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PART I - THE SCHEDULE 

SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS 

B. 1 CONTRACT TYPE (52.216.1) (APRI 1984) 

This is a cost-plus-award fee type contract for Systems Engineering and Technical Assistance. It consists of 
a base period from date of award through 09/30/03, with four (4) one-year options. This contract will be 
performance-based and will contain positive incentives as well as negative incentives. See Attachment 9 
(Section J.2.B), "Contract Performance Evaluation Plan for the Award Fee" for details.  

SCHEDULE OF SERVICES 

BASE PERIOD - Date of Award through September 30, 2003 

OPTION PERIOD 1 - October 1, 2003 through September 30, 2004 

OPTION PERIOD II - October 1, 2004 through September 30, 2005 

OPTION PERIOD III - October 1, 2005 through September 30, 2006 

OPTION PERIOD IV - October 1, 2006 through September 30, 2007 

It is estimated that the total cost to the Government for full performance of the contract will be as follows: 

CLIN 001 - ALL PERSONNEL 

ESTIMATED COST - (457,500 hours)- Level of Effort 

Maximum 
Performance Award Fee 

Period Estimated Cost ($) Base Fee ($) Available ($) Total Price ($) 
Base Year $ 7,502,858.88 $ 142,413.10 $ 498,445.85 $ 8,143,717.82 
100,000 hours 

Option Year 1 $ 7,363,471.80 $ 139,666.54 $ 488,832.90 $ 7,991,971.25 
94,500 hours 

Option Year 2 $ 6,842,243.49 $ 129,719.06 $ 454,016.70 $ 7,425,979.26 
85,000 hours 

Option Year 3 $ 7,773,754.96 $ 147,391.71 $ 515,871.00 $ 8,437,017.68 
93,000 hours 

Option Year 4 $ 7,247,816.54 $ 137,446.99 $ 481,064.45 $ 7,866,327.97 
85,000 hours 

Total $ 36,730,145.67 $ 696,637.40 $ 2,438,230.91 $ 39,865,013.98 
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B.2. OPTIONAL QUANTITIES 

The total work in any year on both contracts will not exceed 200,000 hours for the base year, 189,000 hours 
for option year 1, 170,000 hours for option year 2, 186,000 for option year 3, and 170,000 hours for option 
year 4; however, the Government realizes that actual distribution of work among the two contractors will 
fluctuate and has included the following options to accommodate these fluctuations. Issuance of individual 
tasks is predicated on the overall evaluation of the contractor's performance during the Award Fee 
Evaluation. The Government may not issue and fund tasks if the Fee Determination Official determines that 
it is not in the Government's best interest after review of the Contractor's performance during the Award Fee 
Process.  

CLIN 0002.A - (125,000 hours) Level of Effort 

Maximum 
Performance Award Fee 

Period Estimated Cost ($) Base Fee ($) Available ($) Total Price ($) 
Base Year $ 1,842,500.09 $ 36,850.00 $ 128,975.01 $ 2,008,325.10 
25,000 hours 

Option Year 1 $ 1,917,750.73 $ 38,355.01 $ 134,242.55 $ 2,090,348.30 
25,000 hours 

Option Year 2 $ 1,978,151.09 $ 39,563.02 $138,470.58 $ 2,156,184.69 
25,000 hours 

Option Year 3 $ 2,058,173.08 $ 41,163.46 $ 144,072.12 $ 2,243,408.66 
25,000 hours 

Option Year 4 $ 2,095,901.22 $ 41,918.02 $146,713.09 $ 2,284,532.33 
25,000 hours 

Total $ 9,892,476.22 $ 197,849.52 $ 692,473.34 $ 10,782,799.08 
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CLIN 0002.B - (125,000 hours) Level of Effort 

Maximum 
Performance Award Fee 

Period Estimated Cost ($) Base Fee ($) Available ($) Total Price ($) 
Base Year $ 1,842,500.09 $ 36,850.00 $ 128,975.01 $ 2,008,325.10 
25,000 hours 

Option Year 1 $ 1,917,750.73 $ 38,355.01 $ 134,242.55 $ 2,090,348.30 
25,000 hours 

Option Year 2 $ 1,978,151.09 $ 39,563.02 $ 138,470.58 $ 2,156,184.69 
25,000 hours 

Option Year 3 $ 2,058,173.08 $ 41,163.46 $ 144,072.12 $ 2,243,408.66 
25,000 hours 

Option Year 4 $ 2,095,901.22 $ 41,918.02 $ 146,713.09 $ 2,284,532.33 
25,000 hours 

Total $ 9,892,476.22 $ 197,849.52 $ 692,473.34 $ 10,782,799.08 

CLIN 0002.C - (125,000 hours) Level of Effort 

Maximum 
Performance Award Fee 

Period Estimated Cost ($) Base Fee ($) Available ($) Total Price ($) 
Base Year $ 1,842,500.09 $ 36,850.00 $ 128,975.01 $ 2,008,325.10 
25,000 hours 

Option Year 1 $ 1,917,750.73 $ 38,355.01 $ 134,242.55 $ 2,090,348.30 
25,000 hours 

Option Year 2 $ 1,978,151.09 $ 39,563.02 $138,470.58 $ 2,156,184.69 
25,000 hours 

Option Year 3 $ 2,058,173.08 $ 41,163.46 $144,072.12 $ 2,243,408.66 
25,000 hours 

Option Year 4 $ 2,095,901.22 $ 41,918.02 $146,713.09 $ 2,284,532.33 
25,000 hours 

Total $ 9,892,476.22 $ 197,849.52 $ 692,473.34 $ 10,782,799.08 
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B.3 TASK ORDER STRUCTURE 

Work to be performed under the terms of this contract will be awarded to the contractor through task orders 
for each contract task. These task orders will be Cost Plus Award Fee (CPAF) or Firm Fixed Price (FFP).  
The SETA contract will issue two types of task orders: one type will be discrete task orders for delivery of 
infrastructure application systems and the other type will be level of effort task orders for system 
engineering and technical assistance services.  

B.3.1 Level of Effort - Cost Reimbursement Term Contract Tasks 

A. The Contractor shall perform all work and provide all required task order deliverables within the level of 
effort specified below. The Government intends to order up to 200,000 direct labor hours during the 
contract base year, 189,000 direct labor hours for option year 1, 170,000 direct labor hours for option 
year 2, 186,000 direct labor hours for option year 3, and 170,000 direct labor hours for option year 4, 
which represent the Government's best estimate of the level of effort required to fulfill these 
requirements. The Government anticipates two awards under this effort and these labor hours are the 
cumulative level of effort planned in each of the base and option year periods (total of all labor hours on 
all awards resulting from this solicitation) for both contractors combined.  

B. For determining the level of effort hours, direct labor includes personnel such as computer systems 
engineers, software engineers, network engineers, security engineers, communication engineers, 
programmers, functional matter experts, documentation specialists, and the clerical/administrative staff 
that directly support them on this contract.  

It is expected that support personnel that contribute to the overall operation of the Contractor's company 
(that are not SETA specific), such as company management, accountants, attorneys, and other company
wide staff, will be indirect charges.  

C. These terms and conditions do not supersede the requirements of either clause 52.232-20 "Limitation of 
Cost" or clause 52.232-22 "Limitation of Funds." 

B.3.2 Cost Reimbursement Contract Completion Tasks 

Task orders issued under the SETA contract that are for delivery of system engineering and technical 
assistance services and products (e.g., documentation, software, and analysis), referred to as discrete task 
orders, are completion tasks.  

B.4 ESTIMATED AND ALLOWABLE COSTS -- INCREMENTALLY FUNDED CONTRACT 

A. Estimated Costs 

1. It is estimated that the total cost plus award fee to the Government for full performance of the 
contract will be $39,865,013.98 of which the sum of $36,730,145.67 represents the estimated 
reimbursable costs, $696,637.40 represents the base fee, and $2,438,230.91 represents the award 
fee.  

2. The Contracting Officer may allot additional funds to the contract without the concurrence of the 
Contractor.  
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3. When the contract is fully funded, the provisions of clause 52.232.20 "Limitation of Cost" and 
clause 52.216-7 "Allowable Cost and Payment" shall apply.  

B. Allowable Costs 

1. Final annual indirect cost rate(s) and the appropriate base(s) shall be established in accordance with 
Subpart 42.7 of the Federal Acquisition Regulation (FAR) in effect for the period covered by the 
indirect cost rate proposal.  

2. Until final annual indirect cost rates are established for any period, the Government shall reimburse 
the contractor at billing rates established by the appropriate Government Representative in 
accordance with 42.704, subject to adjustment when the final rates are established.  

C. Subcontractor's Indirect Rates 

While the subcontractors proposed have approved accounting systems for cost type contracts, current 
indirect rate information was not available prior to award. It is the Contractor's responsibility to 
negotiate provisional rates subject to adjustment based upon DCAA audit of the subcontractor's rates.  
The Contractor should request post-award assist audits from the Government.  

B.5 AWARD FEE 

The amount of award fee the Contractor earns on cost-plus-award-fee tasks, if any, is based on a subjective 
evaluation by the Government of the quality of the Contractor's performance in accordance with the award 
fee plan (Section J.2.B, Attachment 9). The Government will determine the amount of award fee every 6 
months beginning with the sixth month after award. The Fee Determination Official (FDO) will unilaterally 
determine the amount of award fee. The FDO's determination will be in writing to the Contractor and is not 
subject to the "Disputes" clause. The Government may unilaterally change the award fee plan at any time 
and will provide such changes in writing to the Contractor prior to the beginning of the applicable evaluation 
period. The Contractor may submit a voucher for the earned award fee. It will be at the discretion of the 
Contracting Officer whether available award fee not earned during one period will be carried over to 
subsequent periods.  

B.6 PAYMENT OF BASE FEE AND AWARD FEE 

A. Base Fee 

Since award fee task orders will be awarded on this contract, the terms award fee and base fee are 
appropriate to any such tasks, rather than fixed fee. The base fee shall be paid based on the percentage 
of completion of work, as determined by the Contracting Officer, and subject to the following 
withholding provisions. After payment of eighty-five percent (85%) of the base fee in each contract 
year, the Government shall withhold further payment of base fee pending establishment of a reserve of 
fifteen percent (15%) of the total base fee or $100,000, whichever is less. This withholding shall be 
payable upon submission and acceptance of appropriate closing documents, after final audit of the 
contract has been completed, and after all audit exceptions have been resolved.  

B. Award Fee 

The amount of award fee to be paid, if any, shall be paid promptly upon receipt of a voucher submitted.  
in accordance with the following: 
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1. The award fee provided for in this article shall be in addition to any base fee provided for in Section 
B.4.A. Beginning on the effective date of this contract, the Government shall evaluate the 
Contractor's performance at the end of every six (6) month period to determine the award fee earned 
by the Contractor.  

2. The Contractor may earn a minimum award fee of zero dollars ($0) to a maximum fee as stated in 
paragraph B.4.A.  

3. The Contractor agrees that the evaluation of the Contractor's performance and the determination of 
the amount of award fee earned will be made by the US Patent and Trademark Office (USPTO) Fee 
Determination Official, in accordance with the Contract Performance Evaluation Plan for the Award 

Fee attached in Section J.2.B, Attachment 9 and said determination shall be final. The Contractor 
shall be advised in writing of the determination and of the reasons why the award fee was earned, or 
why it was not earned, in order that the Contractor may improve its performance, if the latter is 
applicable.  

4. This contract will be modified by a unilateral contract modification, executed by the Contracting 
Officer, when the award, if any, has been determined by the USPTO Fee Determination Official.  
This modification shall set forth the amount of fee awarded for the performance period evaluated.  
Upon receipt of the contract modification, the Contractor may submit a public voucher for payment 
of the total award fee earned for the period evaluated.  

B.7 TASK ORDERS 

A. During contract negotiations, the USPTO will provide each vendor with Task Descriptions to support 
work effort such as contract startup, contract transition, program planning, task order administration, 
financial management, and executive management. Each vendor is required to submit a Resource 
Estimate (FN07) for each Task Description provided. Resource Estimates shall follow the format 
specified in Section J.2.A.3, Attachment 3. Upon contract award, the USPTO will use the Resource 
Estimates for initial contractor tasking. Once the USPTO has initiated tasking, the vendor shall follow 
the task order process as defined in paragraphs (b) through (g) below.  

B. The Contractor shall perform work under this contract as specified in written task orders issued by the 
Contracting Officer and as specified in the Task Management Plan (TM02) (refer to Section J.2.A.7, 
Attachment 7).  

C. It is recognized and mutually agreed that the Government shall be liable for costs and/or fee, as 
applicable, under the terms and conditions of this contract to the extent that a fully executed task order 
has been issued and covers the required work.  

D. Every task order will be required to have a Task Management Plan as specified in CDRL TM02. Each 
Task Order will include: 

1. A numerical designation 

2. The estimate of required labor hours and cost ceiling, 

3. The period of performance and schedule of deliverables 

4. The description of the work (consisting of clearly defined task objectives, scope, methodology, 
resource requirements, milestones 
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5. Identification of the period (base, option period 1, etc.) to which the Task Order is to be charged if 
the contract includes overlapping periods.  

E. The Contractor shall acknowledge receipt of each task order by returning to the Contracting Officer a 
signed copy of the task order within five (5) calendar days after its receipt. The Contractor shall begin 
work on the Task Order in accordance with the effective date indicated on the Task Order.  

F. This clause does not change the requirements of section B.2 "Task Order Structure," nor the notification 
requirements of either clause 52.232-20 "Limitation of Cost" or clause 52.232-22 "Limitation of Funds." 

G. Task orders shall not change any terms or conditions of the contract. Where any language in the work 
assignment may suggest a change to the terms or conditions, the Contractor shall notifythe Contracting 
Officer within five (5) calendar days after receipt of a task order. In the event of a discrepancy between 
the terms and conditions of the contract and the terms and conditions of a task order issued under the 
contract, the terms and conditions of the contract shall take precedence until a clarification is made, in 
writing, by the Contracting Officer.  

B.8 TASK ORDER IMPLEMENTATION 

A. All discrete task orders must have a baselined project plan before the task order will be negotiated and 
approved. Level-of-effort and maintenance-type task orders will not require a project plan but will 
require a detailed tasking description that describes each task to be performed, the work or deliverables 
to be produced, and deliverable due dates. Task Order modifications shall be documented using a 
Resource Estimate (CDRL FN07) (refer to Section J.2.A.3, Attachment 3 of this contract).  

B. Following execution of the Task Order, technical clarifications may be issued in writing at any time by 
the COTR to amplify or provide additional guidance to the Contractor regarding the performance of the 
Task Order.  

C. Pursuant to the FAR Clause 52.243-7, "Notification of Changes," as contained in Section H..3 and 
Section I of this contract, the Contractor shall notify the Contracting Officer immediately of any 
instructions or guidance the Contractor considers to be a change to the Task Order which will impact the 
cost, schedule or deliverable content of the baseline work plan. In cases where technical instructions or 
other events may dictate a change from the baseline, Task Orders may be formally amended to reflect 
modifications to tasking. The Contractor is responsible for revising the work plan to reflect Task Order 
amendments within 5 working days following negotiation or issuance of a modification of the Task 
Order.  
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT 

C.1 STATEMENT OF WORK/SPECIFICATIONS 

The contractor shall furnish the necessary personnel, material, equipment, services and facilities 
(except as otherwise specified), in performance of the following Statement of 
Work/Specifications.  

C.I.1 BACKGROUND 

The mission of the Patent and Trademark Office (USPTO) is to administer the laws and 
regulations related to patents and trademarks in order to promote industrial and technical progress 
in the United States and strengthen the national economy. The USPTO carries out its mission by 
examining patent and trademark applications, issuing patents and registering trademarks, 
disseminating patent and trademark information to the public, and by encouraging a domestic and 
international climate in which intellectual property can flourish.  

The USPTO is operating under a Congressional mandate to implement state-of-the-art computer 
data and information retrieval systems in support of virtually all aspects of its operations while 
moving its examining and dissemination operations from a paper based system to an electronic 
one.  

The USPTO estimates that by the year 2006 over 538,600 patent applications (up from 293,244 
currently) and more than 944,000 trademark applications (up from 375,428 currently) will be 
submitted annually. To support this significant increase in workload, the USPTO is aggressively 
pursuing the design, development and implementation of new automated systems and the 
refinement of existing systems that will provide automated support to the application processing 
and examination functions, and dissemination of patent and trademark information to the public 
through the year 2006 and beyond. If the USPTO is to be ready to meet the challenges brought 
on by the aforementioned increases in application filings, it must meet tight deadlines for its 
system design and development activities.  

The USPTO is supported by an information technology (IT) infrastructure (foundation) of 
hardware, system software, and network communications that have been deployed in support of 
the mission of the USPTO. The IT infrastructure provides access to application systems and 
office automation tools used in the performance of the work processes. The USPTO's highest 
level of managementhas placed an extremely high priority on providing consistent, available, and 
reliable network and data processing services. Also inherent in this process is providing for the 
expansion of services and capabilities. During the FY2002 to FY2006 time frame, significant 
growth is expected to occur. Projects are in development for: expansion of patent and trademark 
image retrieval to the examiner's desktop, supporting work-at-home initiatives, supporting remote 
image retrieval by the Patent and Trademark Depository Laboratories (PTDLs), adding data bases 
for expanded search capability, increased internal and external communication through use of 
electronic bulletin boards, access to the Internet, and multiple other application development 
projects. All of these projects will require expansion and/or alteration of the infrastructure.  
Further, rapid delivery of automated systems requires upgrading USPTO's development 
infrastructure, software processes, and methodology.  

Notable operational enhancement activities include: transitioning PTOnet (file servers and 
communications links) to a more robust and reliable operational environment; implementing 
additional capabilities for automated operations; consolidating contracts for mainframe, network 
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and microcomputer support; providing end users with responsive and comprehensive help desk 
support; upgrading the mainframes and related software, as necessary, to support user 
requirements; enhancing the performance monitoring and capacity management and planning 
tools and capabilities to include end-to-end coverage; automate operations to enhance service 
levels and decrease dependence on FTE; and, disaster recovery and contingency planning efforts 
to alleviate the impact of disruptive events.  

The automated systems under development are complex in scope and far-reaching in application, 
both within and outside the USPTO. Successful implementation is largely dependent upon the 
collective efforts of a staff of diverse technical specialists able to quickly respond to the many 
variables and conditions, which accompany a design and deployment effort of this proportion. It 
is neither practical nor cost-effective, however, to fully staff all of these specialties in-house on a 
permanent, long-term basis because the need is intermittent and short-term.  

C.1.2 PURPOSE 

The role of the SETA contractor will be to serve as an independent and objective source of expert 
advice and assistance on: system designs and engineering analysis, system-wide engineering and 
network analysis/re-engineering, document and record management systems (RM, DMS) suitable 
for USPTO, technology for e-commerce in USPTO's business areas, infrastructure engineering 
support services, security engineering, PKI engineering, communications infrastructure 
engineering and deployment, network engineering and deployment. The SETA contractor will be 
responsible for the design and implementation of infrastructure system components. The SETA 
contractor may also serve as an unbiased third party in the review of other Government 
.contractors' plans, performance and products.  

C.2 SCOPE OF CONTRACT 

The contractor will perform high-level system designs and engineering activities in support of the 
design, development, and implementation of new automated systems, enhancement of existing 
systems, and designing -and implementing changes to the infrastructure. The contractor's work 
will provide support to the patent and trademark application processing and examination 
functions, USPTO management and administrative systems, and dissemination of patent and 
trademark information to the public through the year 2006 and beyond.  

Technical efforts will include, but are not limited to: the design, development and 
implementation of central computer systems; office automation capabilities linked together 
through a USPTO-wide communications network; capabilities for full deployment of the 
automated patent text and image search, storage and retrieval systems; capabilities providing 
automated support of administrative and management functions; automation of patent application 
receipt, assignment, and tracking functions, including the electronic receipt of biotechnology 
patent applications; development of optical character recognition capabilities; and enhancements 
which allow terminal access to all resources needed for trademark application receipt and 
processing. The contractor will provide design and implementation of changes to the 
infrastructure, as well as, research, technical, and systems engineering advice and support in the 
development of advanced capabilities for information dissemination and exchange and in support 
of information technology security. The contractor will support software process and tools 
improvement, and methodology improvement.  
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Support shall be supplied in conformance with the terms and conditions of this contract.  

C.2.1 ORDERING 

The support services furnished under this contract may be ordered only by the USPTO's 
Contracting Officer by the issuance of a written task order for each task to be performed in 
accordance with the ordering procedures detailed in Section B herein, and all other terms and 
conditions of the contract.  

C.3 SCOPE OF WORK 

Major areas where the contractor will provide expert technical support and assistance include, but 
are not limited to: system designs, infrastructure engineering (in development lab and production 
environments), network engineering, security engineering, system engineering, and accessibility 
engineering 

The following subsections discuss each of these areas in more detail. Specific task assignments 
under these areas will be unilaterally issued in writing by the USPTO Contracting Officer (CO).  

C.3.1 SYSTEM DESIGN 

The contractor will advise and assist the USPTO in the design of systems that support emerging 
enterprise architectures for areas such as IT infrastructure, security, networks, application 
integration, data modeling and distributed computing 

C.3.2 INFRASTRUCTURE ENGINEERING (in development lab and production 
environments) 

The contractor will advise and assist the USPTO in Infrastructure Engineering activities 
including: high availability infrastructures with on-line backup and recovery, clustered servers 
and storage area networks (SANs); investigating methods of UNIX and Intel server clustering; 
investigating methods of increasing UNIX and Intel server performance through the use of load 
balancing; designing, prototyping, and implementing an EMC Connectrix .(McData or Brocade) 
based SAN with the existing and future server and storage devices. Design and develop 
serverless backup and standards based data migration functions over the SAN; and assisting in the 
engineering design and implementation of Fibre Channel (FC) connectivity between the server 
farms and the USPTO enterprise data storage devices using Fibre Channel hubs and/or switches.  
This includes: 

A. The development of a Fibre Channel network.  

1. Design, prototype, and implement an integrated data base recovery scheme that allows an 
online transactional data base to be recovered from a synchronous replicated copy, a 
"hot" backup on online magnetic storage, and from a tape backup. Include the capability 
to create the tape backup from the "hot" backup. Estimate and validate backup and 
recovery times.  

2. Design, prototype, and implement a procedure for upgrading a continuously available 
AIS, which is operating with load balancing, active-active server redundancy, and 
read/write copies of data.  

12



50-PAPT-2-01006 Section C 

B. USPTO expects to move from Crystal City to a new campus at the Carlyle site in Alexandria 
in the 2003 - 2006 time frame. The contractor will assist USPTO in planning and 
engineering for new large-scale IT facility by: 

I. Analyzing and evaluating approaches for migrating 200 TB of data from Crystal City to 
the Carlyle facility 

2. Analyzing and evaluating approaches for moving highly available AISs with redundant 
servers from Crystal City to the Carlyle facility. In addition, the contractor will assist in 
integrating the periodic replacement program for servers and storage with the schedule 
for displacing AISs between sites.  

3. Analyze and evaluate performance of highly available AISs with customers at both sites 
while the AIS is being moved. Estimate the risks and durations of AIS outages during 
the move process 

C. The USPTO has been implementing and using image capture and retrieval systems for the 
past four years. As the data ages, it is generally less frequently accessed. Repeatability, 
electronic records management, and reexamination requirements cause USPTO to maintain 
this data in on-line storage. As the data volume grows, USPTO seeks more economical 
approaches to storing and being able to retrieve these images. The contractor will assist 
USPTO in designing and implementing hierarchical storage management large volume, low 
access data.  

D. The USPTO continually investigates industry trends for new capabilities and greater 
efficiency. The contractor will support efforts to test, evaluate, and prototype server, storage, 
switch, and software products in a development laboratory environment. The contractor will 
provide analysis and prototyping of current and future infrastructure engineering technologies 
and products. The contractor will conduct demonstrations and tests of server, storage, and 
switch hardware, and related software. The contractor will develop technical specifications 
and assist with procurement. of hardware/software for the USPTO IT infrastructure.  
Additionally, USPTO will require support to: 

I. Investigate new technology opportunities and provide engineering assistance necessary to 
enhance/improve existing USPTO AIS systems.  

2. Provide consultation on engineering issues of both new and existing designs related to the 
USPTO infrastructure. (i.e., SETA support may be required at each step in the LCM 
process) 

3. Participate in formal and informal requirements and/or design reviews/meetings 
throughout the LCM process as consultants/advisors to USPTO. The SETA contractor 
may actively participate in such reviews/meetings, asking engineering design questions 
aimed at clarifying or raising design/implementation issues.  

C.3.2.1 ETC Lab Assistance 

The USPTO has created an Emerging Technology Center (ETC) to provide a laboratory for AIS 
development and meeting and training facilities. The ETC Lab simulates the production data 
center environment for Formal Qualification Testing. The ETC Lab also has a segregated 
network with an external connection to the Internet for development and testing separate from the 
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PTOnet. The contractor will provide support for the operation of the ETC facilities, including the 
ETC Lab network.  

The contractor will assist the USPTO in the daily operation of the ETC Lab and meeting and 
training facilities. Operational support will include planning, scheduling, designing, installing, 
and troubleshooting workstations, servers, storage devices, tape libraries, and network equipment.  
The contractor will support the installation, prototyping, and testing of new IT hardware.  
Software support will include installing, configuring, and administering workstation and server 
packages. The contractor will assist the USPTO in maintaining the ETC Lab by performing 
design studies, producing server and network topology drawings, producing electrical power 
maps, maintaining the equipment inventory, and implementing a data base for ETC Lab 
management.  

C.3.2.2 Backup and Recovery 

The USPTO protects data with RAID technology, copies of data on magnetic disk, and tape 
backup. In FY 2001 USPTO began migration to an Enterprise Tape Backup System (ETBS) with 
standard hardware and software. In FY 2002 the USPTO will continue to deploy the ETBS to 
cover all AIS data. The contractor will support the continued operation, maintenance and 
enhancement of ETBS. Based on a five-year life cycle for tape libraries, the contractor will assist 
with the migration to new tape formats and new library products. The contractor will investigate 
means by which ETBS can be used to support the data center move to the Carlyle campus, and 
means by which ETBS can support tape backup and recovery at both sites during concurrent 
operations.  

C.3.2.3 Fibre Channel, Infiband, iSCSI, and Future Storage Technologies 

The contractor will advise and assist the USPTO in the evaluation and prototyping of future 
storage technologies, such as, Infiniband and iSCSI for appropriateness, applicability, and 
feasibility at USPTO. Additionally, the contractor will coordinate demonstrations and tests of 
future storage technologies; investigate current technology and latest advances in storage 
technology 1/0 capabilities, protocols, topology, media, data rates, connections and other defining 
characteristics; evaluate current developments in storage technology, monitor on-going progress, 
and analyze options available to the USPTO.  

C.3.2.4 Enterprise and Office Automation Servers/Workstations 

The contractor will support the USPTO in the following activities related to server and 
workstation hardware and operating systems: 

A. Assist in the design and implementation of future generation UNIX and Intel server platforms 

B. Investigate future UNIX and Intel server technologies 

C. Assist in future implementations of UNIX and Intel server upgrades (OS and applications) 

D. Investigate alternatives that may be used by USPTO to maintain a complete UNIX and Intel 
server hardware inventory.  
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C.3.3 NETWORK ENGINEERING 

The contractor will advise and assist the USPTO in the following activities: 

C.3.3.1 Gigabit Ethernet 

The US Patent and Trademark Office conducted a technology refreshment study to consider the 
logical growth extension of the current ATM technology PTOnet. USPTO reviewed the 
capabilities of major networking vendors, including Cisco, Norte! and Marconi, and compared the 
latest Local Area Network/Metropolitan Area Network technologies. This technology 
refreshment study has resulted in a decision to upgrade the current PTOnet ATM network to 
PTOnet H, a Gigabit Ethernet network. This project called "PTOnet II" is underway, and slated 
to finish in Spring, 2002. Nortel Networks was selected as the vendor to provide the network 
hardware for the next PTOnet. The contractor will support USPTO's growth and enhancement of 
the new PTOnet II network design based on Nortel's Passport switching equipment, and will 
provide technical recommendations on how to fully exploit the equipment potential to help satisfy 
USPTO's short and long term networking requirements.  

C.3.3.2 PKI: Interoperability and Integrated with Smartcards 

The United States Patent and Trademark Office (USPTO) has implemented an enterprise-wide 
integrated Public Key Infrastructure (PKI). PKI technology has been integrated into various 
systems and applications within PTOnet and for support of our external customers. PKI provides 
a suite of services integral to automated information systems (AIS) for processing sensitive 
information. Through digital signatures and encryption, PKI provides authentication, data 
integrity, nonrepudiation services, and confidentiality. The Contractor shall support the USPTO 
PKI efforts to: 

A. Ensure that USPTO AISs and infrastructure provide adequate security for sensitive 
information.  

B. Provide, through support of the continued development of the USPTO PKI digital signatures 
and encryption, four basic security services for USPTO and its customers: 

1. Authentication-Ensure that transmissions, messages, or originators are valid, and that a 
recipient is eligible to receive specific categories of information.  

2. Data Integrity-Ensure that data is unchanged from its source and has not been 
accidentally or maliciously modified, altered,or destroyed.  

3. Nonrepudiation-Ensure strong and substantial evidence is available to the sender of data 
that the data has been delivered (with the cooperation of the recipient), and to the 
recipient of the sender's identity, sufficient to prevent either from successfully denying 
having possessed the data. This includes the ability of a third party to verify the integrity 
and origin of the data.  

4. Confidentiality-Ensure that information can be read only by authorized entities.  

C. Provide the necessary services to implement smart card based authentication and centralized 
authentication and access management.  
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D. Provide the necessary services to enable the business processes of the USPTO to create, 
manage and rely upon a system of secure electronic records.  

E. Provide the necessary services to enable the USPTO PIG to interoperate with other 
governmental and nongovernmental PKIs, including interoperation with the Federal Bridge 
Certification Authority.  

F. Provide the necessary services to support USPTO compliance with OMB, GAO, Treasury 
and other Federal laws, standards, requirements and guidance relating to the use of digital and 
electronic signatures and encryption in Federal Systems.  

C.3.3.3 Telework, with Virtual Private Networks (VPNs) and Broadband Internet 
Access 

The United States Patent and Trademark Office (USPTO) has developed various Work At Home 
systems, that allow examiners and other personnel to telecommute several days a week by 
providing secure access through USPTO's firewall to defined PTOnet resources. The goals of this 
project include the testing, deployment, and support of the systems during the installation of 
additional users. The contractor shall work in conjunction with the USPTO Office. of System 
Architecture Engineering (OSAE) to complete testing and deployment.  

The contractor shall provide trouble-shooting assistance for system problems. USPTO will 
provide any required hardware and software. The contractor will provide guidance for resolution 
of problems associated with equipment installed at users homes. The USPTO helpdesk will be 
responsible for replacing any hardware or reconfiguring software after the contractor has helped 
identify faulty components.  

C.3.3.4 Campus Voice Network 

To support USPTO's new Carlyle facility in Alexandria, the OCIO needs to install and maintain a 
voice telephone network. The Contractor will perform a study of available technologies, as 
directed by USPTO, and will assist in the development and support of a voice network pilot to 
take place at the Crystal City campus. This voice network may be traditional PBX switch based, 
or it may incorporate an integrated Voice over IP approach.  

Also, to support USPTO's relocation from its current Crystal City facilities to the Carlyle location 
in Alexandria, the OCIO needs to install and maintain a high-speed data/voice connection 
between the two sites. This connection between the two sites is referred to as the "temporary 
network". The Contractor shall support USPTO in the design and development of this network 
connection.  

C.3.3.5 Wireless Data Transmission 

The USPTO is interested in the pilot development and deployment of a wireless LAN connection 
to PTOnet. It is envisioned that this will be in response to a business requirement for low 
numbers of laptops connected to PTOnet via lower bandwidth (less than 100 Kbps) local wireless 
connections. The primary use for this will be for those whose duties carry them from area to area 
within the Crystal City campus and who need frequent connection to PTOnet.  

The Contractor will support USPTO in the development, deployment and documentation of 
wireless-attached workstations.  
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C.3.3.6 Internet Protocols for E-gov and G2G Data Exchange 

The USPTO currently offers limited patent image search and trademark search capabilities to the 
public via its website at uspto.gov. In addition to support required for this activity, the Contractor 
shall support USPTO efforts in the use of the recently-developed Firewall Zone access system.  
The Contractor will support USPTO with Internet protocol work across many program areas.  

The USPTO is currently supporting the TriNet Network, which connects the USPTO with the 
JPO (Japanese Patent Office), EPO (European Patent Office) and WIPO (World Intellectual 
Property Office). This being the case, there is a continual requirement for contractor support in 
Government-to-Government (G2G) connectivity. The Contractor shall support USPTO's efforts 
in the use of associated technologies: I-VPN (Internet Virtual Private Networks), Firewalls and 
general networking.  

C.3.4 SECURITY ENGINEERING 

The contractor shall advise and assist the USPTO in the security engineering in a number of 
major areas focused on: the protection of the existing and developing computer infrastructure; the 
detection of abnormal security conditions; and the rapid response to such conditions.  

Six broad areas of advice and assistance are: (1) security program management, which provides 
the framework for ensuring that risks are understood and that effective controls are selected and 
properly implemented; (2) access controls, which ensure that only authorized individuals can 
read, alter, or delete data; (3) software development and change controls, which ensure that 
secure software programs and systems are implemented; (4) segregation of duties, which reduces 
the risk that one individual can independently perform inappropriate actions without detection; 
(5) operating systems controls, which protect sensitive programs that support multiple 
applications from tampering and misuse; and (6) incident response and service continuity, which 
ensures that computer-dependent operations experience no significant disruptions.  

Addressing these areas shall be accomplished in a manner reflecting a cost effective security 
implementation in accord with OMB, NIST, GAO, and other existing and evolving governmental 
guidance relating to computer security and critical infrastructure assurance, as well as, industry 
and government best practices.  

The contractor shall advise and assist the USPTO in the security engineering in a number o f 
major areas. The services to be provided shall include, but are not limited to the following: 

A. Design, development and implementation of the next generation of high availability firewalls 
and of new technologies for interfacing USPTO systems with the Internet.  

B. Design, develop and implement intrusion detection including both network and host based, 
system tuning, and Computer Security Incident Response Plans.  

C. Provide maintenance support for firewall operations including software testing, problem 
resolution, and system upgrades 

D. Design, develop, and implement large-scale incident response, business continuity and 
disaster recovery technologies and strategies.  
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E. Design, develop, and implement enterprise wide login and infrastructure to support secure 
electronic records management.  

F. Support technical security development to include enterprise security requirements, threat 
definition, current and future technologies for meeting those security requirements.  

G. Provide technical support to system development in the areas of Internet and system interface 
development.  

H. Provide technical support regarding implementing or migrating systems in compliance with 
OMB, NIST, GAO, and other existing and evolving governmental guidance relating to 
computer security and critical infrastructure assurance, as well as, industry and government 
best practices.  

I. Support the Security Technology Working Group including special ad hoc studies, working 
group participation, and prototypes.  

C.3.5 SYSTEM ENGINEERING 

The Contractor shall provide consulting services in the area of system engineering and 
performance measurement. The services to be provided shall include, but are not limited to, the 
following: 

A. Design, development, execution, and reporting of benchmark tests for information systems on 
Unix and Wintel servers.  

B. Integration of new SAS/ITSV databases for MeasureWare agents located on HP/UX servers 

C. Design, development, implementation of new performance databases using SAS/ITSV 
*generic collector routines.  

D. Analysis, selection, and performance repository variable definition of new performance MIB 
variables for associated hardware that supports performance MIB metrics and collection of 
those metrics with OV network node manager. These MIBs are often created by customer 
demand for measuring critical resources on a piece of network hardware (i.e. Cisco routers, 
Fore Edge Switches, Fore Core Switches).  

E. Customized reporting and graphics using SAS system and Adobe Acrobat/Framemaker using 
custom API developed in-house.  

F. Develop and implement new technology on web performance reporting with SiteScope and 
HP/VPIS. Continued development and implementation of generic collector to process new 
versions of production systems. Make modifications to a web interface to disseminate OCIO 

• Monthly :Executive Report, daily, weekly, and monthly performance reports and HP 
OpenView Service Reporter.  

C.3.6 ACCESSIBILITY ENGINEERING 

The contractor will advise and assist the OCIO in evaluating and assisting software engineers 
with the development and/or modifications to automated information systems to ensure their 
compliance with the appropriate standards under the Section 508 legislation. In addition, the 
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contractor will assist OCIO in reviewing, resolving issues, and processing procurement requests 
to ensure their compliance with Section 508 (to include the evaluation process of RFPs). Under 
the law, Section 508 applies to all new EIT procurements which includes all hardware, software 
and services performed by the OCIO and electronic items (such as copiers, faxes and telephones) 
supported by the Office of Administrative Services. The contractor will also function as an 
accessibility technician for IT accommodations under Sections 501 and 504. This duty includes 
evaluating IT accessibility products, defining the USPTO accessibility IT baseline, assisting 
employees with assessments, obtaining appropriate IT hardware and software to accommodate 
their individual needs and impairment, scheduling training, ensuring testing and installation of the 
relevant accessibility tools, overseeing the overall process especially in the beginning and during 
upgrades/pushes/new IT applications, monitoring (1) the help desk to ensure continuity of support 
for the individual and (2) the performance of the IT tools to ensure they support the individual's 
needs. The requirements under Sections 501, 504 and 508 not only pertain to employees 
physically located at the USPTO, but also those who "work at home" and the public who access 
our systems. However, the contractor will not be required to visit private locations.  

C.3.7 ASSET MANAGEMENT, IT FACILITY MANAGEMENT SYSTEM (ITFMS), 
AND FACILITIES 

C.3.7.1 Asset Management 

The contractor will advise and assist in ensuring the accuracy and timeliness of asset management 
requirements for the OCIO. In addition, the contractor will oversee the transition of the OCIO 
assets from the current STATS database to the new EAMS database. The transition will include 
overseeing the transfer of data, training personnel on the new system, and monitoring progress.  

C.3.7.2 IT Facility Management System (ITFMS) 

The contractor will advise and assist in the development and implementation of the new IT 
facility management system. In addition, the contractor will assist in determining the distribution 
of software packages for accessing. and modifying the system, the finalization of the policy and 
procedures, and the transition to the second stage of the process, which will include an interface 
with EAMS.  

C.3.7.3 Facilities 

The contractor will assist in the development of options for moving and filing over 2,000,000 
examiner paper documents and weekly issues. In addition, the contractor will be directly 
involved in the development and execution of the plan to move the documents, which will also 
include construction, engineering and facility related skills.  

C.4 TASK ORDERS - GENERAL 

A. The contractor shall perform work under this contract as specified in written task orders 
(TOs) issued by the Contracting Officer and as specified in the Task Management Plan 
(Contract Deliverable No. TM02) in Section J.2.A.7, Attachment 7. Work shall be initiated 
and/or performed only after issuance of a fully executed task order by the Contracting 
Officer. The task order is considered executed or issued if it has been signed by the 
Contracting Officer. The work to be performed under these task orders shall be within the 
scope of the contract.  
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B. It is recognized and mutually agreed that the Government shall only be liable for costs and 
fee under the terms and conditions of this contract to. the extent that a fully executed task 
order has been issued and covers the required work. Therefore, any cost and fee for any work 
not so authorized shall be disallowed.  

C. Each task order will be required to have a Task Management Plan (Contract Deliverable No.  
TM02), see Section J.2.A.7, Attachment 7. Each task order will include: 

1. A numerical designation 

2. The estimate of required labor hours and cost ceiling 

3. The period of performance and schedule of deliverables 

4. The description of the work (consisting of clearly defined task objectives, scope, methodology, resource requirements, milestones 

5. Identification of the period (base, option period 1, etc.) to which the task order is to be 
charged if the contract includes overlapping periods.  

D. The contractor shall acknowledge receipt of each task order by returning to the Contracting 
Officer a signed copy of the task order within 5 calendar days after its receipt. The contractor.  
shall begin work on the task order in accordance with the effective start date indicated on the 
task order.  

E. This clause does not change the requirements of the clause "B.4 Task Order Structure," nor 
the notification requirements of either clause 52.232-20 "Limitation of Cost" or clause 
52.232-22 "Limitation of Funds." 

F. Task orders shall not change any terms or conditions of the contract. Where any language in 
the work assignment may suggest a change in the contract terms or conditions, the contractor 
shall notify the Contracting Officer within five (5) calendar days after receipt of a task order.  
In the event of a discrepancy between the terms and. conditions of the contract and the terms 
and conditions of a task order issued under the contract, the terms and conditions of the 
contract shall take precedence until a clarification is made, in writing, by the Contracting 
Officer.  

C.5 TASK ORDER IMPLEMENTATION 

A. The USPTO intends to use the following in the development, negotiation, :issuance, and 
modification of task orders.  

I. Level-of-effort task orders require a detailed tasking description that describes each task 
to be performed, the work or deliverables to be produced, and deliverable due dates.  
Task order modifications shall be documented using a Resource Estimate (Contract 
Deliverable No. FN07), see Section J.2.A.3, Attachmenf 3.  

2. Infrastructure development projects require project network schedules and narrative 
descriptions, a detailed tasking description that describes each task to be performed, the 
work or deliverables to be produced, and deliverable due dates. Task order modifications 
shall be documented using a Resource Estimate (Contract Deliverable No. FN07), see 

20



50-PAPT-2-01006 Section C 

Section J.2.A.3, Attachment .3. To plan and monitor development projects, the USPTO 
uses the Control and Analysis Tool (CAT), a software program developed by Robbins
Gioia, Inc. The USPTO uses this system for development of project network schedules 
and narrative descriptions, what-if analysis, tracking task order deliverables and budgets, 
and monitoring performance against established baselines. The CAT program 
management system is compatible with Microsoft Project, Timeline and most other 
COTS ASCII-based commercial project management and work processing software. The 
SETA contractor shall provide data in electronic format that is compatible with. the CAT 
program management system.  

B. Following execution of the task order, technical clarifications may be issued in writing at any 
time by the COTR to amplify or provide additional guidance to the contractor regarding the 
performance of the task order.  

C. Pursuant to the FAR Clause 52.243-7, "Notification of Changes," as contained in Section H.3 
and Section I of this solicitation, the contractor shall notify the Contracting Officer 
immediately of any instructions or guidance the contractor considers to be a change to the 
task order which will impact the cost, schedule or deliverable content of the baseline 
statement of work. In cases where technical instructions or other events may dictate a change 
from the baseline, task orders may be formally amended to reflect modifications to tasking.  
The contractor is responsible for revising the statement of work to reflect task order 
amendments within 5 working days following negotiation or issuance of a modification of the 
task order.  

C.6 PROBLEM NOTIFICATION 

A. The contractor shall notify the USPTO's Contracting Officer and COTR immediately of all 
problems that impact or potentially impact the contract, deliverable(s), or project schedule.  
Such notifications shall be made verbally during normal work hours or at the beginning of the 
next Government workday. For each problem encountered, verbal notification shall be 
followed by a written report to the Contracting Officer and copy to the COTR within 24 
hours after the identification of the problem. This written report shall be submitted *in 
accordance with the format and criteria contained in the Problem Notification Letter 
(Contract Deliverable No. PN01), provided in Section J.2.A.5, Attachment 5.  

B. The report shall include as a minimum: 

1. The nature of the problem 

2. How or why the problem occurred 

3. The steps being taken to correct the problem 

4. The consequences of the problem 

5. Actions to prevent similar occurrences.  
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C.7 REPORTS 

A. Progress Reports 

1. The contractor shall submit written monthly progress and status reports 10 calendar days 
after the end of each calendar month. The contractor shall prepare and submit five (5) 
copies to the Government, four (4) copies shall be provided to the COTR and one (I) 
copy to the Contracting Officer. A progress report will contain, at a minimum, the 
following items: 

a. A summary of progress made during the month of each task and subtask initiated, 
under way, and completed.  

b.. A comparison of progress made with the plans for each task and subtask.  

c. A summary of planned activities to be conducted during the next month on each task 
or subtask that is active or to be initiated.  

d. A summary of staff hours and funds expended during the month, expended to date, 
and remaining for each task and the total project.  

e. A description of major difficulties that have been encountered which may delay task.  
completion or product delivery, and statements of the steps to be taken to solve the 
problem.  

2. If there are no problems, all monthly progress reports shall include written statements, as 
follows, certifying to the absence of progress problem: 

a. "The contractor hereby certifies that it recognizes no problems which affected 
progress during the current reporting period." 

b. "The contractor hereby certifies that it anticipates no problems will occur during the 
next reporting period." 

3. The progress report shall be submitted in accordance with the format and criteria 
provided in the Monthly Status Report (Contract Deliverable No. FN01) included in 
Attachment 1 (see Section J.2.A. 1).  

B. Funding Analysis Report. The contractor shall electronically submit a weekly funding 
analysis report as shown in Attachment 10 (see Section J.2.C).  

C.8 MEETINGS 

A. The contractor shall conduct monthly Task Order Status Reviews with the USPTO's COTR 
or his/her representative. Subjects for discussion at the meetings shall include at a minimum; 
but are not limited to: 

1. Work completed during the reporting period.  

2. Technical status report on all tasks.  
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3. Financial status report on all tasks.  

4. Work schedule for the next reporting period.  

5. Identification of any problems or delays and recommendations as to their resolution with 
reference to the problem reports submitted in the interim.  

The contractor shall make available all technical personnel associated with the project work 
areas that are related to the topics that are listed in the proposed agenda.  

B. The contractor shall attend biweekly meetings with the Contracting Officer and the 
Contracting Officer's Technical Representative at the USPTO. The purpose of this meeting is 
to report on the status of the work in progress for the development of task orders and/or 
modifications to existing task orders, financial status of existing task orders, and the 
resolution of any funding issues pertaining to the contract or task orders, etc. The contractor's 
Program Manager (Key Personnel), contracts manager, and financial manager for the contract 
shall attend these meetings. The meeting time is approximately 1 hour 

C. Other meetings between the contractor and the USPTO will be held on an "as required" 
basis during the performance of the contract. The majority of the meetings will be held at the 
U.S. Patent and Trademark Office, 2121 Crystal Drive (Crystal Park 2), Suite 1004, 
Arlington, VA 22202; however, meetings may also be held at the contractor's facility when 
determined appropriate by the COTR. The contractor shall be able to attend any meeting 
called by the USPTO when given a thirty (30) minute advance notice of such a meeting. As 
requested, the contractor shall prepare and submit written minutes of all meetings in 
accordance with the format and criteria contained in Minutes of Meetings (Contract 
Deliverable No. GD 17), as provided in Section J.2.A.6, Attachment 6.  

C.9 QUALIFICATIONS OF CONTRACTOR PERSONNEL 

C.9.1 GENERAL REQUIREMENTS 

A. The contractor shall propose the labor mix necessary to complete each issued task order 

B. The USPTO will not provide or pay for training, conferences, or seminars to be given to 
contractor personnel in order for them to perform their tasks, with the exception of USPTO
specific and specialized training not obtainable outside the USPTO (e.g., patent examination 
process class). The contractor is expected to provide trained, knowledgeable personnel 
according to the requirement of the Task Order. If it is determined during the performance of 
the task order that training, conferences, or seminars not specified in the task order are 
required, only the Contracting Officer may approve the training.  

C.9.2 KEY PERSONNEL 

A. In accordance with Section H.2, key personnel shall include a Program Manager.  

C.9.3 SPECIFIC PERSONNEL QUALIFICATIONS 

The Contractor shall provide a Program Manager as the sole key personnel with the following 
qualifications: 
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General Description 
An individual who is extremely knowledgeable and skilled in managing substantial 
contract support services involving multiple projects and personnel. Demonstrates very 
good oral and written communications skills.  

General Experience 
General and progressively responsible experience managing information systems and 
systems engineering programs.  

Specific Experience 
Specialized experience in systems engineering; and demonstrated ability to provide 
guidance and direction in the tasks similar to the sample tasks provided in the statement 
of work. Experience managing similar multi-task contracts of this type and complexity, 
and proven expertise in the management and control of resources. Experience 
supervising personnel. Thorough understanding and knowledge of the principles and 
methodologies associated with program management, contract management, and 
financial management. Experience and knowledge in subcontractor management.  

Function 
Shall be responsible for the overall contract performance and shall not serve in any other 
capacity under this contract. Organizes, plans, directs, staffs, and coordinates the overall 
program effort; manages contract and subcontract activities as the authorized interface 
with the Contracting Officer, COTR, Government management personnel, and customer 
agency representatives; ensures compliance with Federal rules and regulations. Shall 
have demonstrated communications skills with all levels of management. Establishes and 
alters (as necessary.) management structure to effectively direct contract support 
activities. Meets and confers with USPTO management and technical personnel 
regarding the status of specific contractor activities and problems, issues, or conflicts 
requiring resolution. Shall be capable of negotiating and making binding decisions for 
the company. May work as a team member.  
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SECTION D - PACKAGING AND MARKING 

D.1 PACKAGING 

A. All items shall be preserved, packaged, packed, and marked in accordance with best 
commercial practices to meet the packing requirements of the carrier and insure safe and 
timely delivery at the destination, in accordance with applicable security requirements.  

B. Cover letters and deliverables are to be assembled together in one complete package; with the 
exception of technical deliverables required under task orders, addressed to the Contracting 
Officer. The Contractor is to furnish the Contracting Officer only the cover letters for 
technical deliverables. This does not apply to any contractual administration documents that 
the Contractor. is required to send to the Contracting Officer.  

C. All deliverables shall be accompanied by a Receipt for Documentation (refer to Section 
J.2.A.8, Attachment 8 for the format). The USPTO will date/time stamp the receipt and 
return it to the Contractor for their records.  

D. PROCUREMENT SENSITIVE MATERIALS -- All procurement sensitive documents 
delivered to the USPTO shall be bound under a red cover for easy identification.  
Procurement sensitive deliverables must be packaged for delivery in a sealed, addressed 
envelope or box (using the Receipt for Documentation). The envelope or box must be 
stamped with the procurement sensitive notification. Delivery of procurement sensitive 
deliverables shall follow the same procedures used for other contract 
correspondence/deliverables.  

E. Other special packaging provisions may be specified in any Task Order issued under this 

contract.  

D.2 MARKING 

A. The contractor shall ensure that all invoices, correspondence, and deliverables are identified 
with a document control number. The document control number shall identify the contractor 
and the calendar year, and provide a unique number as identification for the document. For 
example: XXAA-95-005.  

B. PROPRIETARY OR SENSITIVE MATERIAL -- The contractor shall isolate all material 
which it asserts is "proprietary" or "sensitive," and shall provide that material within an 
appendix or appendices. This isolation includes both material for which the contractor asserts 
its own rights and 'material that the contractor asserts is proprietary to other vendor or 
vendors. The contractor shall appropriately mark that appendix or those appendices; the 
contractor shall not mark any other pages of the document deliverables. The contractor shall 
refer the reader, in the main text, to the appendix or appendices. The contractor shall mark 
the cover of each and every document deliverable with a statement. That cover statement 
shall: 1) state that there is no proprietary content on unmarked pages; 2) identify the 
appendix or appendices which contain proprietary content; 3) state the USPTO has complete 
freedom to distribute the document, without the, marked parts, to anyone, including other 
companies, foreign governments, foreign nationals, and academia; 4) state that the contractor 
assumes full responsibility for the correct isolation of proprietary content of the marked 
appendix or appendices. Within the marked appendix or appendices, the contractor also shall 
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provide instructions for handling the information (e.g., "When this information is no longer of 
use to the Government, return to the contractor or ensure this section is shredded," "After x 
years, this information is no longer considered sensitive, and may be freely distributed or 
disposed"). This requirement applies to all tasks under this contract.  

C. PROCUREMENT SENSITIVE MATERIAL -- The contractor shall be responsible for 
identifying all procurement sensitive documentation. All procurement sensitive 
documentation shall be properly marked with a statement that the document contains 
procurement sensitive information.  

D. All deliverables prepared and submitted by the contractor to the Government shall include the 
following information on the cover page of each document: 

1. Document control number 

2. Contract number 

3. Task order number 

4. Task number 

5. Activity Number 

6. Deliverable Number 

7. Deliverable ID 

8. CDRL Number or TSG Number 

9. Date of document 

10. Cover statement, as required by D.2 "Marking", that shall: 

a. State that there is no proprietary content on unmarked pages 

b. Identify the appendix or appendices that contain proprietary content 

c. State the USPTO has complete freedom to distribute the document, without the 
marked parts, to anyone whomsoever, including other companies, foreign 
governments, foreign nationals, and academia 

d. State that the contractor assumes full responsibility for the correct isolation of 
proprietary content of the marked appendix or appendices.  

11. Within the marked appendix or appendices, the contractor also shall provide instructions 
for handling the information (e.g., "When this information is no longer of use to the 
Government, return to the contractor or ensure this section is shredded," "After x years, 
this information is no longer considered sensitive, and may be freely distributed or 
disposed").  
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D.3 SPECIAL DISTRIBUTION REQUIREMENTS 

A. There is to be only one delivery of documents each business day. Documents shall be 
delivered no later than 2:00 p.m. each business day. Once the contractor selects the time that 
best suits their needs, delivery shall be made at that time. The contractor shall be responsible 
for providing a courier to deliver correspondence/deliverables daily and to pickup 
correspondence going back to the Contractor. Commercial delivery services, such as FedEX.  
for regular daily delivery are not to be used except in extenuating circumstances.  

B. The contractor is required to provide the following originals or copies of the original report or 
deliverable as designated to the following: 

1. Original Cover Letter only - Contracting Officer 

2. One (1) Copy - Contracting Officer's Technical Representative 

3. One (1) Copy - The Task Order Manager 

4. Copies, as specified within an individual task, will be distributed to the USPTO Task 
Order Manager for distribution to appropriate USPTO staff.  

C. All copies shall be delivered for centralized control and distribution to the attention of the 
COTR, U.S. Patent and Trademark Office, 2121 Crystal Drive, Crystal Park-2, 10 th Floor, 
Suite 1002, Washington, DC 20231; or if hand-delivered: Arlington, VA 22202.  

27



50-PAPT-2-01006 Section E 

SECTION E - INSPECTION AND ACCEPTANCE 

E.1 52.252-2 CLAUSES INCORPORATED BY REFERENCE (JUN 1988) 

This contract incorporates one or more clauses by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text 
available.  

I. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) 
CLAUSES 

NUMBER TITLE DATE 

52.246-5 INSPECTION OF SERVICES APR 1984 
COST-REIMBURSEMENT 

E.2 GENERAL 

A. The contractor shall provide all deliverables by the date specified in each task order.  

B. All written deliverables shall adhere to provisions covering format, structure, style, and 
overall presentation as set forth in reference manuals such as the "U.S. News & World Report 
Stylebook for Writers and 'Editors," "The Prentice-Hall Handbook for Writers," or other 
contractor-specified reference material. The contractor shall ensure that each deliverable is 
complete and thorough; structured in a clear, logical fashion; concisely written; and complies 
with applicable writing style rules.  

C. The contractor shall certify in writing to the Contracting Officer's Technical Representative 
(COTR) that the deliverable is complete and ready for inspection and acceptance in 
accordance with contractual specifications (as identified within this contract, the task order.  
and the contractor's proposal) on or before the delivery date specified in any task order issued 
under this contract.  

E.3 INSPECTION AND ACCEPTANCE 

A. The Contracting Officer or the duly authorized representative will perform inspection and 
acceptance of supplies and services to be provided under this contract.  

B. Inspection and acceptance will be performed at: 

U.S. Patent and Trademark Office 
2231 Crystal Drive, Crystal Park-2, 10 1h Floor, Suite 1001 
Arlington, VA 22202 

C. Deliverables will be-accepted or rejected by a COTR. The COTR will be appointed by the 
Contracting Officer and identified in the contract.  

D.. All reports, documents, and narrative-type deliverables (except as specified within an 
individual task order) shall be submitted in draft and final form, in both hard copy and 
electronic file format. Unless otherwise specified in task orders, the Government will have 
fifteen (15) working days to determine the acceptability of all completed draft deliverables 
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(the USPTO views draft deliverables essentially as final documents that do not have USPTO 
comments incorporated within). Any deficiencies shall then be corrected by the contractor 
and incorporated into the final deliverable within ten (10) working days. The Government 
will have ten (10) working days to determine the acceptability of completed final 
deliverables. Deficiencies in final deliverables shall be corrected by the contractor within ten 
(10) working days.  

E. All deliverables will be inspected for appropriate markings (as specified in Section D.2, 
Markings, of this contract), format adherence (as specified in each task order, and in 
accordance with the provisions of Section F.6, Deliverable Medium, of this contract), 
conformance to the task order requirements and the contractor's proposal (including any 
applicable standards), content, completeness, accuracy, and comparability to previous 
contractor deliverables. Inspection will include validation of information or software through 
the use of automated tools and/or testing of the deliverables, as appropriate.  

F. If the draft deliverable is adequate, the Government will accept the draft and provide 
comments for incorporation into the final version. All of USPTO's comments to deliverables 
must either be incorporated in the succeeding version or the contractor must demonstrate to 
USPTO's satisfaction why such comments should not be incorporated, within the timeframes 
set forth in Section E.3.D.  

G. If the draft deliverable is not adequate, the Government will reject the draft with a general 
explanation of the deficiencies. If the Government finds that a draft written deliverable does 
not contain the appropriate cover statement, as specified in Section D.2.B, Proprietary or 
Sensitive Material, the document will be immediately rejected without further review and 
returned to the contractor for correction and resubmission, within the timeframes set forth 
Section E.3.D; such corrections will not be reimbursed by the Government. Further, if the 
Government finds that a draft written deliverable contains spelling errors, grammatical errors, 
improper format, or otherwise does not conform with contractual requirements, the 
Government reserves the right to immediately reject the document without further review and 
return the document to the contractor for correction and resubmission, within the timeframes 
set forth in Section E.3.D. If the contractor requires additional Government guidance to 
produce an acceptable draft, the contractor shall arrange a meeting with the COTR.  

H. Deliverables, both hardcopy and software, will be accepted when all discrepancies, errors, or 
other deficiencies have been resolved to the Government's satisfaction.  

I. Acceptance or rejection of all submitted deliverables (both draft and final) will be formally 
communicated in writing from the COTR within the timeframe specified. All notifications of 
rejection will be accompanied by specific justification or substantiation of the reason(s) for 
rejection.  

E.4 OTHER DOCUMENTATION 

Every task performed within the scope of this contractual effort shall require contract end items.  
These end items may include, but will not necessarily be limited to, cost estimates, plans 
(program, management, implementation), technical studies, specifications, engineering drawings, 
fact sheets, and briefing materials. The levels of data required for each document will be 
specified in each task by referencing the appropriate Contract Data Requirements List 
(CDRL)/Data Item description (DID)/Technical Standard and Guideline (TSG) format. Each task 
may require draft and/or final copies of documentation.  
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E.5 AUDITS 

The contractor shall be required to participate in regularly scheduled reviews of tasks and interim 
(intermediate) deliverables. Individual Task Orders will identify specific audit requirements.  
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SECTION F - DELIVERIES OR PERFORMANCE 

F.1 52.252-2 CLAUSES INCORPORATED BY REFERENCE (JUN 1988) 

This contract incorporates one or more clauses by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text 
available.  

I. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) 
CLAUSES 

NUMBER TITLE DATE 

52.242-15 STOP-WORK ORDER AUG 1989 
Alternate I (APR 1984) 

F.2 TRANSPORTATION OF MATERIAL 

The contractor shall be responsible for transporting all materials used in the performance of this 
contract between the Government site (USPTO) and the contractor's place of performance.  
Pickup and delivery of materials shall be in accordance with the schedule defined for each 
specific task order and in accordance with D.3 Special Distribution Requirements in the contract.  
Delivery shall be made to the USPTO during business hours, by courier or duly appointed 
company representative.  

F.3 PERIOD OF PERFORMANCE 

A. The period of performance of this contract, excluding options, shall be from the effective date 
of the contract through September 30, 2003. If an option is exercised, the period of 
performance shall be extended through the end of that option period.  

B. The option periods that may be exercised are as follows: 

Period Start Date End Date 
Option I 10/1/03 9/30/04 
Option II 10/1/04 9/30/05 
Option III 10/1/05 9/30/06 
Option IV 10/1/06 9/30/07 

F.4 PLACE OF PERFORMANCE 

A. The work under this Statement of Work (SOW), Section C, is to be performed primarily 
at the contractor's facility (unless otherwise specified in the task order), The USPTO will 
not provide facilities for work under this contract that is to be performed at the 
contractor's facility. However, meetings will be held at the USPTO in Crystal City 
(Arlington, VA). The contractor's facility should be located within a distance in which 
the contractor can respond to the USPTO's thirty (30) minute advance notice for required 
meetings.  
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B. As specified in individual task orders, key personnel and other contractor staff identified 
as critical to the level of effort during certain actiyities may be required to work at (a) 
site(s) specified and provided by the Government. The Government will furnish the 
necessary office space, office furniture, equipment, and telephones as required, on-site to 
meet contract requirements. Any facilities and/or equipment provided to the contractor 
by the Government shall be used exclusively for the performance of contract tasks.  

C. The USPTO will not pay or reimburse contractor's employee costs for parking at their 
assigned work facility, regardless of the location. However, parking costs, when 
employees are required to attend meetings at the USPTO may be reimbursed, provided 
that such reimbursement is in accordance with FAR §31.2.  

F.5 CONTRACT DELIVERABLES 

A. The following shall be delivered to the USPTO as required in accordance with the format and 
criteria shown in Section J.2 List of CDRL Attachments to this contract: 

1. Monthly Status Report (Contract Deliverable No. FN01) 

2. Contract Funds Status Report (Contract Deliverable No. FN02) 

3. Resource Estimate (Contract Deliverable No. FN07) 

4. Letter of Completion (Contract Deliverable No. GD16) 

5. Problem Notification Letter (Contract Deliverable No. PN01) 

6. Minutes of Meetings (Contract Deliverable No. GD17) 

7. Task Management Plan (Contract Deliverable No. TM02) 

8. Receipt for Documentation (See J.2.A.8) 

9. Weekly Funding Analysis Report (See J.2.C. 10) 

10. Invoices (See J.2.D.11) 

B. Other technical products shall be provided to the USPTO as required in task orders.  

C. Software documentation shall be provided to the USPTO by the contractor as applicable, 
This documentation shall conform to Federal Information Processing Standards (FIPS).  

F.6 DELIVERABLE MEDIUM 

The number of copies, specific instructions for the medium and format for electronic copies, and 
other instructions about these deliverables will be specified in the task order(s). However, 
general instructions are as follows: 

A. The contractor shall provide copies of all draft and final deliverables on magnetic medium to 
the USPTO in the following format, unless otherwise specified within individual task orders: 
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1. IBM compatible diskette--3 1/2 inch diskette, high or low density 

2. Narrative compatible with USPTO's Windows NT 4x for processing software 
applications.  

B. Tables, files, graphics and other information not incorporated into word processed documents 
(e.g. that are generated by CASE or IDEF tools) shall be delivered on diskettes in a format 
compatible with USPTO's Windows NT, Version 4.0 operation system office automation or 
system development application software, as appropriate. As of the release date of the RFP, 
USPTO office automation applications located on PTOnet Windows NT include: Microsoft 
Word 2000 (9.0.4402 SR-1), Microsoft Excel 2000 (9.0.4402-SRI), Microsoft Outlook 2000 
SR-1, (9.0.0.4527), Microsoft Project 2000, (9.0.2000.0224) Microsoft Access 2000 
(9.0.4402 SR-1), and Microsoft PowerPoint 2000 SR-1 (9.0.4527), 

F.7 REPORTING/DELIVERABLE STANDARDS 

All documentation shall comply with the marking specifications stated in Section D.2 of this 
contract, and applicable standards as stated in individual Task Orders issued under this contract.  
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SECTION G - CONTRACT ADMINISTRATION DATA 

G.1 CONTRACTING OFFICER'S AUTHORITY 

The Contracting Officer is the only person authorized to make any changes, or approve .any 
changes in the requirements of this contract, and notwithstanding any provisions contained 
elsewhere in this contract, the said authority remains solely in the Contracting Officer. In the 
event, the contractor makes any changes at the direction of any person other than the Contracting 
Officer, the change will be considered to have been without authority and no adjustment will be 
made in the contract price to cover any increase in costs occurred as a result thereof.  

G.2 CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR) 

A. Larry DeSpain is hereby designated as the Contracting Officer's Technical Representative.  
The COTR may be changed at any time by the Government without prior notice to the 
contractor but notification of the change, including the name and address of the successor 
COTR, will be promptly provided to the contractor by the Contracting Officer in writing.  
The COTR is located at the U.S. Patent and Trademark Office, 2231 Crystal Drive, Crystal 
Park-3, Suite 401, RM 9, Arlington, VA 22202, Ph: 703-305-8782, e-mail: 
Larry.DeSpain @uspto.gov.  

B. The responsibilities and limitations of the COTR are as follows: 

1. The Contracting Officer's Technical Representative is responsible for the technical 
aspects of the project and is thetechnical liaison with the contractor. The COTR is also 
responsible for the final inspection and acceptance of all reports, and such other 
responsibilities as may be specified in the contract.  

2. The COTR is not authorized to make any commitments or otherwise obligate the 
Government or authorize any changes that affect the contract price, terms or conditions.  
Any contractor request for changes shall be referred to the Contracting Officer directly or 
through the COTR. No such changes shall be made without the expressed prior 
authorization of the Contracting Officer. An alternative COTR may be named by the 
Contracting Officer, in the absence of the COTR.  

G.3 GOVERNMENT-FURNISHED PROPERTY 

Individual task orders will list any Government-furnished property or facilities to be provided to 
the contractor for use in the performance of this contract. This property shall be used and 
maintained by the contractor in accordance with provisions of the "Government Property" clause.  

G.4 GOVERNMENT-FURNISHED DATA 

A. Individual task orders will list any Government-furnished data or reference documents to be 
provided, with specified delivery dates, to the contractor for. use in the performance of this 
contact. If the data or reference document, suitable for its intended use, is not delivered to the 
contractor by the specified date, the COTR will be immediately notified by the contractor, 
with the contractor indicating the impact and requesting direction from the COTR. The 
Contracting Officer shall equitably adjust affected provisions of this contract in accordance 
with the "Changes" clause when: 
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1. The contractor submits a timely written request for an equitable adjustment: and 

2. The facts warrant an equitable adjustment.  

B. Title to Government-furnished data and reference documents shall remain with the 
Government.  

C. The contractor shall use the Government-furnished data and reference documents only in 
connection with this contract.  

D. Government-furnished data and reference documents will be returned to the Government 
upon conclusion of the task order or as otherwise specified.  

G.5 GOVERNMENT-FURNISHED EQUIPMENT 

A. Individual task orders will list any Government-furnished equipment to be provided, with 
specified delivery dates, to the Contractor for use in the performance of this contract. If the 
equipment, suitable for its intended use, is not delivered to the contractor by the specified 
date, the Contractor will immediately notify the COTR, with the Contractor indicating the 
impact and requesting direction from the COTR. The Contracting Officer shall equitably 
adjust affected provisions of this contract in accordance with the "Changes" clause when: 

1. The Contractor submits a timely written request for an equitable adjustment; and 

2. The facts warrant an equitable adjustment.  

B. Title to Government-Furnished equipment shall remain with the Government.  

C. The Contractor ýhall use the Government-Furnished equipment only in connection with this 
contract.  

D. Government-Furnished equipment will be returned to the Government upon conclusion of the 
task order; or as otherwise specified.  

E. The Contractor shall allocate time and the use of appropriate personnel at the contractor site 
for all GFE, purchased equipment, hardware, and software for the USPTO's physical 
inventory conducted at the end of each fiscal year.  

G.6 INVOICES 

A. Invoices shall be submitted in an original and 3 copies to the U.S. Patent and Trademark 
Office, Contracting Officer (or designee during his/her absence). Invoices shall be submitted 
on a monthly basis or as. mutually agreed upon, for costs incurred, as follows: 

Original and 3 copies to: 

U.S. Patent and Trademark Office 
Office of Procurement 
Box 6 
Washington, DC 20231 
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Or if hand-delivered to: 

U.S. Patent and Trademark Office 
Office of Procurement 
2011 Crystal Drive, CPK-1, Suite 810 
Arlington, VA 22202 

B. To constitute a properly submitted invoice, the Contractor shall submit the following 

documents, when applicable, with the submission of the Contractor's invoice: 

1. Name of the business concern, address, and invoice date 

2. Contract number 

3. Period covered by the invoice 

4. Name, title, and phone number of the official responsible for preparing the invoice 

5. Name, title, and phone number, signature of official responsible for certifying the invoice 

6. Description, price, and quantity of property and services delivered or rendered: 

a. Costs being billed in the invoice should be segregated by Task Order Number.  

b. Total Contract Costs Invoiced Previously to Date: All cost items should be listed and 
broken down separately for the total contract prior to the current invoice.  

c. Total Current Period: allcost items should be listed and broken down separately for 
the period covered by the invoice. These costs should also be broken down by site, if 
more than one site.  

d. Total Contract Costs To Date: all cost items should be listed and broken down 
separately for the total contract through the current invoice.  

e. Hours Expended should be included as an item under all three categories above.  

f. Hours Expended should contain an itemization of all categories of cost by staff 
classification.  

g. Direct labor rates and indirect rates billed for the period should be listed.  

C. The contractor's invoice: shall conform to Attachment 11, in Section J.2.D.  

D. So that the USPTO Office of Finance can comply with the Chief Financial Officer's (CFO) 
Act of 1990, the following will be required on all invoices: 

1. A detailed listing of purchased equipment, hardware, and software that should include 
detailed descriptions, number of items purchased, unit price per item, and total cost for 
the purchase. The listings should be subtotaled to correspond with totals charged to 
contractors' general ledger accounts.  
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2. Copies of original invoices from the seller to the Contractor for the equipment, hardware, 
or software over $25,000.00 should be provided to the USPTO Office of Finance.  

3. Listing (in summary sheet presentation) of task order items (labor, hardware, etc.) by task 
order number to match against the system they were purchased for (e.g., SUS, GSI.  
PTCS).  

4. A complete copy of new lease agreements (if any), equipment schedules, and 
amortization schedules.  

E. At the Contracting Officer's discretion, vouchers that contain Cost Accounting Standard 
violations shall be returned to the Contractor for correction or address of the issue. The 
Contracting Officer may reject any invoices that contain billing errors, improperly billed 
costs, failure to certify invoice, or failure to comply with invoice format.  

G.8 TASK ORDER ALLOCATION 

A. Task orders issued under the SETA contract will be for either delivery of system 
development services and products (e.g., documentation, software, analysis), referred to as 
discrete task orders, or for level of effort services (e.g., product assurance, project 
management, application software maintenance functions). The USPTO Office of the Chief 
Information Officer (OCIO) will award task orders either competitively or non-competitively.  
The Contracting Officer, COTR, and the designated Task Order Manager will provide input 
and recommendations concerning the award method. The Contracting Officer shall have the 
final decision authority regarding whether or not a task order will be issued on a competitive 
or non-competitive (designated source) basis.  

B. To maintain continuity, the OCIO intends to allocate development (e.g., design, 
programming, integration, and testing) of single systems, large or small, to one contractor.  
Further, the OCIO may determine it is more advantageous to designate a contractor to 
perform the full life cycle activities associated with an automated information system.  
USPTO reserves the right to deviate from maintaining continuity if a contractor is not 
performing adequately.  

1. Competitive Awards 

a. Task orders associated with the early phases of large automated information systems, 
and task orders that could result in substantive follow-on work, are likely candidates 
for competition.  

b. Competitive awards will be based on written proposals for accomplishing the work to 
be performed. While the Task Order Request will state the specific proposal format 
and evaluation criteria to be used in awarding the task order, the Government will 
consider the following benefits to be derived from competition: 
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(1) Economic -- lowest price based on competition 

(2) Technical -- improved performance, maintainability, and reliability due to best 
design and technical approach; improved resource usage based on better 
management approach; higher likelihood of delivery on time and within budget; 
or other specified considerations 

(3) Both economic and technical considerations.  

2. Non-Competitive Awards (Designated Source) 

a. The OCIO anticipates that some task orders will be issued on a non-competitive 
(designated) source basis. Task orders will be assigned non-competitively for level 
of effort services and for some system development services and products. Non
competitive awards will be based on contractors' past performance and other factors.  

b. The OCIO anticipates that some task orders may be issued on a. non-competitive 
(designated) source basis should any of the factors outlined in section 303 (J) (b) of 
FASA apply. The OCIO will use the following factors to assign non-competitive 
task orders: 

(1) Better proposal for SETA solicitation sample tasks 

(2) Past performance on the SETA contract, as documented within the SETA Award 
Fee evaluation process 

(3) Unique technical advantage due to a contractor's expertise in certain disciplines 
or functional areas 

(4) Contractor resource constraints 

(5) Follow-on efforts to previously awarded task orders to maintain continuity 

c. The CO reserves the right to award task order non-competitively to the small 
business award under this contract to advance small business goals.  
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SECTION H - SPECIAL CONTRACT REQUIREMENTS 

H.1 PRINTING 

Unless otherwise specified in this contract,. the.contractor shall not engage in, or subcontract for, 
any printing (as that term is defined in Title I of the Government Printing and Binding 
Regulations in effect on the effective date of this contract) in connection with the performance of 
work under this contract. Provided, however, that performance of a requirement under, this 
contract involving the duplication of less than 5,000 units of only one page, or less than 25,000 
units in the aggregate of multiple pages, such pages not exceeding a maximum image size of 10 
3/4 by 14 1/4 inches, will not be deemed to be printing.  

H.2 KEY PERSONNEL 

A. The Contractor shall assign to this contract the following the key personnel for theposition 
identified below.  

1. Program Manager 

B. The Program Manager shall be assigned and available on this contract from the date of 
contract award.  

C. During the first ninety (90) days of performance, the contractor shall make no substitutions of 
key personnel unless the substitution is necessitated by illness, death, or termination of 
employment. The contractor shall notify the Contracting Officer within 15 calendar days 
after the occurrence of any of these events and provide the information required by paragraph 
D below. After the initial 90-day period, the contractor shall submit the information required 
by paragraph D to the Contracting Officer at least 15 days prior to making any permanent 
substitutions.  

D. The contractor shall provide a detailed explanation of the circumstances necessitating the 
proposed substitutions,. complete resumes for the proposed substitutes, and any additional 
information requested by "the Contracting Officer.n- Proposed substitutes, should have 
qualifications that are equal to or better than those of the persons being repbaced. The 
Contracting Officer will notify the contractor, within 15 calendar days after receipt of all 
required. information, of the decision on substitutions. The contract will be modified to 
reflect any approved changes of key personnel.  

E. Any changes to Key Personnel that take place after submittal of proposal(s), and prior to 
award of this contract, the contractor shall notify the Contracting Officer of those changes.  
Contractor shall submit resumes and signed letters of intent to perform for the proposed key 
personnel.  

H.3 NOTIFICATION OF CHANGES (FAR 52.243-7).(RIL 1984) 

In accordance with 52.243-7 (b) the following is, inserted into the clause: 

The contractor shall notify the Contracting Officer in writing promptly, within five (5) calendar 
days from the date that the contractor identifies any Government conduct (including actions, 
inactions, and written or oral coinmunications) that the contractor regards as a change to the 
contract terms and conditions.  
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In accordance with 52.243-7(d) the following is inserted into the clause: 

The Contracting Officer shall promptly, within 30 calendar days after receipt of notice, respond 
to the notice in writing.  

H.4 ORGANIZATIONAL CONFLICT OF INTEREST 

A. Scope 

The role of the SETA contractor will be to serve in the capacity of an independent and 
objective source for expert advice and assistance on systems architecture, systems 
engineering, software processes and support tools, methodology, and technical support issues.  
The SETA contractor will be responsible for the design and implementation of infrastructure 
system components. The SETA contractor will also provide support in evaluating current 
and future technology, and may also serve as an unbiased third party in the review of other 
Government contractors' plans, performance and products.  

1. Access to and Use of Government-Furnished Information 

a. If the contractor, in the performance of this contract, obtains access to information.  
such as USPTO plans, policies, reports, studies, financial plans, internal data 
protected by the Privacy Act of 1974 (Pub. L. 93-579), or data which has not been 
released or otherwise made available to the public, the contractor agrees that with 
prior written approval of the Contracting Officer it shall not: 

(1) Use such information for any private purpose unless the information has been 
released or otherwise made available to the public 

(2) Compete for work with the USPTO based on such information until 
completion of this contract or until such information is released or otherwise 
made available to the public, whichever is latest.  

(3) Submit an unsolicited proposal to the Government that is based on such 
information until the completion of this contract or one year after such 
information is released or otherwise made available to the public, whichever is 
latest.  

(4) Release such information unless such information has previously been released 
or otherwise made available to the public by the USPTO.  

b. In addition, the contractor agrees that to the extent it receives or is given access to 
proprietary data, data protected by the Privacy Act of 1974 (Pub. L. 93-579), or other 
confidential or privileged technical, business, or financial information under this 
contract, it shall treat such information in accordance with any restrictions imposed 
on such information.  
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2. Access to and Protection of Proprietary Information 

a. The contractor agrees that, to the extent it receives or is given access to proprietary 
data, trade secrets, or other confidential or privileged technical, business, or financial 
information (hereafter referred to as "proprietary data") under this contract, it shall 
treat such information in accordance with any restrictions imposed on such 
information. The contractor further agrees to enter into a written agreement for the 
protection of the proprietary data of others and to exercise diligent effort to protect 
such proprietary data from unauthorized use or disclosure.  

b. In addition, the contractor shall obtain from each employee who has access to 
proprietary data under this contract, a written agreement in accordance with H.10 
which shall in substance provide that such employee shall not, during his/her 
employment by the contractor or thereafter, disclose to others or use for their benefit, 
proprietary data received in connection with the work under this contract.  
Furthermore, the contractor will instill in its employees the philosophy of Part 9.505
4 of the Federal Acquisition Regulation so that they will not use or disclose 
proprietary information or data generated or acquired in performance of this contract 
except as provided herein.  

c. To the extent that the work under this contract requires access to proprietary, 
business, or financial data of others, and as long as such data remains proprietary or.  
confidential, the contractor shall protect such data from unauthorized use and 
disclosure and agrees not to use it to compete with such individuals or organizations.  

B. Subcontracts 

The contractor shall include this clause, including this paragraph, in consulting agreements 
and subcontracts of any tier. The terms "contract", "contractor", and "Contracting Officer" 
will be appropriately modified to preserve Government's rights.  

C. Representations and Disclosures 

1. The contractor warrants that, to the best of the contractor's knowledge and belief, there 
are no relevant facts or circumstances which could give rise to an organizational conflict 
of interest, as defined in FAR Subpart 9.5, or that the contractor has disclosed all such 
relevant information.  

2. The contractor agrees that if an actual or potential organizational conflict of interest is 
discovered after award, the contractor will make a full disclosure in writing to the 
Contracting Officer. This disclosure shall include a description of actions that the 
contractor has taken or proposes to take, after consultation with the Contracting Officer, 
to avoid, mitigate, or neutralize the actual or potential conflict.  

3. Prior to commencement of any task order, the contractor agrees to notify the Contracting 
Officer that no conflict of interest exists or to identify to the Contracting Officer any 
actual, apparent, or potential conflict of interest the contractor may have.  
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D. Remedies and Waiver 

1. Remedies: The Contracting Officer may terminate this contract for convenience, in 
whole or in part, if it deems such termination necessary to avoid an organizational 
conflict of interest. If the contractor was aware of a potential organizational conflict of 
interest prior to award or discovered an actual or potential conflict after award and did 
not disclose or misrepresented relevant information to the Contracting Officer, the 
Government may terminate the contract for default, debar the contractor from 
Government contracting, or pursue such other remedies as may be permitted by law or 
this contract.  

2. Waiver: Requests for waiver under this clause shall be directed in writing to the 
Contracting Officer and shall include a full description of the requested waiver and the 
reasons in support thereof. If it is determined to be in the best interests of the 
Government, the Contracting Officer shall grant such a waiver in writing.  

E. Modifications 

Prior to a contract modification, when the Statement of Work is changed to add new work or 
the period of performance is significantly increased, the Contracting Officer. will request and 
the contractor is required to submit either an organizational conflict of interest disclosure or 
an update of the previously submitted disclosure or representation.  

F. Government Indemnity 

The contractor shall hold the Government harmless and indemnify the Government as to any 
cost or loss resulting from the unauthorized use or disclosure of third party information data 
or software by the contractor, its employees, subcontractors, or agents.  

G. Restrictions of Future Contracting 

Due to the advisory and confidential nature of the services involved, the USPTO recognizes 
the potential of a significant organizational conflict of interest. Therefore, the USPTO intends 
to impose the following restrictions and restraints upon the SETA contractor: 

These Organizational Conflict Of Interest ("OCOI") restrictions include the prohibition of the 
winning offeror, its parent, any of its affiliates, subsidiaries, or successors in interest, 
consultants, and subcontractors from participating (in any capacity) in any USPTO 
information technology procurements, other than those activities in direct support of the 
SETA contract, throughout the duration of the SETA contract (including options). In 
accordance with FAR Subpart 9.5, the USPTO may, on a case-by-case basis, determine that it 
-is in their best interest to waive these OCOI restrictions thus allowing a contractor (including 
consultants and subcontractors) to be eligible for other USPTO information technology 
procurements or to provide support through existing USPTO information technology 
contracts. In those instances where the contractor wishes to participate in USPTO 
information technology procurements or contracts other than SETA, it is the responsibility of 
the SETA contractor to notify the Contracting Officer in writing of the potential OCOI, the 
extent of the conflict,, and to provide a mitigation plan. The USPTO will evaluate and 
approve the waiver/mitigation plan prior to performance of any OCOI-related work identified 
in the waiver request if it is in the best interest of the USPTO to do so. Blanket waivers are 
not permitted; therefore, a waiver is required for every potential and existing OCOI.  
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Notwithstanding this provision which allows for waivers of potential or existing OCIO, in no 
event will the prime SETA contractor be permitted to serve as the prime contractor for the 
following USPTO information technology contracts and their follow-on contracts: Systems 
Development and Maintenance (SDM), Enterprise Architecture (EA), Information 
Technology Product Assurance (ITPA), and the Facilities Maintenance/End user Support 
(FMEUS2) contracts.  

The SETA contractor will be required to certify annually that it, its parent, any affiliates, 
subsidiaries, or successors in interest, consultant, and subcontractors are in compliance with 
the USPTO OCOI requirements..  

H.5 PERSONNEL PLACEMENT/REPLACEMENT 

The contractor shall place Program Manager (Key Person), in accordance with Section C.9, 
'QUALIFICATIONS OF CONTRACTOR PERSONNEL" under the contract within thirty 

(30) calendar days after the effective date of a contract modification.  

H.6 SUBCONTRACT REPORTS 

A. The contractor shall submit Subcontract Reports in connection with the performance of this 
contract. A report of subcontracting under this particular contract is to include a summary 
report when applicable (see paragraph B) on subcontracts in all contracts between the 
contractor and the USPTO that contain subcontract goals for awards to small business and 
small disadvantaged business concerns.  

B. The contractor shall submit a subcontracting report for this contract on Standard Form 294 
and 295 (4-81). The report shall be submitted semi-annually in accordance with the General 
Instructions on the reverse side of the form. The report shall be submitted to: 

Distribution: Addressee 

Copy: Contracting Officer 

Original: U.S. Department of Commerce 
The Office of Small and Disadvantaged Business Utilization 
14th & Constitution Ave. N.W.  

HCHB, H-6411 
Washington, DC 20230 

C. The completed Standard Form 294 and 295 must be received within 30 days after the close of 
each calendar period.  

Calendar Period Report Due Due Date 
10/01-03/31 SF 294 04/30 
04/01-09/30 SF 294 10/30 
10/01-09/30 SF 294 10/30 

43



50-PAPT-2-01006 Section H 

H.7 TECHNICAL DATA RIGHTS 

Notwithstanding the definition of "Unlimited Rights" contained in FAR 52.227-14 that is 
incorporated into this contract by reference at Section i. 1, "public" is intended to include, but not 
be limited to, the following entities: 

A. European Patent Office 

B. Japanese Patent Office 

C. World Intellectual Property Organization 

D. Patent and Trademark Depository Libraries 

E. Other patent or trademark treaty and agreement entities 

F. Other entities, including the U.S. public, identified by USPTO as necessary to fulfill 
USPTO's mission.  

H.8 DUPLICATION OF EFFORT 

The contractor hereby certifies that costs for work to be performed under this contract and any 
subcontract hereunder are not duplicative of any costs charge against any other Government 
contract, subcontract, or other Government source. The contractor agrees to advise the 
Contracting Officer, in writing, of any other Government contract or subcontract it has performed 
or is performing which involves work directly related to the purpose of this contract. The 
contractor also certifies and agrees that any and all work performed under this contract shall be 
directly and exclusively for the .use and benefit of the Government, not incidental to any other 
work, pursuit, research, or purpose of the contractor whose responsibility it will be to account for 
it accordingly, except as otherwise agreed to by the Government.  

H.9 CONFIDENTIALITY OF INFORMATION 

A. Any designs, equipment, and/or concepts that evolve from performance thereunder shall be 
considered "Confidential." 

B. The contractor shall not disclose any confidential information obtained in the performance of 
this contract. Any presentation of any designs, equipment, or concepts based on information 
obtained from the tasks covered by this contract, will be subject to review and approval by 
the Government's COTR before publication or dissemination, for accuracy of factual data 
and interpretation.  

H.10 SECRECY AND USAGE OF PATENT INFORMATION 

A. All patent applications and the information contained therein are subject to protection against 
violations of the public trust under which they are submitted (35 U.S.C. § 122). In addition, 
pursuant to secrecy order provisions of 35 U.S.C. §181-188, work under this contract may 
affect the national security. Information contained in any patent application file(s) are 
restricted to authorized contractor personnel having a need to know.  
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B. Patent documents or copies of information contained therein, patent applications, and 
abandoned files, when furnished to the contractor by .the Government, shall be handled in 
accordance with the provisions of: 

1. 35 U.S.C. §122 
2. 18 U.S.C. §207(1) 
3. 36CFR §1.14 
4. 35U.S.C. §181-188 

C. The contractor acquires no right or privilege to use or disclose any information contained in 
any patent application or other patent files (provided in any form whatsoever) except as 
required to perform the work under the contract. Further, the contractor shall not copy, make 
any use, or disclose whatsoever of any patent information contained in any patent application 
or related copy or data furnished to the contractor by the Government except for performing 
the work procured under this contract.  

D. All personnel and other representatives employed to work under this contract, or otherwise 
having access to patent files or data on information concerning the same, shall take the 
following oath, or affirmation, signed in writing: 

"I do swear or affirm that I will preserve application for patents in secrecy, that I will not 
divulge any information concerning the same to unauthorized persons while employed in 
work under contract 50-PAPT-2-01006 or any time thereafter, and that I take this obligation 
freely, and without any mental reservation or purpose of evasion." 

E. Each employee's or other representative's signed oath, or affirmation, shall be retained in the 
contractor's files, subject to inspection by authorized Government representatives.  

F. The Government shall have the right to inspect without advance notice the contractor's 
premises, records, and work-in-progress to determine whether adequate steps have been taken 
to protect the secrecy of patent information.  

G. Within 30 days of contract award date, the contractor shall submit a plan for protecting patent 
application documents and all information contained therein. The plan must include 
measures to adequately protect both documents, data, and all other patent application 
information during all phases of staging, filming, handling, processing, storage, quality 
control, or other contract activities.  

H. Duplication of protected information and other materials by the contractor is forbidden except 
as specified in task orders.  

I. The contractor shall be responsible for returning all Government-furnished patent document 
items to the Government upon completion of the work for which the information is needed, 
and/or upon termination of the contract in accordance with the Government Property clauses 
of this contract.  

H.11 GOVERNMENT IDENTIFICATION/SUITABILITY INVESTIGATION 
REQUIREMENTS FOR CONTRACTOR EMPLOYEES 

A. Each contract employee working for over 180 days under this contract must undergo 
investigative processing. The. investigation that will be conducted by the Office of Personnel 
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Management (OPM) is a National Agency Check with Inquires (NACI). (NOTE: Low Risk 
contracts whose duration is less than 180 days do not ordinarily require processing. However.  
even though the contract is short in duration, based on any unusual circumstances that may exist.  
Special Agreement Checks (SACs) may be requested, at the discretion of the Contracting 
Officer's Technical Representative (COTR) and/or the USPTO Security Office.) 

1. Investigative Processing -The COTR, in conjunction with the contractor's Project 
Manager, is responsible for initiating and ensuring the accuracy and completeness of the 
investigative package for each contract employee. Once the packages have been 
reviewed, packages will then be forwarded to the USPTO Security Office for further 
processing, e.g., fingerprinting, etc. Investigative paperwork must be submitted to the 
USPTO Security Office and forwarded to the OPM within 14 days after the Subject's 
performance on the contract.  

2. Processing Requirements -The investigative package must contain the following 
investigative forms: SF-85, Questionnaire for Non Sensitive Positions; FD 258, 
Fingerprint Chart; and the OF 306, Declaration for Federal Employment.  

3. Non-U.S. citizens to be employed under this contract must: 

a. Have official legal status in the United States; and 

b. Have continuously resided in the United States for the last 2 years 

4. If the USPTO Security Office receives disqualifying information on a contract 
employee, the Contractor, upon notice, will immediately remove the employee from their 
duties under this contract. Contract employees may be barred from working on the 
premises of a facility for any of the following: 

a. Falsification of information entered on the investigative forms.  

b. Conviction of a felony of a crime of violence or of a misdemeanor involving moral 
turpitude.  

c. Improper conduct once performing on the contract, including criminal, infamous, 
immoral, or notoriously disgraceful conduct or other conduct prejudicial to the 
Government regardless of whether the conduct directly relates to the contract.  

d. Any behavior judged to pose a potential threat to USPTO personnel or property.  
Failure to comply with these requirements may result in the cancellation of this 
contract.  

H.12 ORDER OF PRECEDENCE 

Any inconsistency in this solicitation or contract shall be resolved by giving precedence in the 
following order: 

A. The Schedule (excluding the specifications) 

B. Representations and other instructions 

46



50-PAPT-2-01006 Section H 

C. Contract clauses 

D. Other documents, exhibits, and attachments 

E. The specifications 

H.13 FABRICATION OR ACQUISITION OF NONEXPENDABLE PROPERTY 

The contractor shall not fabricate nor acquire under this contract,. either directly or indirectly 
through a subcontract, any item of nonexpendable property without written approval from the 
Contracting Officer.  

H.14 PERFORMANCE MEASUREMENT 

A. Performance measurements will be specified in each task order.  

B. Upon completion of an issued task order, the Government task order manager will perform an 
evaluation of the contractor's performance based on the performance measurements in said 
task order. The evaluation of the contractor's performance may include input from the COTR, 
CO, and other USPTO sources deemed applicable. These task order evaluations will be used 
to prepare contract evaluations of contractor performance as required in accordance with 
FAR Subpart 42.1502.  

C. Contractor performance evaluations will be conducted in accordance with FAR Subpart 
42.15.  

D. The performance evaluations will be submitted and utilized for the Contract Performance 
Evaluation for the Award Fee.  

H.15 OPTION TO EXTEND THE TERM OF THE CONTRACT -- COST-PLUS
AWARD-FEE CONTRACT 

A. The Government has the option to extend the term of this contract for four (4) additional 
periods (Option .Year 1-through-4, described below). If more than 31 days remain in the 
contract period of performance, the Government, without prior written notification, may 
exercise this option by issuing a contract modification. To exercise this option within the last 
30 days of the period of performance, the Government must provide to the Contractor written 
notification prior to the expiration of that last 30-day period. This preliminary notification 
does not commit the Government to exercising the option.  

B. Exercise of an option will result in the following contract modifications: 

1. Paragraph F.3, "Performance," will be modified for each respective option period as 
follows: 

Period Start Date End Date 

Option Year 1 10/1/03 09/30/04 
Option Year 2 10/1/04 09/30/05 
Option Year 3 10/1/05 09/30/06 
Option Year 4 10/1/06 09/30/07 
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2. The "Level of Effort" clause is modified to reflect new and separate level(s) of effort for 
each respective option period, as shown below. The level of effort shown for each period 
is the maximum cumulative level of effort for all contract awards made under the terms 
of this solicitation for that period. The Government anticipates that contracts will be 
made to more than one offeror.  

Period Level of Effort for Both Contracts 
(Direct Labor Hours) 

Option Year 1 189,000 
Option Year 2 170,000 
Option Year 3 186,000 
Option Year 4 170,000 

3. The "Estimated and Allowable Cost" clause is modified to reflect increased estimated 
costs and base fee and award fee pool for each respective option period as follows: 

Estimated Maximtlm 
Period Cost Base Fee Award tee Total Price 

Option Year 1 $7,363,471.80 $139,666.54 $488,832.90 $7,991,971.25 
Option Year 2 $6,842,243.49 $129,719.06 $454,016.70 $7,425,979.26 
Option Year 3 $7,773,754.96 $147,391.71 $515,871.00 $8,437,017.68 
Option Year 4 $7,247,816.54 $137,446.99 $481,064.45 $7,866,327.97 

H.16 ASSOCIATE CONTRACTOR RELATIONSHIP (MAY 1994) 

A. In performance of its responsibilities for USPTO system engineering and technical assistance 
as described elsewhere in the contract, the "Contractor" shall facilitate timely exchanges of 
information necessary to the: performance of this contract. If two contracts are awarded, the 
USPTO plans to designate each SETA contractor as an "associate contractor" of the other.  
Accordingly, 

1. The Contractors identified as "associate contractors" shall provide for the timely, free and 
direct exchange of information and data necessary to the performance of this contract.  
Any proprietary information furnished by an associate contractor pursuant to the work 
under this contract will be protected from unauthorized release or disclosure beyond the.  
scope of the contract. Further, associate contractors shall hold the Government harmless 
from liability for the unauthorized disclosure by the Contractor of associate contractor 
proprietary information.  

2. If the Contractor requires technical information from an associate contractor, the 
Contractor shall request and obtain any and all such information directly from the 
associate contractor.  

3. The Contractor shall freely and directly exchange technical information and data in the 
performance of its efforts. The Government reserves the right to attend technical 
interchange meetings but will not conduct such meetings. The Contractor shall 
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participate in such meetings and provide appropriate SETA technical information and 
data. In the event of a disagreement as to what constitutes a permissible exchange of 
information or data under the contract, the matter shall be brought to the attention of the 
Contracting Officer with recommendations for resolution.  

4. The Contractor agrees to execute all necessary requirements hereunder and accepts 
responsibility for assuring than any exchange of information, including exchanges of 
proprietary data, will preclude any encumbrance or degradation of performance under 
this contract.  

5. Compliance with this Special Contract Requirement is included in the contract price and 

shall not be a basis for equitable adjustment.  

6. These relationships expire with the conclusion of the SETA contract.  

B. The following are designated Associate Contractors: 

Project Performance Corporation 
Signal Corporation 

H.17 SUBCONTRACT NOTIFICATION AND CONSENT 

Pursuant to Section I. "52.244-2 Subcontracts (Cost Reimbursement and Letter Contracts)", 
paragraph (e), the following procedures are hereby established for placement of subcontracis and 
purchase orders under this contract: 

A. Placement of all subcontracts or purchase orders with a dollar amount of $25,000 to $75,000 
may be placed by the Contractor without prior consent of the Contracting Officer, but with 
reasonable advance written notification only. Amounts under $25,000 shall be handled in 
accordance with the Contractor's approved purchasing system procedures and FAR 52.244-2.  

B. Placement of subcontracts with dollar amounts exceeding $75,000, or subcontracts with 
modifications which cumulatively exceed $75,000, -shall be subject to prior consent of the 
USPTO's Contracting Officer. The Contractor shall submit to the Contracting Officer a fully 
documented consent package that includes as a minimum, all information required in 
paragraph (f)(1) of 52.244-2 plus any additional backup documentation that the Contracting 
Officer may require. This consent package shall be submitted in a timely manner to permit 
adequate analysis and review.  

H.18 COMPLIANCE WITH THE LAWS 

The Contractor shall comply with applicable laws and rules and regulations having the force of 
law that deal or relate to performance hereunder or the employment by the Contractor of the 
employees.  

H.19 SECTION 508 OF THE REHABILITATION ACT OF 1973 COMPLIANCE 

In accordance with Section 508, Subsection 508 (a)(3), the USPTO requires that all Electronic 
Information Technology ("EIT"), as that term is defined at FAR 2.101, delivered under this 
contract comply with the applicable EIT technology, accessibility standards issued by the 
Architectural and Transportation Barriers Compliance Board set forth at 36 CFR Part 1194.  
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H.20 IT SECURITY REQUIREMENTS FOR UNCLASSIFIED 
INFORMATION TECHNOLOGY RESOURCES 

A. This clause is applicable to all or any part of the contract that includes information technology 
resources or services in which the Contractor must have physical or electronic access to USPTO' s 
sensitive information contained in unclassified systems that directly support the mission of the 
Agency. This includes information technology, hardware, software, and the management, 
operation, maintenance, programming, and system administration of computer systems, networks, 
and telecommunications systems.  

B. Within 30 days of contract award, the Contractor shall certify in writing to the COTR that its 
employees, in performance of the contract, have completed: 

1. USPTO IT Security User Awareness Training 
2. Annual IT Security training in USPTO IT Security policies, procedures, computer 
ethics, and best practices (when available).  

The contractor may use web-based training as available from USPTO to meet these requirements.  
For contracts extending beyond one year, the Contractor shall certify in writing to the COTR 
within the first 30 days of each contract or option year subsequent to the award year that its 
employees, in performance of the contract, have completed annual IT Security User Awareness 
training in accordance with USPTO requirements.  

c) C. All Contractor employees are expected to comply with USPTO's IT Security policies.  

D. The Contractor shall incorporate the substance of this clause in all subcontracts that meet the 
conditions in paragraph (a) of this clause 

50



50-PAPT-2-01006 Section I 

PART II - CONTRACT CLAUSES 

SECTION I - CONTRACT CLAUSES 

1.1 52.252-2 CLAUSES INCORPORATED BY REFERENCE (JUN 1988) 

This contract incorporates one or more clauses by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text 
available.  

I. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) 
CLAUSES 

NUMBER TITLE DATE 

52.202-1 DEFINITIONS May 2001 
52.203-3 GRATUITIES APR 1984 
52.203-5 COVENANT AGAINST CONTINGENT APR 1984 

FEES 
52.203-6 RESTRICTIONS ON SUBCONTRACTOR JUL 1995 

SALES TO THE GOVERNMENT 
52.203-7 ANTI-KICKBACK PROCEDURES JUL 1995 
52.203-8 CANCELLATION, RESCISSION, AND JAN 1997 

RECOVERY OF FUNDS FOR ILLEGAL OR 
IMPROPER ACTIVITY 

52.203-10 PRICE OR FEE ADJUSTMENT FOR JAN 1997 
ILLEGAL OR IMPROPER ACTIVITY 

52.203-12 LIMITATION ON PAYMENTS TO JUN 1997 
INFLUENCE CERTAIN FEDERAL 
TRANSACTIONS (DEVIATION NOV 1990) 

52.204-4 PRINTING/COPYING DOUBLE-SIDED AUG 2000 
ON RECYCLED PAPER 

52.209-6 PROTECTING THE GOVERNMENT'S JUL 1995 
INTEREST WHEN SUBCONTRACTING 
WITH CONTRACTORS DEBARRED, 
SUSPENDED, OR PROPOSED FOR 
DEBARMENT 

52.215-2 AUDIT AND RECORDS--NEGOTIATION JUN 1999 
52.215-8 ORDER OF PRECEDENCE -UNIFORM OCT 1997 

CONTRACT FORMAT 
52.215-10 PRICE REDUCTION FOR DEFECTIVE OCT 1997 

COST OR PRICING DATA 
52.215-11 PRICE REDUCTION FOR DEFECTIVE OCT 1997 

COST OR PRICING DATA-MODIFICATIONS 
52.215-12 SUBCONTRACTOR COST OR PRICINNG OCT 1997 

DATA 
52.215-13 SUBCONTRACTOR COST OR PRICING OCT 1997 

DATA--MODIFICATIONS 
52.215-15 PENSION ADJUSTMENTS AND ASSET DEC 1998 

REVERSIONS 
52.215-1.6 FACILITIES CAPITAL COST OF MONEY OCT 1997 
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52.215-18 REVERSION OR ADJUSTMENT OF OCT 1997 
PLANS FOR POST-RETIREMENT BENEFITS 
(PRB) OTHER THAN PENSIONS 

52.215-21 REQUIREMENTS FOR COST OR PRICING OCT 1997 
DATA OR INFORMATION OTHER THAN 

COST OR PRICING DATA-MODIFICATIONS 
52.216-7 ALLOWABLE COST AND PAYMENT FEB 2002 
52.219-8 UTILIZATION OF SMALL BUSINESS OCT 2000 

CONCERNS 
52.219-9 SMALL BUSINESS JAN 2002 

SUBCONTRACTING PLAN 
Alternate II (OCT 2001) 

52.219-16 LIQUIDATED DAMAGES-- JAN 1999 
SUBCONTRACTING PLAN 

52.222-2 PAYMENT FOR OVERTIME PREMIUMS JUL 1990 
52.222-3 CONVICT LABOR AUG 1996 
52.222-21 PROHIBITION OF SEGREGATED FACILITIES FEB 1999 
52.222-26 EQUAL OPPORTUNITY APR 2002 
52.222-35 EQUAL OPPORTUNITY FOR SPECIAL DEC 2001 

DISABLED VETERANS, VETERANS OF 
THE VIETNAM ERA, AND OTHER 
ELIGIBLE VETERANS 

52.222-36 AFFIRMATIVE ACTION FOR JUN 1998 
WORKERS WITH DISABILITIES 

52.222-37 EMPLOYMENT REPORTS ON SPECIAL DEC 2001 
DISABLED VETERANS, VETERANS OF 
THE VIETNAM ERA, AND OTHER ELIGIBLE 
VETERNANS 

•52.223-6 DRUG-FREE WORKPLACE MAY 2001 
52.223-14 TOXIC CHEMICAL RELEASE OCT 2000 

REPORTING 
52.224-1 PRIVACY ACT NOTIFICATON APR 1984 
52.224-2 PRIVACY ACT APR.1984 
52.225-13 RESTRICTIONS ON CERTAIN FOREIGN JUL 2000 

PURCHASES 
52.227-1 AUTHORIZATION AND CONSENT JUL 1995 
52.227-2 NOTICE AND ASSISTANCE REGARDING AUG 1996 

PATENT AND COPYRIGHT 
INFRINGEMENT 

52.227-14 RIGHTS IN DATA GENERAL JAN 1987 
Alternates II and III 

52.227-22 MAJOR SYSTEM - MIMIMUM RIGHTS JUN 1987 
52.228-7 INSURANCE - LIABILITY TO THIRD MAR 1996 

PERSONS 
52.230-2 COST ACCOUNTING STANDARDS APR 1998 
52.230-3 DISCLOSURE AND CONSISTENCY OF APR 1998 

COST ACCOUNTING PRACTICES 
52.230-6 ADMINISTRATION OF COST NOV 1999 

ACCOUNTING STANDARDS 
52.232-17 INTEREST JUN 1996 
52.232-22 LIMITATION OF FUNDS APR 1984 
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52.232-23 ASSIGNMENT OF CLAIMS JAN 1986 
52.232-25 PROMPT PAYMENT FEB 2002 
52.232-34 PAYMENT BY ELECTRONIC FUNDS MAY 1999 

TRANSFER--OTHER THAN CENTRAL 
CONTRACTOR REGISTRATION 

52.233-1 DISPUTES JUL 2002 
ALTERNATE I (DEC 1991) 

52.233-3 PROTEST AFTER AWARD AUG 1996 
Alternate I (JUN 1985) 

52.237-3 CONTINUITY OF SERVICES JAN 1991 
52.239-1 PRIVACY OR SECURITY SAFEGUARDS AUG 1996 
52.242-1 NOTICE OF INTENT TO DISALLOW APR 1984 

COSTS 
52.242-3 PENALTIES FOR UNALLOWABLE COSTS MAY 2001 
52.242-13 BANKRUPTCY JUL 1995 
52.243-2 CHANGES - COST-REIMBURSEMENT AUG 1987 

Alternate I (APR 1984) 
52.243-7 NOTIFICATION OF CHANGES APR 1984 
52.244-2 SUBCONTRACTS AUG 1998 
52.244-5 COMPETITION IN SUBCONTRACTING JAN 1996 
52.245-5 GOVERNMENT PROPERTY (COST- JAN 1986 

REIMBURSEMENT, TIME AND MATERIALS, 
OR LABOR HOUR CONTRACTS 

52.246-5 INSPECTION OF SERVICES - COST APR 1984 
REIMBURSEMENT 

52.246-25 LIMITATION OF LIABILITY - SERVICES FEB 1997 
52.249-6 TERMINATION (COST- SEP 1996 

REIMBURSEMENT) 
52.249-14 EXCUSABLE DELAYS APR 1984 
52.251-1 GOVERNMENT SUPPLY SOURCES APR 1984 
52.253-1 COMPUTER GENERATED FORMS JAN 1991 

1.2 52.215-19 NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997) 

A. The Contractor shall make the following notifications in writing: 

I When the Contractor becomes aware that a change in its ownership has occurred, or is 
certain to occur, that could result in changes in the valuation of its capitalized assets in 
the accounting records, the Contractor shall notify the administrative Contracting Officer 
(ACO) within 30 days.  

2. The Contractor shall also notify the ACO within 30 days whenever changes to asset 
valuations or any other cost changes have occurred or are certain to occur as a result of a 
change in ownership.  

B. The Contractor shall-

1. Maintain current, accurate, and complete inventory records of assets and their costs; 

2. Provide the ACO or designated representative ready access to the records upon request; 

53



50-PAPT-2-01006 Section I 

3. Ensure that all individual and grouped assets, their capitalized values, accumulated 
depreciation or amortization, and remaining useful lives are identified accurately before 
and after each of the Contractor's ownership changes; and 

4. Retain and continue to maintain depreciation and amortization schedules based on the 
asset records maintained before each Contractor ownership change.  

C. The Contractor shall include the substance of this clause in all subcontracts under this 

contract that meet the applicability requirement of FAR 15.408(k).  

D. Cost allowability.  

Nothing in this clause makes allowable or reasonable any costs that would otherwise be 
unallowable or unreasonable. Conversely, costs made specifically unallowable by the 
requirements in this clause will not be made allowable under any other provision.  

1.3 PAYMENT FOR OVERTIME PREMIUMS 

In accordance with FAR 52.222.2, Payment for Overtime Premiums, the use of overtime is 
authorized if the overtime premium cost does not exceed $0.00.  

1.4 52.242-4 CERTIFICATION OF FINAL INDIRECT COSTS (JAN 1997) 

A. The contractor shall: 

1. Certify any proposal to establish or modify final indirect cost rates; 

2. Use the format in paragraph C of this clause to certify; and 

3. Have the certificate signed by an individual of the contractor's organization at a level no 
lower than a vice president or chief financial officer of the business segment of the 
contractor that submits the proposal.  

B. Failure by the contractor to submit a signed certificate, as described in this clause, may result 
in final indirect costs at rates unilaterally established by the Contracting Officer.  

C. The certificate of final indirect costs shall read as follows: 

CERTIFICATE OF FINAL INDIRECT COSTS 

This is to certify that I have reviewed this proposal to establish final indirect cost rates 
and to the best of my knowledge and belief: 

1. All costs included in this proposal (identify proposal and date) to establish final 
indirect costs rates for (identify period covered by rate) are allowable in accordance 
with the cost principles of the Federal Acquisition Regulation (FAR) and its 
supplements applicable to the contracts to which the final indirect cost rates will 
apply;. and 

2. This proposal does not include any costs that. are expressly unallowable under 
applicable cost principles of the FAR or its supplements.  
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Firm: 
Signature: 
Name of Certifying Official: 
Title: 
Date of Execution: 

1.5 52.252.02 CLAUSES INCORPORATED BY REFERENCE 

This contract incorporates one or more clauses by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text 
available. Also, the full text of a clause may be accessed electronically at this/this address: 
www.arnet.gov.  

1.6 52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 

A. The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR 
Chapter 1) clause with an authorized deviation is indicated by the addition of 
"(DEVIATION)" after the date of the clause.  

B. The use in this solicitation or contract of any Commerce Acquisition Regulation clause with 
an authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the 
regulation.  
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PART III - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 

SECTION J - LIST OF ATTACHMENTS 

J.1 LIST OF ATTACHMENTS THAT ARE MADE A PART OF THE CONTRACT: 

A. Small Business Subcontracting Plan 

B. Section K - Representations, Certifications, and Other Statements of Offerors 

J.2 LIST OF CDRL ATTACHMENTS 

The following attachments provide the CDRL forms and information that are required for the 
submission of deliverables under the contract and are hereby made a part of this contract.  

A. Contract Deliverables: 

I. Attachment 1: Monthly Status Report (Contract Deliverable No. FN01) 

2. Attachment 2: Contract Funds Status Report (Contract Deliverable No. FN02) 

3. Attachment 3: Resource Estimate (Contract Deliverable No. FN07 

4. Attachment 4: Letter of Completion (Contract Deliverable No. GD 16) 

5. Attachment 5: Problem Notification Letter (Contract Deliverable No. PN01) 

6. Attachment 6: Minutes of Meetings (Contract Deliverable No. GD 17) 

7. Attachment 7: Task Management Plan (Contract Deliverable No. TM02) 

8. Attachment 8: Receipt for Documentation 

B. Attachment 9: Contract Performance Evaluation for Award Fee 

C. Attachment 10: Weekly Funding Analysis Report 

D. Attachment 11: Invoices 
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TASK ORDER 
Contract No. 50-PBPT-2-01006 

TASK ORDER NUMBER: DESCRIPTIVE TITLE OF TASK: 

05-01 Technical Project Management 

ESTIMATED LEVEL OF EFFORT: START DATE: 10/01/04 CPAF CEILING: * 

10,644 COMPLETION DATE: 09/30/05 $882,171 

SPECIAL REQUIREMENTS 

Ref. Veridian Task Management Plan, VER-TMP-05.01.O0 dated September 22, 2004.  

STATEMENT OF WORK 

This Task Order is issued in accordance with C.4 of the contract.  

*Not to be exceeded without prior written approval of the Contracting Officer.  

This is not authorization to exceed the total authorized contract dollar amount 

or the limitation of funds under the contract 

Contractor Acknowledgement NAME OF CONTRACTING OFFICER: 
Hope Smith 

UNITED STATES OF AMERICA DATE SIGNED: 

Dat /BY: Sep-29-2004



TASK ORDER 
Contract No. 50-PBPT-2-01006 

TASK ORDER NUMBER: DESCRIPTIVE TITLE OF TASK: 
05-02 Network Engineering 

ESTIMATED LEVEL OF EFFORT: START DATE: 11/01/04 cpAF CEN:* 

14,076 COMPLETION DATE: 09/30/05 $1,249,982 

SPECIAL REOUIREMENTS 

Ref- Veridian Task Management Plan, VER-TMP-05. 02. 00 dated October 21, 2004.  

STATEMENT OF WORK 

This Task Order is issued in accordance with C.4 of the contract.  

*Not to be exceeded without prior written approval of the Contracting Officer.  

This is not authorization to exceed the total authorized contract dollar amount 
or the limitation of funds under the contract.  

Contractor Acknowledgement NAME OF CONTRACTING OFFICER: 
• • Hope Smith 

UNITED STATES OF AMERICA DATE SIGNED: 

BY: Oct-29-2004 

* tL ----------



TASK ORDER 
(.- Contract No. 50-PBPT-2-01006 

TASK ORDER NUMBER: DESCRIPTIVE TITLE OF TASK: 
05-03 PKI Engineering 

ESTIMATED LEVEL OF EFFORT: START DATE: 10/01/04 CPAF CEILING: * 

6,019 COMPLETION DATE: 09/30/05 $635,752 

SPECIALRE'UIREMENTS 

Ref" Veridian Task Management Plan, VER-TMP-05. 03.00 dated September 29, 2004.  

STATEMENT OF WORK 

This Task Order is issued in accordance with C.4 of the contract.  

*Not to be exceededwithout prior written approval of the Contracting Officer.  

This is not authorization to exceed the total authorized contract dollar amount 
or the limitation of funds under the contract 

ANAME OF CONTRACTING OFFICER: 
H1ope, Smith 

UNITED STATES OF AMERICA DATE SIGNED: 

:Sep-29-2004



TASK ORDER 
Contract No. 50-PBPT-2-01006 

TASK ORDER NUMBER: DESCRIPTIVE TITLE OF TASK: 
05-04 Enterprise Security Engineering 

ESTIMATED LEVEL OF EFFORT: START DATE: 10/01/04 CPAF CEILING: * 

14,375 COMPLETION DATE: 09/30/05 $2,497,017 

SPECIAL REQUIREMENTS 

Ref: Veridian Task Management Plan, VER-TMP-05.04. 00 dated September 21, 2004.  

STATEMENT OF WORK 

This Task Order is issued in accordance with C.4 of the contract.  

* Not to be exceeded without prior written approval, of the Contracting Officer.  

This is not authorization to exceed the total authorized contract dollar amount 
or the limitation of funds under the contract.  

Contractor Acknowledgement NAME OF CONTRACTING OFFICER: 
Hope Smith 

UNITED STATES OF AMERICA DATE SIGNED: 

BY: Sep-29-2004 

Date 0 o



TASK ORDER 
Contract No. 50-PBPT-2-01006 

TASK ORDER NUMBERI DESCRIPTIVE TITLE OF TASK: 
05-05 Trademark Work at Home (TWAU) 

ESTIMATED LEVEL OF EFFORT: START DATE: 10/01/04 CPAF CEILING: * 

4,512 COMPLETION DATE: 09/30/05 $414,292 

SPECIAL REQUIREMENTS 

Ref Veridian Task Management Plan, VER-TMP-05. 05.00 dated September 22, 2004.  

STATEMENT OF WORK 

This Task Order is issued in accordance with C.4 of the contract.  

*Not to be exceeded without prior written approval of the Contracting Officer.  

This is not authorization to exceed the total authorized contract dollar amount 
or the limitation of funds under the contract.  

Contractor Acknowledgement NAME OF CONTRACTING OFFICER: 
. Hope Smith 

UNITED STATES OF AMERICA DATE SIGNED: 
BY: Sep-30-2004



TASK ORDER 
Contract No. 50-PBPT-2-01006 

TASK ORDER NUMBER: DESCRiPrIVE TITLE OF TASK: 
05-06 Enterprise Management System 

ESTIMATED LEVEL OF EFFORT: START DATE: 10/01/04 CPAF CEILING:* 

4,392 COMPLETION DATE: 09/30/05 $473,432 

SPECIAL REQUIREMENTS 

Ref. Veridian Task Management Plan, VER-TMP-05.06.00 dated September 15, 2004.  

STATEMENT OF WORK 

This Task Order is issued in accordance with C.4 of the contract 

*Not to be exceeded without prior written approval of the Contracting Officer.  

This is not authorization to exceed the total authorized contract dollar amount 
or the limitation of funds under the contract.  

Contractor Acknowledgement NAME OF COONTRACTING OFFICER.  SHope Smith 

UNITED STATES OF AMERICA DATE SIGNED: 

eBY: Sep-29-2004



TASK ORDER 
Contract No. 50-PBPT-2-01006 

TASK ORDER NUMBER: DESCRIPTIVE TITLE OF TASK: 
05-09 Center of Excellence (CoE) 

ESTIMATED LEVEL OF EFFORT: START DATE: 10/01/04 CPAF CEILING: * 

11,100 COMPLETION DATE: 09/30/05 $1,194,943 

SPECIAL REQUIREMENTS 

Ref" Veridian Task Management Plan, VER-TMP-05.09. 00 dated September 17, 2004.  

STATEMENT OF WORK 

This Task Order is issued in accordance with C.4 of the contract.  

*Not to be exceeded without prior written approval of the Contracting Officer.  

This is not authorization to exceed the total authorized contract dollar amount 
or the limitation of funds under the contract.  

Contractor Acknowledgement NAME OF CONTRACTING OFFICER.  
SHope Smith 

UNITED STATES OF AMERICA DATE SIGNED: 

BY- Sep-29-2004



TASK ORDER 
Contract No. 50-PBPT-2-01006 

TASK ORDER NUMBER: DESCRIPTIVE TITLE OF TASK: 

05-11 Trademark Trial and Appeals Board (TTAB) 

ESTIMATED LEVEL OF EFFORT: START DATE: 10/01/04 CPAF CEILING: * 

648 COMPLETION DATE: 09/30/05 $53,560 

SPECIAL REQUIREMENTS 

Ref: Veridian Task Management Plan, VER-TMP-05.11. 00 dated September 22, 2004.  

STATEMENT OF WORK 

This Task Order is issued in accordance with C.4 of the contract.  

*Not to be exceeded without prior written approval of the Contracting Officer.  

This is not authorization to exceed the total authorized contract dollar amount 

or the limitation of funds under the contract.  

Contractor Acknowledgement NAME OF CONTRACTING OFFICER: 
Hope Smith 

UNITED CTATES OF/);IERICA DATE SIGNED: 

BY: Sep-29-2004 

jDate_ _ _ _ _ _ _ _ _ _ _ _ _ __



TASK ORDER 
Contract No. 50-PBPT-2-01006 

TASK ORDER NUMBER: DESCRIPTIVE TITLE OF TASK: 

05-12 Enterprise Directory Services 

ESTIMATED LEVEL OF EFFORT: START DATE: 10/01/04 CPAF CEILING: * 

14,570 COMPLETION DATE: 09/30/05 $1,530,044 

SPECIAL REQUIREMENTS 

Ref. Veridian Task Management Plan, VER-TMP-05.12.00 dated September 14, 2004.  

STATEMENT OF WORK 

This Task Order is issued in accordance with C.4 of the contract.  

*Not to be exceeded without prior written approval of the Contracting Officer.  

This is not authorization to exceed the total authorized contract dollar amount 

or the limitation of funds under the contract.  

Contractor Acknowledgement NAME OF CONTRACTING OFFICER: 
, Hope Smith 

UNITED STATES OF AMERICA DATE SIGNED: 

BDt: Sep-30-2004
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SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS 

L.1 52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE 
(FEB 1998) 

This solicitation incorporates one or more solicitation provisions by reference, with the same 
force and effect as if they were given in full text. Upon request, the Contracting Officer will 
make their full text available. The offeror is cautioned that the listed provisions may include 
blocks that must be completed by the offeror and submitted with its quotation or offer. In lieu of 
submitting the full text of those provisions, the offeror may identify the provision by paragraph 
identifier and provide the appropriate information with its quotation or offer. Also, the full text of 
a solicitation provision may be accessed electronically at this/these address(es): 
http://www.arnet.gov.  

I. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) 
PROVISIONS 

NUMBER TITLE DATE 

52.204-6 DATA UNIVERSAL NUMBERING SYSTEM JUN 1999 
(DUNS) NUMBER 

52.214-34 SUBMISSION OF OFFERS IN THE APR 1991 
ENGLISH LANGUAGE 

52.214-35 SUBMISSION OF U.S OFFERS IN APR 1991 
CURRENCY 

52.215-16 FACILITIES CAPITAL COST OF MONEY OCT 1997 
52.219-24 SMALL DISADVANTAGED BUSINESS OCT 2000 

PARTICIPATION PROGRAM--TARGETS 
52.222-24 PREAWARD ON-SITE EQUAL FEB 1999 

OPPORTUNITY COMPLIANCE 
EVALUATION 

52.222-46 EVALUATION OF COMPENSATION FEB 1993 
FOR PROFESSIONAL EMPLOYEES 

52.232-31 INVITATION TO PROPOSE FINANCING OCT 1995 
TERMS 

52.237-10 IDENTIFICATION OF T TTh",...  

OVERTIME 
TRANSFER M 

L.2 52.215-1 INSTRUCTIONS TO 01 4> '- ) IN 
(MAY 2001) Alternate I (OCT 1997) 

A. Definitions. As used in this provision-

1. "Discussions" are negotiations that occu 
may, at the Contracting Officer's discrel 

( its proposal.  
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2. "In writing," "writing," or "written" means any worded or numbered expression thatcan 
be read, reproduced, and later communicated, and includes electronically transmitted and 
stored information.  

3. "Proposal modification" is a change made to a proposal before the solicitation's closing 
date and time, or made in response to an amendment, or made to correct a mistake at any 
time before award.  

4. "Proposal revision" is a change to a proposal made after the solicitation closing. date, at 
the request of or as allowed by a Contracting Officer as the result of negotiations.  

5. "Time", if stated as a number of days, is calculated using calendar days, unless otherwise 
specified, and will include Saturdays, Sundays, and legal holidays. However, if the last 
day falls on a Saturday, Sunday, or legal holiday, then the period shall include the next 
working day.  

B. Amendments to solicitations. If this solicitation is amended, all terms and conditions that are 
not amended remain unchanged. Offerors shall acknowledge receipt of any amendment to 
this solicitation by the date and time specified in the amendment(s).  

C. Submission, modification, revision, and withdrawal of proposals.  

1. Unless other methods (e.g., electronic commerce or facsimile) are permitted in the 
solicitation, proposals and modifications to proposals shall be submitted in paper media 
in sealed envelopes or packages 

a. Addressed to the office specified in the solicitation, and 

b. Showing the time and date specified for receipt, the solicitation number, and the 
name and address of the offeror. Offerors using commercial carriers should ensure 
that the proposal is marked on the outermost wrapper with the information in 
paragraphs C. .a and C. Lb of this provision.  

2. The first page of the proposal must show-

a. The solicitation number; 

b. The name, address, and telephone and facsimile numbers of the. offeror (and 
electronic address if available); 

c. A statement, sPecifying the extent of agreement with all terms, conditions, and 
provisions included in the solicitation and agreement to furnish any or all items upon 
which prices are offered at. the price set opposite each item; 

d. Names, titles, and telephone and facsimile numbers (and electronic addresses if 
available) of persons authorized to negotiate on. the offeror's behalf with the 
Government in connection with this solicitation; and 
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e. Name, title, and signature of person authorized to sign the proposal. Proposals 
signed by an agent shall be accompanied by evidence of that agent's authority, unless 
that evidence has been previously furnished to the issuing office.  

3. Submission, modification, revision, and withdrawal of proposals.  

a. Offerors are responsible for submitting proposals, and any modifications or revisions, 
so as to reach the Government office designated in the solicitation by the time 
specified in the. solicitation. If no time is specified in the solicitation, the time for 
receipt is 4:30 p.m., local time, for the designated Government office on the date that 
proposal or revision is due.  

b. (1) Any proposal, modification, or revision received at the Government office 
designated in the solicitation after the exact time specified for receipt, of offers 
is "late" and will not be considered unless it is received before award is made, 
the Contracting Officer determines that accepting the late offer would • not 
unduly delay the acquisition; and-

(a) If it was transmitted through an electronic commerce method authorized 
by the solicitation, it was received at the initial point of entry to the 
Government infrastructure not later than 5:00 p.m. one working day prior 
to the date specified for receipt of proposals; or 

(b) There is acceptable evidence to establish that it was received at the 
Government installation designated for receipt of offers and was under 

(* the Government's control prior to the time set for receipt of offers; or 

(c) It is the only proposal received.  

(2) However, a late modification of an otherwise successful proposal that makes its 
terms more favorable to the Government, will be considered at any time it is 
received and may be accepted.  

c. Acceptable evidence to establish the time of receipt at the Government installation 
includes the time/date stamp of that installation on the proposal wrapper, other 
documentary evidence of receipt maintained by the installation, or oral testimony or 
statements of Government personnel.  

d. If an emergency or unanticipated event interrupts normal Government processes so 
that proposals cannot be received at the office designated for receipt of proposals by 
the exact time specified in the solicitation, and urgent Government requirements 
preclude amendment of the solicitation, the.-time specified for receipt of proposals 
will be deemed to be extended to the same time of day specified in 'the solicitation on 
the first work day on which normal Government processes resume.  

e. Proposals may be withdrawn by written notice received at any time before award.  
Oral proposals in response to oral solicitations may be withdrawn orally. If the 
solicitation authorizes facsimile proposals, proposals may be withdrawn via facsimile 
received at any time before award, subject to the conditions specified in the provision 
at 52.215-5, Facsimile Proposals. Proposals may be withdrawn in person by an 
offeror or an authorized representative, if the identity of the person requesting 
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withdrawal is established and the person signs a receipt for the proposal before 
award.  

4. Unless otherwise specified in the solicitation, the offeror may propose to provide any 
item or combination of items.  

5. Offerors shall submit proposals in response to this solicitation in English, unless 
otherwise permitted by the solicitation, and in U.S. dollars, unless the provision at FAR 
52.225-17, Evaluation of Foreign Currency Offers, is included in the solicitation.  

6. Offerors may submit modifications to their proposals at any time before the solicitation 
closing date and time, and may submit modifications in response to an amendment, or to 
correct a mistake at any time before award.  

7. Offerors may submit revised proposals only if requested or allowed by the Contracting 
Officer.  

8. Proposals may be withdrawn at any time before award. Withdrawals are effective upon 
receipt of notice by the Contracting Officer.  

D. Offer expiration date. Proposals in response to this solicitation will be valid for the number 
of days specified on the solicitation cover sheet (unless a different period is proposed by the 
offeror).  

E. Restriction on disclosure and use of data. Offerors that include in their proposals data that 
they do not want disclosed to the public for any purpose, or used by the Government except 
for evaluation purposes, shall-

1. Mark the title page with the following legend: 

This proposal includes data that shall not be disclosed outside the Government and shall 
not be duplicated, used, or disclosed--in whole or in part--for any purpose other than to 
evaluate this proposal. If, however, a contract is awarded to this offeror as a result of--or 
in connection: with--the submission of this data, the Government shall have the right to 
duplicate, use, or disclose the data to the extent provided in the resulting contract. This 
restriction does not limit the Government's right to use information contained in this data 
if it is obtained from another source without restriction. The data subject to this 
restriction are contained in sheets (insert numbers or other identification of sheets]; and 

2. Mark each sheet of data it wishes to restrict with the following legend: 

Use or disclosure of data contained on this sheet is subject to the restriction on the title 
page of this proposal.  

F. Contract award.  

1. The Government intends to award a contract or contracts resulting from this solicitation 
to: the responsible offeror(s) whose proposal(s) represents the best value after evaluation 
in accordance with the factors and subfactors in the solicitation.  
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2. The Government may reject any or all proposals if such action is in the Government's 
interest.  

3. The Government may waive informalities and minor irregularities in proposals received.  

4. The Government intends to evaluate proposals and award a contract after 
conducting discussions with offerors whose proposals have been determined to be 
within the competitive range. If the Contracting Officer determines that the 
number of proposals that would otherwise be in the competitive range exceeds the 
number at which an efficient competition can be conducted, the Contracting Officer 
may limit the number of proposals in the competitive range to the greatest number 
that will permit an efficient competition among the most highly rated proposals.  
Therefore, the offeror's initial proposal should contain the offeror's best terms from 
a price and technical standpoint.  

5. The Government reserves the right to make an award on any item for a quantity less than 
the quantity offered, at the unit cost or prices offered, unless the offeror specifies 
otherwise in the proposal.  

6. The Government reserves the right to make multiple awards if, after considering the 
additional administrative costs, it is in the Government's best interest to do so.  

7. Exchanges with offerors after receipt of a proposal do not constitute a rejection or 
counteroffer by the Government.  

8. The Government may determine that a proposal is unacceptable if the prices proposed are 
materially unbalanced between line items or subline items. Unbalanced pricing exists 
when, despite an acceptable total evaluated price, the price of one or more contract line 
items is significantly overstated or understated as indicated by the application of cost or 
price analysis techniques. A proposal may be rejected if the Contracting Officer 
determines that the lack of balance poses an unacceptable risk to the Government.  

9. If a cost realism analysis is performed, cost realism may be considered by the source 
selection authority in evaluating performance or schedule risk.  

10. A written award or acceptance of proposal mailed or otherwise furnished to the 
successful offeror within the time specified in the proposal shall result in a binding 
contract without further action by either party.  

11. The Government may disclose the following information in postaward debriefings to 

other offerors: 

a. The overall evaluated cost or price and technical rating of the successful offeror; 

b. The overall ranking of all offerors, when any ranking. was developed by the agency 
during source selection; 

c. A summary of the rationale for award; and 

d. For acquisitions of commercial items, the make and model of the item to be delivered 
by the successful offeror.  
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L.3 52.215-20 REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION 
OTHER THAN COST OR PRICING DATA (OCT 1997) 

A. Exceptions from cost or pricing data.  

1. In lieu of submitting cost or .pricing data, offerors may submit a written request for 
exception by submitting the information described in the following subparagraphs. The 
Contracting Officer may require additional supporting information, but only to the extent 
necessary to determine whether an exception should be granted, and whether the price is 
fair and reasonable.  

a. Identification of the law or regulation establishing the price offered. If the price is 
controlled under law by periodic rulings, reviews, or similar actions of a 
governmental body, attach a copy of the controlling document, unless it was 
previously submitted to the contracting office.  

b. Commercial item exception. For a commercial item-exception, the offeror shall 
submit, at a minimum, information on prices at which the same item or similar items 
have previously been sold in the commercial market that is adequate for evaluating 
the reasonableness of the price for this acquisition. Such information may include-

(1) For catalog items, a copy of or identification of the catalog and its date, or the 
appropriate pages for the offered items, or a statement that the catalog is on file 
in the buying office to which the proposal is being submitted. Provide a copy 
or describe current discount policies and price lists (published or unpublished), 
e.g., wholesale, original equipment manufacturer, or reseller. Also explain the 
basis of each offered price and its relationship to the established catalog price, 
including how the proposed price relates to the price of recent sales in 
quantities similar to the proposed quantities; 

(2) For market-priced items, the source and date or period of the market quotation 
or other basis for market price, the base amount, and -applicable discounts. In 
addition, describe the nature of the market; 

(3) For items included on an active Federal Supply Service Multiple Award 
Schedule contract, proof that an exception has been granted for .the schedule 
item.  

2. The offeror grants the Contracting Officer or an authorized representative the right to 
examine, at any time before award, books, records, documents, or other directly pertinent 
records to verify any request for an exception under this provision, and the 
reasonableness of price. For items priced using catalog or market prices, or law or 
regulation, access does not extend to cost or profit information or other data relevant 
solely to the offeror's determination of the prices to be offered -in :the catalog or 
marketplace.  

) 
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LA4 52.215-21 REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION 
OTHER THAN COST OR PRICING DATA-MODIFICATIONS (OCT 1997) 

A. Exceptions from cost or pricing data.  

1. In lieu of submitting cost or pricing data for modifications under this contract, for price 
adjustments expected to exceed the threshold set forth at FAR 15.403-4 on the date of the 
agreement on price or the date of the award, whichever is later, the Contractor may.  
submit a written request for exception by submitting the information described in the 
following subparagraphs. The Contracting Officer may require additional supporting 
information, but only to the extent necessary to determine whether an exception should 
be granted, and whether the price is fair and reasonable.  

a. Identification of the law or regulation establishing the price offered. If the price is 
controlled under -law by periodic rulings, reviews, or similar actions of a 
governmental body, attach a copy of the controlling document, unless it was 
previously submitted to the contracting office.  

b. Information on modifications of contracts or subcontracts for commercial items.  

(1) If-

(a) The original contract or subcontract was granted an exception from cost 
or pricing data requirements because the price agreed upon was based on 
adequate price competition or prices set by law or regulation, or was a 
contract or subcontract for the acquisition of a commercial item; and 

(b) The modification (to the contract or subcontract) is not exempted based 
on one of these exceptions, then the Contractor may provide information 
to establish that the modification would not change the contract or 
subcontract from a contract or subcontract for the acquisition of a 
commercial item to a contract or subcontract for the acquisition of an 
item other than a commercial item.  

(2) For a commercial item exception, the Contractor shall provide, at a minimum, 
information on prices at which the same item or similar items have previously 
been sold that is adequate for evaluating the reasonableness of the price of the 
modification. Such information may include: 

(a) For catalog items, a copy of or identification of the catalog and its date, 
or the appropriate pages for the offered items, or a statement that the 
catalog is on. file in the buying office to which the proposal is being 
submitted. Provide a copy or describe current discount policies and price 
lists (published or unpublished), e.g., wholesale, original equipment 
manufacturer, or reseller. Also explain the basis of each offered price 
and its relationship to the established catalog price, including how the 
proposed price relates to the price of-recent sales in quantities'similar to 
the proposed quantities.  

N" P 
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(b) For market-priced items, the source and date or period of the market 
quotation or other basis for market price, the base.amount, and applicable 
discounts. In addition, describe the nature of the market.  

(c) For .items included on an active Federal Supply Service Multiple Award 
Schedule contract, proof that an exception has been granted for the 
schedule item.  

2. The Contractor grants the Contracting Officer or an authorized representative the right to 

examine, at any time before award, books, records, documents, or other directly pertinent 
records to verify any request for an exception under this clause, and the reasonableness of 
price. For items priced using catalog or market prices, or law or regulation, access does 
not extend to cost or profit information or other data relevant solely to the Contractor's 
determination of the prices to be offered in the catalog or marketplace.  

B. Requirements for cost or pricing data. If the Contractor is not granted an exception from the 
requirement to submit cost or pricing data, the following applies: 

1. The Contractor shall submit cost or pricing data and supporting attachments in 

accordance with Table 15-2 of FAR 15.408.  

2. As soon as practicable after agreement on price, but before award (except for unpriced 
actions), the Contractor shall submit a Certificate of Current Cost or Pricing Data, as 

prescribed by FAR 15.406-2.  

L.5 52.216-1 TYPE OF CONTRACT (APR 1984) 

The Government plans to award two cost-plus-award-fee contracts resulting from this solicitation, 
with one of the awards going to a small business.  

L.6 1352.233-2 SERVICE OF PROTESTS (DEVIATION FAR 52.233-2) (AUG 1996) 

A. Protests, as defined in Section 33.101 of the Federal Acquisition Regulation, that are filed 

directly with an agency, and copies of any protests that are filed with the General Accounting 

Office (GAO), shall be served on the Contracting Officer (addressed as follows) by obtaining 
written and dated acknowledgment of receipt from: 

,U.S. DEPT. OF COMMERCE, USPTO 
OFFICE OF PROCUREMENT 

. BOX6 
WASHINGTON, DC,20231 
ATTN: Sylvia G. Van Dyke 

B. The copy of any. protest shall be received in the office designated above within one day of 
filing a protest with the GAO.  

AGENCY-LEVEL PROTEST PROCEDURES LEVEL ABOVE THE CONTRACTING 
OFFICER (DEC 1996) 

1. PURPOSE: To implement the requirements of Executive Order No. 12979 and Federal 
Acquisition Regulation (FAR 33.103).  
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On October 25, 1995, President Clinton signed Executive Order No. 12979, which directs heads 
of executive agencies to develop administrative procedures for resolving protests to awards of 

procurement contracts within their agencies at a level above the Contracting Officer. Authority to 

administer procurement-related directives has been delegated within the Department of 
Commerce through the Chief Financial Officer and Assistant Secretary for Administration to the 
Direct6r for Acquisition Management (Procurement Executive).  

The Department's goal is to encourage protesters to resolve their protests at the agency level, help 

build confidence in the Government's acquisition system, and reduce protests to the General 
Accounting Office and other external fora. Prior to submission of an agency protest, all parties 

shall use their best efforts to resolve concerns raised by an interested party at .the Contracting 
Officer level through open and frank discussions. If concerns cannot be-resolved, protesters may 
use these procedures when a resolution is -requested from the agency at a level above the 

Contracting Officer.  

I. DEFINITIONS: 

An agency protest is one that may be filed with either the contracting officer or the protest 

decision authority but not both. When a protester decides to file a protest at the agency level with 

the protest decision authority, the guidelines set forth in these established agency level protest 
procedures above the contracting officer apply. These procedures are in addition to the existing 
protest procedures contained in the FederalAcquisition Regulation (FAR) Part 33.102.  

A day is a calendar day. In computing a period of time for the purpose of these procedures, the 
.. day from which the period begins to run is not counted. When the last day of the period is a 

Saturday, Sunday, or Federal holiday, the period extends to the next day that is not a Saturday, 
Sunday, or Federal holiday. Similarly, when the Washington, DC offices of the Department of 
Commerce are closed for all or part of the last day, the period extends to the next day on which 
the Department is open.  

M. PROCEDURES: 

A. Protesters using these procedures may protest to the protest decision authority who willmake 
the final decision for the Department. Protests shall be addressed to: 

Doug Bourgeois 
Chief Information Officer 
U.S. Patent & Trademark Office 
Washington, D.C. 20231 
(FAX No. 703-308-7792) 

The outside of the envelope or beginning of the FAX transmission must be marked"Agency
level Protest". The protester shall also provide a copy of the protest within 1 day to the 
responsible contracting officer and a copy to the addressee indicated below: 

Office of the General Counsel 
U.S. Patent & Trademark Office 
Box OGC 
Washington, D.C. 20231 
(FAX Number 703-305-5907) 
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B. Election of forum: While a protest is pending at the agency level with the, protest decision 
authority, the protester agrees not to protest to the General Accounting Office (GAO) or any 
other external fora. If the protester has already filed with the GAO or other external fora, the 
procedures described here may not be used.  

1. Protests based upon alleged improprieties in a solicitation that are apparent prior to bid 
opening or time set for receipt of proposals shall be filed prior to bid opening or the time 
set for receipt of proposals. If the contract has been awarded, protests must be filed 
within 10 days after contract award or 5. days after the date the protester was given the 
opportunity to be debriefed, whichever date is later. In cases other than those covered in 
the preceding two sentences, protests shall be filed not later than 10 days after the basis 
of the protest is known or should have been known, whichever is earlier.  

2. To be filed on a given day, protests must be received by 4:30 PM current local time. Any 
protests received after that time will be considered to be filed on the next day. Incomplete 
submissions will not be considered filed until all information is provided.  

3. To be complete, protests must contain the following information: 

a. The protester's name, address, telephone number, and fax number 

b. The solicitation or contract number, name of contracting office and the contracting 
officer 

c. A detailed statement of all factual and legal grounds for protests, and an explanation 
of how the protester was prejudiced 

d. Copies of relevant documents supporting protester's statement 

e. A request for ruling by the agency 

f. Statement as to form of relief requested 

g. All information establishing that the protester is an interested party for the purpose of 
filing a protest 

h. All information establishing the timeliness of the protest 

4. All protests must be signed by an authorized representative of the protester..  

Within 14 days after the protest is filed, the Contracting Officer will prepare an 
administrative report that responds to the issues raised by the protester and addresses any 
other. issues, which,. even if not raised by the protester, have been identified by agency 
officials, as being relevant to the fairness of the procurement process, For good cause 
shown, the protest decision authority may grant an extension of time for filing the* 
administrative report and for issuing the written decision. When an extension is granted, 
the protest decision authority will notify the protester and all interested parties within 1 
day of the decision to grant the extension.  
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Unless an extension is granted, the protest decision authority will issue a decision within 
35 days of the protest. The protest decision authority's final decision will be binding on 
the Department of Commerce and not subject to further appeals.  

The protest decision authority shall send a written ruling and a summary of the reasons 
supporting the ruling to the protester by certified mail, return receipt requested with 
information copies to the applicable contracting office and Office of Acquisition 
Management.  

5. Effect of protest on award and performance: 

When a protest is filed prior to award, a contract may not be awarded unless authorized 
by the. Head of the Contracting Activity (RCA) based on a written finding that: 

a. The supplies or services are urgently required, 

b. Delivery or performance would be unduly delayed by failure to make the award 
promptly, or 

c. A prompt award will be in the best interest of the Government.  

When a protest is filed within 10 days after contract award or 5 days after a debriefing 
date was offered to the protester under a timely debriefing request: in. accordance with 
FAR 15.1004, whichever is later, the Contracting Officer shall immediately suspend 
performance pending the resolution of the protest within the agency, including'any 
review by an independent higher official, unless continued performance is justified. The 
IHCA may authorize contract performance, notwithstanding the protest, based on a 
written finding that: 

d. Contract performance would be in the best interest of the United States, or (ii) urgent 
and compelling circumstances that significantly affect the interests of the United 
States will not permit waiting for a decision.  

IV. REMEDIES: 

The protest decision authority may grant one or more of the following remedies: 

A. Terminate the contract 

B. Re-compete the requirement 

C. Issue a new solicitation 

D. Refrain from exercising options under the contract 

E. Award a contract consistent with statutes and regulations 

F. Amend the solicitation provisions that gave rise to the protest and continue with the 
procurement 

' ) G. Such other remedies as the decision-maker may 'determine are necessary to correct a defect.  
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L.7 52.252-5 AUTHORIZED DEVIATIONS IN PROVISIONS (APR 1984) 

A. The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR 
Chapter 1) provision with an authorized deviation is indicated by the addition of 
"(DEVIATION)" after the date of the provision.  

B. The use in this solicitation or contract of any Commerce Acquisition Regulation provision 
with an authorized deviation is indicated by the addition of "(DEVIATION)" after the name 
of the regulation.  

L.8 QUESTIONS AND RESPONSES CONCERNING THIS SOLICITATION 

Offerors must submit all questions concerning this RFP electronically to SETA3@uspto.gov.  
Questions submitted must identify the author and company name. All questions pertaining to this 

solicitation must be submitted no later than 12:00 p.m. (noon), February 13, 2002. Questions 

received after this date and time will not answered. All questions and responses will be posted 

electronically at: http://www.uspto.gov/web/offices/ac/comp/Proc/Proianno.htr by an 
amendment to the RFP. The identity of the author and associated company name submitting the 

question will not be posted. Late questions will not be considered; nor will the proposal due date 
be extended due to late questions.  

The USPTO requires the e-mail address of each company submitting a proposal in response to 

this RFP, Most correspondence concerning this RFP will be conducted by e-mail. The e-mail 
address may be placed in any cover letter that accompanies the proposal.  

OFFERORS ARE SPECIFICALLY INSTRUCTED TO CONTACT ONLY THE PERSON IN 
BLOCK 10 OF THE SF33 ABOUT ANY ASPECT OF THIS REQUIREMENT PRIOR TO 
CONTRACT AWARD.  

L.9 52.233-3 PROTEST AFTER AWARD (AUG 1996) 

A. Upon receipt of a notice of protest (as defined in FAR 33.101) or a determination that a 

protest is likely (see FAR 33.102(d)), the Contracting Officer may, by written order to the 
Contractor, direct the Contractor to stop performance of the work called for by this contract.  
The order shall be specifically identified as a stop-work order issued under this clause. Upon 
receipt of the order, the Contractor shall immediately comply with its terms and take all 

reasonable steps to minimize the incurrence of costs allocable to the work covered by the 
order during the period of work stoppage. Upon receipt of the final decision in the protest, the 
Contracting Officer shall either-

1. Cancel the stop-work order; or 

2. Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of the Government, clause of this contract.  

B. If a stop-work order issued under this clause is canceled either before or after a final. decision 

in the protest, the Contractor shall resume work. The Contracting Officer shall make an 

equitable adjustment in the delivery schedule or- contract price, or both, and the contract shall 

_*•) be modified, in writing, accordingly, if-
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1. The stop-work order results in an increase in the time required for, or in the Contractor's 
cost properly allocable to, the performance of any part of this contract; and 

2. The Contractor asserts its right to an adjustment within 30 days after the end of the period 

of work stoppage; provided, that if the Contracting Officer decides the facts justify the 

action, the Contracting Officer may receive and act upon a proposal at any time before 
* final payment under this contract.  

C. If a stop-work order is not canceled and the work covered by the order is terminated for the 

convenience of the Government, the Contracting Officer shall allow reasonable costs 
resulting from the stop-work order in arriving at the termination settlement.  

D. If a stop-work order is not canceled and the work covered by the order is terminated for 
default, the Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable 
costs resulting from the stop-work order.  

E. The Government's rights to terminate this contract at any time are not affected by action 
taken under this clause.  

F. If, as the result of the Contractor's intentional or negligent misstatement, misrepresentation, 
or miscertification, a protest related to this contract is sustained, and the Government pays 
costs, as provided in FAR 33,102(b)(2) or 33.104(h)(1), the Government may require the 
Contractor to reimburse the Government the amount of such costs. In addition to any other 
remedy available, and pursuant to the requirements of Subpart 32.6, the Government may 
collect this debt by offsetting the amount against any payment due the Contractor under any 
contract between the Contractor and the Government.  

(End of clause) 

Alternate I (Jun 1985). As prescribed in 33.106(b), substitute in paragraph (a)(2) the words "the 
Termination clause of this contract" fcr the words "the Default, or the Termination for 
Convenience of the Government clause of this contract." In paragraph (b) substitute the words 
"an equitable adjustment in the delivery schedule, the estimated cost, the fee, or a combination 

thereof, and in any other terms of the contract that may be affected" for the words "an equitable 
adjustment in the delivery schedule or contract price, or both".  

LAO AMENDMENTS TO PROPOSALS 

Any changes to a proposal made by the offeror after its initial submittal shall be accomplished by 
colored (colors such as gray, off-white, ecru, etc. which approximate the color white are not 
acceptable) replacement pages. Changes from the original page shall be indicated on the outside 
margin by vertical lines adjacent to the change. The offeror shall include the date of the 
amendment at the bottom of the changed pages.  

L.11 SUBMISSION OF PROPOSALS 

All proposals shall be submitted in the formats and quantities specified below: 

A. Standard Form 33 - one (1) original and three (3) copies 
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B. Technical Proposal - one (1) original and three (3) copies 
Made-up of four (4) parts: 

1. Section 1 - Experience/Past Performance 
Made up of three (3) parts: 

a. Subsection A - Past Performance Reference Worksheets 

b. Subsection B - Subcontractor Consent Letters 

c. Subsection C - Contract Termination Worksheets 

2. Section 2 - Key Personnel/Representative Resume Worksheets 

3.. Section 3 Small Business Subcontracting Plan (applies to other than small businesses 
proposing as the prime contractor) or Teaming Plan (applies to small 
businesses proposing as the prime contractor) 

4. Section 4 - Conflict of Interest (COI) Certification 

C. Cost/Price Proposal: one (1) original and three (3) copies.  
Three (3) electronic copies of the cost proposal, on CDROM, in 
Microsoft Excel 2000, or compatible.  

L.12 POST-AWARD CONFERENCE 

A post-award conference with the successful offerors is required. It will be scheduled and held 
within 15 days after the date of contract award. The conference will be held at: 

U.S. Patent and Trademark Office 
2011 Crystal Drive, Crystal Park- 1, Suite 810 
Arlington, VA 22202 

L.13 SET-ASIDE INFORMATION 

This solicitation includes the following set-aside criteria: 

A. Percent of the set-aside: 0% 

However, the USPTO plans to award two contracts, with one of the- awards going to a small 
business. For the large business, the USPTO has established a goal of at least 20 percent of 
the contract value for small business participation.  

B. Type of set-aside: None 

L.14 RESTRICTIONS ON FUTURE CONTRACTING 

Offerors are specifically cautioned that any firm(s) receiving a contract award to provide the 

services described herein will be prohibited from competing for or receiving a contract to perform 

any -information technology services other than SETA at the USPTO for the duration of the 

Page 101 of 123



52-PAPT-2-01006R Section L 

contract. This restriction shall apply to all contractors, their parent, affiliates, subsidiaries, 
consultants, and subcontractors down to the second tier. See also Section H.4.  

L.15 INSTRUCTIONS FOR THE PREPARATION OF TECHNICAL, AND COST OR 
PRICING PROPOSALS 

Offerors may only propose or be proposed under a single proposal. For example, offerors 
may not propose as the prime contractor as a small business and also be proposed as a 
subcontractor for a large business.  

For purposes of proposal preparation, the Government anticipates award of this contract by July 

31, 2002. All proposals shall be submitted in the formats and quantities specified below: 

L.15.1 GENERAL INSTRUCTIONS 

The following instructions establish the acceptable minimum requirements for the format and 
content of proposals.  

A. Offerors are cautioned that the quality of their proposal and adherence to solicitation response 
requirements and/or restrictions are considered reflective of the manner in which the offeror 
intends to conduct contract performance. This will be taken into consideration throughout the 
evaluation process.  

B. Offerors shall submit all required information. Offerors are cautioned that failureto provide 
all the required information may result in elimination of the offeror from further 
consideration for award.  

1. Any resultant contract shall include the general provisions applicable to the selected 
offeror's organization and type of contract awarded. Any additional clauses required by 
public law, executive order, or acquisition regulations in effect at the time of execution of 
the proposed contract will be included.  

2. The proposal must be typed and submitted in two parts (volumes) as listed below, with an 
original and the number of copies shown for each part. Each of the parts shall be separate 
and complete in itself so that evaluation of one may be accomplished independently from 
evaluation of the other. The original shall be marked as such.  

Volume/ 
Number Section/ 

of Subsection 
Volume Section Subsection Copies Page 
Number Number Number Title Required Limit 

Technical Proposal Original & 3 copies Note 3 
(Containing the following 3 sections) Note 4 

1 Experience/Past Performance Note 1 
(Containing the following 3 subsections) 

A Past Performance Reference Worksheets 
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B Subcontractor Consent Letters 

C Contract Termination Worksheets 

2 Key Personnel/Representative Resume Note 2 
Worksheets 

3 Small Business Subcontracting Plan or 10 
Teaming Plan 

4 Conflict of Interest (COI) Certification 5 

11 Cost Proposal (including) Original & 3 copies Note 4 
Standard Form 33 .Original:& 3 copies 
Representations and Original & 3 copies 

Certifications 
Financial Statements Original & 3 copies 

Note 1: The volume I, section 1: responses are limited to the worksheets identified in 
Section J (see J.3.E, and J.3.F) and the subcontractor consent letters. The page 
count for volume I, section 1 is limited to the sum of the number of contract 
references (1 page (worksheet) per reference) in section A, the number of 
subcontractor consent letters, and the number of contract termination 
worksheets submitted.  

Note 2: The page count for volume I, section 2 shall be limited to a maximum of three 
(3) single-spaced typed pages for the Program Manager resume and one (1) 
single spaced typed page for each of the representative resumes.  

Note 3: The page count for volume I is limited to the sum of the pages in:sections 1 
(see note 1), section 2 see note 2), section 3 (10 pages), and section 4 (5 pages).  

Note 4: Three CDROM electronic copies of the offeror's technical proposal, properly 
labeled with the offeror's name, are required in a format compatible with (or 
translatable by) Microsoft Word.2000. Three CDROM electronic copies of the 
offeror's cost proposal, properly labeled with the offeror's name, are required 
in a format compatible with (or translatable by) Microsoft Excel.2000, 
(Version 9.0.4402 SR-1).  

Offerors shall submit their proposals with responses provided in the same order and 
structure as shown in Sections L. 15.2.1.1 through L. 15.2.1.4. Responses shall be :clearly 
identified by specific factor, and shall be submitted for each in the same numbering 
scheme as shown in the above cited sections.  

All other requirements shown in L.15.1.C, Volume Organization and L.15.1.D, Page 
Features shall apply.  

C. VOLUME ORGANIZATION 

1. Cover Pages: Each volume must have a cover page containing: 
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a. Volume number and title shown in upper right comer 

b. Solicitation number 

c. Offeror's name 

d. Offeror's policy on the release of information contained within the volume 

e. Date of submission.  

2. Table of Contents: Each volume must include a Table of Contents that indicates the page 
numbers of each section, subsection, figure, table or foldout. Table of Contents must not 
be numbered.  

3. Sectional Dividers: Dividers with tabs must be inserted between the' sections and 
subsections, with each section or subsection starting on a new page. These dividers must 
not be numbered.  

4. 3-Ring Binders: Each volume must be submitted in a separate 3-ring binder.  

D. PAGE FEATURES 

I. Size: Proposals must be submitted on standard 8 1/2" by 11" paper, single-spaced. If 
foldouts are included, they must be folded to page size, with each leaf counting as a 
single page.  

k . 2. Type: Type for Volume I should be twelve (12) characters or pitch per linear inch or six 
(6) lines per vertical inch -- or equivalent. There is no print size limitation. for the 
price/cost proposal, Volume H1.  

3. Numbering: Pages must be numbered consecutively within each volume. Each page 
number must consist of two parts -- the volume number and the page number, for 
example, 11-6. Section and subsection numbers must not be included.  

4. Labels: Each figure, table, and foldout must be labeled.  

E. Three CDROM electronic copies of the offeror's proposal are required in a format compatible 
with (or translatable by) Microsoft Word.2000.  

F. The Government will evaluate proposals in accordance with the evaluation criteria set forth in 
Section M of this RFP.  

L.15.2 SPECIFIC INSTRUCTIONS 

L.15.2.1 VOLUME I -' TECHNICAL PROPOSAL INSTRUCTIONS 

L.15.2.1.1 SECTION 1- EXPERIENCE/PAST PERFORMANCE FACTOR 
PROPOSAL INSTRUCTIONS 

A. The Government is seeking reference contracts that will: 
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1. Demonstrate the Offeror's ability to perform the Systems Engineering and Technical 
Assistance (SETA) activities specified in C.3 of this solicitation; and 

2. Demonstrate the Offeror's experience performing SETA work that is relevant to USPTO's 
SETA requirements.  

B. For each of the reference contracts, the offeror will complete a Past Performance Reference 
worksheet. The Past Performance Reference worksheet and Instructions are found in Section 
J.3.F, Attachment 17 For each Past Performance Reference contract, the offeror shall be 
limited to the one-page worksheet.  

C. Specifically, the Government expects to see contract references that: 

1. Collectively demonstrate experience in the following areas: 

a. System Design 

b. Infrastructure Engineering (in development lab and production environments) 

c. Network Engineering 

d. Security Engineering 

e. System Engineering 

f. Accessibility Engineering 

g. Asset Management, IT Facility Management System (ITFMS), Facilities 

h. Program Management 

2. Demonstrate experience in a task order contractual arrangement (prime contractor only) 

3. Contracts valued at: 

a. For large businesses proposing as the prime contractor, contracts valued at $10 
million or more for prime contract references and $500 thousand or more for 
subcontractors.  

b. For small businesses proposing as the prime contractor, contracts valued at $500 
thousand or more for prime contract references and $500 thousand or more for 
subcontractors.  

D. These contract references shall be selected as follows: 

1. Contract References: 

a. For large businesses proposing as the prime contractor, five (5) contract references 
will be provided from the prime contractor and three (3) contract references shall be 
provided by each subcontractor.  

Page 105 of 123



52-PAPT-2-01006R Section L 

b. For small business proposing as the prime contractor, three (3) contract references 
will be provided from the prime contractor and three (3) contract references shall be 
provided by each subcontractor.  

2. All reference contracts will be as a result of contractual arrangements that may include 
those entered into with the Federal Government, agencies of State and local governments, 
and commercial customers.  

3. From the due date of proposals, the contracts or subcontracts must be currently in process 

or completed within the past three years.  

4. Shall have one (1) year or greater experience with the customer.  

5. Shall pertain to the proposing corporate organization (prime contractor or subcontractor).  

6. The primary function of the contract shall be providing SETA services similar to the ones 
described in section C.3 of this solicitation.  

E. To streamline the Government past performance evaluation process, the offeror shall provide 
for completion to those references cited in section 14 of the Past Performance Reference 
worksheet in response to L. 15.2.1.1, the Past Performance Questionnaire as shown in Section 
J.3.G, Attachment 18. The Government requires that the references submit the completed 
questionnaires directly to the Government's Contracting Officer at the address shown in 
BLOCK 7 or BLOCK 8 of the SF 33. It is the offeror's responsibility to contact each of the 
references cited in section 14 of the Past Performance Reference worksheet in response to 
L. 15.2.1.1, and shall notify these references that the Patent and Trademark Office is requiring 
that clients of entities responding to this solicitation be identified, their participation in the 

.. past performance evaluation process be requested, and shall ensure the references submit the 
completed Past Performance Questionnaire directly to the Government's Contracting Officer.  
In the event that references are contacted by USPTO, the offeror shall ensure that these 
reference contacts have been authorized to respond to USPTO's inquiries related to this 
solicitation. The USPTO will use the Past Performance Questionnaire when contacting the 
past performance references. The Past Performance Reference worksheets will be placed in 
Section 1, Subsection A of Voltime I.  

F. The Government requires for each of the offeror's subcontractor(s), a letter of consent 
permitting the Government to disclose a subcontractor's past performance to the prime 
contractor during negotiations. As such, the offeror shall be responsible for submitting letters 
of consent from all subcontractors(s) that allow the Government to disclose past performance 
information during negotiations. The Letters of Consent will be placed in Section 1, 
Subsection B of Volume I.  

G. The offeror shall discuss its (prime contractor and subcontractor(s)) experience with all 
contract or subcontract termination actions during the past three (3) years from the date 
proposals are due with either the government or commercial businesses including those 
which may be in process. Contracts or subcontracts should pertain to the proposing 
corporation (prime contractor or subcontractor). Offerors shall identify and explain any 
contract termination for default or convenience of the Government and the reasons why such 
action .was taken. The offeror shall complete a Past Performance Contract Termination 
Worksheet for each termination action identified in response to L. 15.2.1.1 .G. Worksheets 

( i) shall not exceed one page and attachments are not permitted. Both the Past Performance 
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Contract Termination worksheet and instructions are included in Section J.3.E, Attachment 
16. The Past Performance Contract Termination worksheets will be placed in Section 1, 
Subsection C of Volume I.  

L.15.2.1.2 SECTION 2 - KEY PERSONNEL/REPRESENTATIVE RESUMES 
PROPOSAL INSTRUCTIONS 

The offeror shall submit the resume of the Program Manager as the sole key personnel to be 
employed in performing this contract in areas identified in the Statement of-Work under "C.3 
Scope of Work." The offeror is required to propose a labor mix sufficient to satisfy the 
requirements as specified in Section C.3. The offeror shall submit three (3) resumes for each 
proposed labor category that are representative of personnel available to be used on this contract.  
The Key Personnel/Representative Resume Worksheet and Instructions are found in Attachment 
19 (see Section J.3.H). Such resumes will be evaluated to determine the offeror's ability to 
provide qualified personnel on this contract.  

L.15.2.1.3 SECTION 3 - SMALL BUSINESS SUBCONTRACTING PLAN 
PROPOSAL INSTRUCTIONS OR TEAMING PLAN 
INSTRUCTIONS 

Offerors shall submit only one of these documents depending on whether they are large 
businesses or small businesses proposing as the prime contractor.  

PTO's preferred order of subcontractor participation is listed below: 

A. Veteran-owned small businesses (including service disabled veteran-owned small businesses) 

B. HUBZone small business concerns 

C. Women-owned small business concerns 

D. Small disadvantaged businesses 

E. Small businesses 

F. Large businesses 

L.15.2.1.3.1 , Small Business Subcontracting Plan (applies only to large businesses 
proposing as the prime contractor).  

The large business offeror (proposing as the prime contractor) must submit a Small Business 
Subcontracting Plan with their proposal, in accrdance with and using the format identified in 
FAR 52.219-9, Small Business Subcontracting 

The USPTO has set a minimum goal of 20% participation by veteran-owned small businesses 
(including service disabledveteran-owned small businesses), HUBZone small business concerns, 
women-owned small business concerns, small disadvantaged businesses, and small businesses.  
The Offeror is encouraged in the proposed use of veteran-owned small businesses (including 
service disabled veteran-owned small businesses), HUBZone small business concerns, women
owned. small business, small disadvantaged businesses, and small businesses concerns to the 
maximum extent possible. State current and/or proposed subcontracting/teaming arrangements 

Page 107 of 123



52-PAPT-2-01006R Section L 

with these concerns, as set forth under Public Law 95-507. For any such teaming arrangements, 
the offeror must identify: 

A. Offeror's procedures for implementing provisions of Public Law 95-507 

B. Name, position with the company, and telephone number of the Small and Disadvantaged 
Business Utilization (SDBU) Liaison officer 

C. Recent past history (within last 5 years) of any subcontract/teaming arrangements with small 
business concerns where work was performed in areas identical or similar to those specified 
in Section C of this solicitation. Statement of past history should include: 

1. Subcontract number 

2. Dollar amount of subcontract, type of work performed by small business concerns 

3. Dates of award and completion/termination.  

D. Recent past history (the 5 latest contracts in excess of $1,000,000) of the small business 
utilization goal on those contracts and the actual percentage attained on those contracts.  

L.15.2.1.3.2 - Teaming Plan (applies only to small businesses proposing as the prime 
contractor).  

The small business offeror (proposing as the prime contractor) must submit a Teaming Plan.  
There is no required format for this plan. For each subcontractor of the team, the offeror must 
identify: 

A. Name of the subcontractor.  

B. Area of expertise of the subcontractor.  

C. Proposed percentage of contract work to be given to the subcontractor.  

D. Identify the subcontractor as a large business or a small business. If-a small business, identify 
the category of small business (i.e., veteran-owned small business (including service disabled 
veteran-owned small businesses), HUBZone small business concerns, women-owned small 
business concerns, small disadvantaged business, and small businesses.) 

L.15.2.1.4 SECTION 4 - CONFLICT OF INTEREST (COI) CERTIFICATION 

A. To be eligible for award, the offeror must certify, at the time of proposal submission, that no 
condition or relationship currently exists with other individuals or firms, including its own 
corporate entities (parent, affiliates, or subsidiaries and successors in interest), consultants, or 
subcontractors down to the second tier, that would present an actual, apparent or potential 
conflict of interest. The Conflict of Interest (COI) Certification is found in Section J.3.D, 
Attachment 15.  

B. In the event that the offeror cannot certify that no condition or relationship currently exists 
with other individuals or firms, including its own corporate entities (parent, affiliates, or 

subsidiaries and successors in interest), consultants, or subcontractors down to the .second 
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tier, that would present an actual, apparent or potential conflict of interest, the offeror must 
submit a Conflict of Interest (COI) Mitigation Plan that specifically details and describes the 
internal corporate procedures that will be used to mitigate the actual, apparent, or potential 
conflict of interest conditions or relationships by the date of contract award. Where parties 
other than the offeror are involved, the COI Mitigation Plan shall include signed agreements 
to the offeror's Conflict of Interest (COI) Mitigation Plan.  

L.15.2.2 VOLUME H - COST PROPOSAL INSTRUCTIONS 

L.15.2.2.1 COST PROPOSAL INSTRUCTIONS FOR ALL OFFERORS 

To reduce subsequent requests to offerors for additional data in support of proposed costs, the 
following information is required: 

A. Cost proposals must be submitted in accordance with FAR 15.408, Table 15.2 "Instructions 
for Submitting Cost/Price Proposals When Cost or Pricing Data Are Required". Three 
CDROM electronic copies of the offeror's proposal. are required in a format compatible with 
(or translatable by) Microsoft Excel.2000, (Version 9.0.4402 SR-1). Rounding functions 
should not be used except to round at the summary line levels. Do not round each line item 
and then total.  

B. The offeror should submit their cost or pricing data at a high level only, (i.e., labor rates as 
they relate to the labor categories (see Section L. 17), overhead (indicate if it includes benefits 
or not), G&A, etc., and the total price.) This should be submitted for each contract year and a 
summary of the contract years.  

L.15.2.2.2 COST PROPOSAL INSTRUCTIONS FOR THOSE OFFERORS IN TIlE 
COMPETITIVE RANGE 

A. General Requirements. Those offerors included in the competitive range shall submit 
certified cost or pricing data for each of the following: 

1. A summary proposal for the total contract period inclusive of options 

2. A separate proposal for the base contract period and each option period 

3. Certificate of Current Cost or Pricing Data.. The contractor must execute a Certificate of 
Current Cost or Pricing Data, using the format in this paragraph.  

Certificate of Current Cost-or Pricing Data 

This is to certify that, to the best of my knowledge and belief, the cost or pricing 
data (as defined in section-2.101 of the Federal Acquisition Regulation (FAR) 
and required under FAR subsection 15.403-4) submitted, either actually or by 
specific identification in writing, to the Contracting Officer or to the Contracting 
Officer's representative in support of * are accurate, complete, and 
current as of **. This certification includes the cost or pricing data 
supporting any advance agreements and forward pricing rate agreements between 
the offeror and the Government that are part of the proposal.  
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Firm 

Signature 

Name 

Title 

* Identify the proposal, request for price adjustment, or other submission 

involved, giving the appropriate identifying number (e.g., RFPlNo.).  

** Insert the day, month, and year when price negotiations were concluded and 
price agreement was reached or, if applicable, an earlier date agreed upon 
between the parties that is as close as practicable to the date of agreement on 
price.  

(End of certificate) 

B. Specific Requirements. Only those offerors included in the competitive range must submit 
the following detailed information to support the proposed budget: 

1. DIRECT LABOR: Breakdown of direct labor cost and named person or labor category 
including number of labor-hours and current actual or average hourly rates. Indicate 
whether current rates or escalated rates are used. If escalation is included, state the 
degree (percent)'and methodology. Direct labor or levels of effort are to be identified as 
labor-hours and not as a percentage of an individual's time. Indicate fringe benefit rate, if 
separate from indirect cost rate. Labor should be segregated by site or offeror's 
accounting divisions, if different indirect rates will be applied to more than one labor site 
or offeror accounting division. Different indirect rates should be broken out if there is 
more than one rate.  

a. UNCOMPENSATED OVERTIME: Except as provided for in paragraph b, it is 
required that proposed direct labor categories be based on the division by 40 of each 
employee's weekly salary, or average weekly earnings, to represent a normal 40-hour 
work week and that overhead rates and other costs be based on employees working a 
normal 40-hour work week. This requirement also applies to subcontractors whose 
effort is included in the proposed level of effort.  

b. The offeror may include uncompensated effort in his proposed level of effort if the 
requirements of paragraph c, below are met The decision to propose hours in excess 
of eight hours per day or 40 hours per week for employees who are exempt from the 
Fair Labor Standards Act (FLSA) is the offeror's decision. Should the offeror elect to 
propose such hours, the rates proposed shall be "weighted" by the hours in excess of 
40 hours per week for employees not subject to FLSA (e.g. 50 hours of effort that 
would be billed on a 40 hour per week basis at $10.00 per hour should be converted 
to $8.00 per hour).  

c. If the offeror decides to include uncompensated effort in his proposal, the following 
requirements must be met: 
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(1) The offeror has an established cost accounting system, approved by the 
Defense Contract Audit Agency, which records all hours worked, including 
uncompensated hours, for all employees regardless of contract type. Failure to 
meet this requirement may result in the proposal being removed from, 
consideration for contract award.  

(2) Uncompensated hours for all employees and regardless of contract type are 
included in the. offeror's base for allocation of indirect costs and meet the 
requirements of CAS 413.  

(3) The proposal identifies hours of uncompensated effort proposed by labor 
category.  

(4) The proposal identifies the amount of uncompensated effort that will be 
performed without supervision and without support personnel and assesses the 
productivity of such effort.  

(5). The proposal describes the extent to which employees are required or 
encouraged to perform uncompensated effort and the -impact the. use of 
uncompensated efforthas on work effectiveness.  

(6) The proposal includes a copy of the corporate policy addressing 
uncompensated effort.  

(7) The proposal includes a separate, complete cost breakdown, to the same level 
of detail as the breakdown supporting the cost proposal, which is based on 
direct labor rates for all direct labor categories based on the division by 40 of 
each employee's weekly salary, or average weekly earnings, to represent a 
normal 40-hour week and is based on overhead rates and other costs based on 
employees working a normal 40-hour work week 

(8) The requirements stated in (1) through (7) above, must be met for each 
subcontract which has uncompensated effort included in the proposed level of 
effort.  

2. FACILITIES. The USPTO does not require a dedicated contractor facility specifically 
for this contract; nor will the USPTO pay for such a facility under this contract.  

3. TRAVEL: The amount proposed for travel, subsistence and local transportation 
supported with a breakdown which includeS: number of trips anticipated, anticipated 
length for each, cost per trip per person, destination(s) proposed, number of person(s).  
scheduled for travel, mode of transportation, and mileage allowances if privately owned 
vehicles will be used.  

For cost estimation purposes, offerors should assume the following travel for each year: 

a. Two (2) courier trips to the USPTO per work day 

b. Twelve (12) trips to Monthly Status Review meeting at the USPTO, requiring an 

average of fifteen (15) people per meeting 
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c. One (1) trip per week for Task Order Management meetings at the USPTO, requiring 
an average of thirty (30) task order managers 

d. Two (2) trips per week for Marnagement meeting at the USPTO, requiring an average 
of two (2) people .per meeting.  

e. One bi-weekly trip for meeting with Contracting Officer, and COTR, to include the 
contractor's Program Manager, Financial Manager for the contract, and Contracts 
Manager.  

4. OTHER DIRECT COSTS: Cost breakdown of materials, equipment, software, special 
telecommunication costs, and other direct costs including duplication/reproduction, 
meetings and conferences, postage, communication and any other applicable items. Cost 
must be supported by specific methodology utilized in developing the cost. For cost 
estimation purposes, offerors should assume the following duplication/reproduction costs 
to be incurred each year: $32,000 per year.  

5. ADP COSTS: Please note that the Government will not pay for general office equipment 
(e.g., personal computers, related office automation software, telephones, furniture) that 
are considered necessary for day to day operations and are a normal part of conducting 
business. If an offeror proposes to employ the use of an Automatic Data Processing 
System (ADPS) or a Computer Service Center, detailed data concerning proposed costs 
should include the following: 

a. Make and model year of all equipment that will be used: microcomputers, central 
processor unit (CPU), input-output components (I/O), etc.  

b. Estimated number of hours and usage rates for each distinct piece of equipment 
proposed 

c. Listing of rates or quotes from prospective suppliers of the offeror 

d. Copies of invoices submitted by past suppliers of the offeror 

e. Listing of. rates developed and/or approved by a Government agency where offeror 
has in-house capability (i.e., supporting documentation to demonstrate how 
Computer Service Center charges are developed and charged).  

6. CONSULTANTS: If consultants are proposed, detailed data concerning proposed 
consultant costs should include the following: 

a. Names of consultant(s) to be engaged 

b. Daily fees to be paid to each consultant 

c. Estimated number of days of consulting services 

d. Consulting agreements entered into between consultant(s) and the offeror, or invoices 
submitted by consultant(s) for similar services previously provided to the offeror 

e. Rationale for acceptance of cost 
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7. SUBCONTRACTS: If proposed, cost information for each subcontractor shall be 
furnished in the same format and level of detail as prescribed for the prime offeror.  
Additionally, the offeror shall submit the following information: 

a. A description of the items to be furnished by the subcontractor.  

b. Identification of the proposed subcontractor and an explanation of why and how the 
proposed subcontractor was selected including the extent of competition obtained.  

c. The proposed subcontract price, the offeror's cost or price analysis thereof, and 
performance/delivery schedule.  

d. Identification of the type of subcontract to be used.  
8. Offeror shall briefly describe organization policies in the following areas (published 

policies may be furnished): 

a. Salary/increases to include 

(1) Merit 

(2) Cost of living 

(3) General 

b. Travel/subsistence 

c. Consultant use and terms of agreements 

9. Government Approved Accounting System.  

a. Offerors lacking Government approved indirect cost rates must provide detailed 
background data indicating the cost elements included in the applicable pool and a 
statement that such treatment is in accordance with established accounting practices.  
Offerors with established rate agreements with Federal cognizant agencies shall 
submit one copyof such agreement.  

b. In accordance with FAR 16.301-3 Limitations, in order for an offeror to receive an 
award for this cost-plus-award fee type contract, the offeror must have a 
Government approved accounting system. If subcontractor's contracts are cost 
type, they must also have a Government approved accounting system to receive 
an award. The contractor's accounting system must be adequate for determining 
costs applicable to the contract for appropriate Government suirveillance during 
performance to provide reasonable assurance that efficient methods, and effective cost 
controls are used.  

10. Offeror shall: 

a. Provide audited financial statements, profit/loss statement and statement of retained 
earnings covering each of the offeror's last three annual accounting periods.  
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b. Specify the financial capacity, working capital and other resources available to 
perform the contract without assistance from any outside source.  

c. Provide the name, location and intercompany pricing policy for other divisions, 
subsidiaries, parent company, or affiliated companies that will perform work or 
furnish materials under this contract.  

C. Specific Task Orders. After the competitive range determination, only those offerors 
included in the competitive range must submit a Resource Estimate (Contract Deliverable 
FN07) as specified in Section J.2.A.3, Attachment 3 for the following task orders: 

1. Program Management Task Order 

2. Transition Task Order(s) 

The Resource Estimates are to be included with the offeror's detailed cost or pricing data.  
The required task orders will be included with the competitive range notification letter.  

L.15.2.3 ORAL PRESENTATION INSTRUCTIONS 

Those offerors who are included in the competitive range will be asked to make an oral 
presentation that will address the offeror's technical approach to some Sample Tasks. The 
offerors included in the competitive range will be notified by letter. The Government will 
determine by lottery the sequence of presentations by the offerors.  

A. OFFEROR'S PRESENTATION TEAM 

The proposed Program Manager and four (4) additional personnel shall participate in the oral 

presentation. The offeror may bring no more than five (5) representatives to the oral 
presentation.  

B. CLARIFICATION AND DISCUSSIONS OF ORAL PRESENTATION POINTS 

At the end of the oral presentation, the Government may request clarification of any of the 

points addressed which are unclear. The Government may ask for clarification by the offeror 
on any point that was not adequately supported in. the presentation. All requests for 
clarification must be answered by the person who gave the oral presentation, with 
consultation with the offeror's oral presentation team when necessary.  

C. GOVERNMENT ATTENDANCE 

The oral presentation will be attended by the Contracting Officer, the SETA Technical 
Evaluation Team, and selected observers.  

D. LOCATION OF ORAL PRESENTATION 

The Government will notify those offerors who are included in the competitive range of the 

time and USPTO location in Arlington, Virginia where their oral presentation will be held.  

The Government will provide a Presentation Easel and an Overhead Projector/Screen for use 

K by the offeror. No other visual aids will be permitted.  
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E. DOCUMENTATION FOR ORAL PRESENTATION 

The offeror will be told in the oral presentation notification letter when and where they may 
pick up the Sample Tasks to be addressed in the oral presentation. The oral presentation is 
restricted to no more than three hours followed by time for clarifications if required. The 
offeror shall provide a list of names of all offeror personnel to attend the presentation, with 
corporate position titles, tenure with the corporation, and relationship to the SETA 
requirement by the date and time specified in the oral presentation notification letter.  

F. GOVERNMENT DOCUMENTATION FOR ORAL PRESENTATION 

The oral presentation may be video-taped by the Government. The video-tape becomes part 
of the Government's official record and may be redacted if requested under the Freedom of 
Information Act. Offerors are prohibited from video-taping or audio-recording their own 
oral presentation.  

G. ORAL PRESENTATION INSTRUCTIONS 

1. As a minimum, the offeror is required to respond to the sample tasks providing the 
information set forth below. However, the offeror is encouraged to suggest modifications 
to the suggested technical approach of the Sample Tasks that, which in the view of the 
offeror, would constitute an improved division of responsibilities or approach to 
achievement of the objectives while complying with USPTO's Life Cycle Management 
Methodology.  

2. Describe in specific terms the manner in which you plan to accomplish the sample tasks 
technically and managerially, including meeting program objectives, identifying 
anticipated techniques, procedures, technical risks and mitigating activities, milestones, 
deliverables, resources, and tools that comply with USPTO's Life Cycle Management 
Methodology. Identify in-house and subcontractor personnel support to accomplish the 
sample tasks. (See Section J.2.A.7, Attachment 7, Task Management Plan, to this 
solicitation for guidance.) 

3. Provide a matrix break-out of the proposed labor mix by labor category and skill level for 
the sample tasks. Include man-hour totals by labor category and skill level. Provide a 
rationale and selection criteria for the proposed labor mix. No cost data is to be. provided 
in this presentation.  

4. The offeror shall detail how it will conduct the preparations and screening of a staffing 
candidate list to arrive at a final recommendation of the pool composition.  

L.16 CERTIFIED COST OR PRICING DATA 

In accordance with FAR 15.408, the offeror shall submit certifiable cost and pricing data. The 
prospective Contractor may be required to certify that any cost pricing data submitted was 
accurate, complete and current as of the date of final agreement on price. If so requested by the 
Contracting Officer, the Contractor shall submit a: certificate in accordance with P.L. 87653 as 
implemented by FAR 15.403-4, and in the format specified in FAR 15.406-2.  

P 
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L.17 LABOR CLASSIFICATIONS 

Offerors shall use the following labor mix areas in proposing labor categories and preparing their 
technical and business management, and cost proposals.  

Definition of labor mix areas. The direct labor hours appearing below are for professional and 
technical labor only and the administrative/clerical personnel that directly support them on this 
contract. These hours do not include management at a level higher than the project management.  
If it is the contractor's normal practice to charge management/clerical support staff as a direct 
cost, the proposal must include them along with an estimate of the directly chargeable staff-hours 
for these personnel as part of the support labor mix area. If this type of effort is normally 
included in indirect cost allocations, no estimate is required. However, direct charging of indirect 
costs on any resulting contract will not be allowed. Additionally, the hours below are the 
workable hours required by the Government and do not include release time (i.e., holiday, 
vacation, etc.).  

Offerors shall submit proposed labor categories and cost proposals. for the proposed labor 
categories and labor hours per contract year as specified below. Requirements under this contract 
will be ordered by the issuance of task orders by the Contracting Officer utilizing your proposed 
labor categories. The Government is using 2,000 hours as the basis for calculating the 
approximate Full-Time Employees (FTE's).' 

This is a representative sampling of labor mix areas for performance of this contract. The 
offeror must propose the labor categories they intend to use on this contract that would 
support the labor mix areas shown below.  

- Estimated Labor Hours 

Base Option Option Option Option 
Period Period 1 Period 2 Period 3 Period 4 

Program Manager 2,500 2,000 2,000 2,000 2,000 
Senior Technical 75,000 70,875 63,750 69,750 63,750 
Junior Technical 10,000 9,450 8,500 9,300 8,500 
Support 12,500 12,175 10,750 11,950 10,50 

100,000 94,500 85,000 93,000 85,000 

Offerors shall propose the number of estimated labor hours (if directly charged) for 
Administrative/Clerical Support Personnel required to support the Program Manager, Senior 
Technical, and Junior Technical labor mix areas during the period of performance as part-of the 
Support labor mix area.  

L.18 NEGOTIATION 

To the extent deemed necessary by the Government, negotiations will be conducted with all 
offerors who are eligible to receive a contract award resulting from this solicitation.  
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SECTION M - EVALUATION FACTORS FOR AWARD 

M.1 EVALUATION OF PROPOSALS 

Proposals submitted in response to this solicitation will be evaluated in accordance with the.  
criteria listed below. The objective of the evaluation is to determine which proposals offer the 
best prospect for attainment of the objectives of the solicitation, price and other factors 
considered. Those proposals found to be technically unacceptable and not reasonably subject to 
being made acceptable will be eliminated from further consideration. 

A major item and/or gross omission which precludes meeting program objectives which cannot 
be corrected prior to or during negotiations without major revision or .complete resubmission of 
the proposal will cause a proposal to. be found technically unacceptable.  

Those offerors whose proposal evaluations indicate that they do not have a reasonable chance of 
being awarded the contract will be excluded from the competitive range. That decision will be 
made based on persuasive rationale and sufficient facts.  

M.2 MINIMUM RESPONSE REQUIREMENTS 

To be considered acceptable and eligible for award, an offeror must address separately all the 
factors set forth in accordance with the INSTRUCTIONS FOR THE PREPARATION OF 
EXPERIENCE/PAST PERFORMANCE, KEY PERSONNEL/REPRESENTATIVE RESUMES, 
SMALL BUSINESS SUBCONTRACTING PLAN OR TEAMING PLAN, CONFLICT OF 
INTEREST (COI) CERTIFICATION, AND COST OR PRICING PROPOSALS contained in 
Section L. 15 of this solicitation.  

\) M.3 EVALUATION OF INDIVIDUAL PROPOSALS 

M.3.1 TECHNICAL EVALUATION FACTORS 

A. Each proposal will be evaluated according to the evaluation criteria stated in Section M of the 
solicitation. The technical evaluation factors are as follows: 

1. Experience 

2. Past Performance 

3. Key Personnel/Representative Resumes 

4. Small Business Subcontracting Plan or Teaming Plan 

5. Conflict of Interest (COI) Certification 

6. Sample Tasks (this factor will only apply to those offerors who have been included in the 
competitive range and will be presented in an oral presentation).  

B. The evaluation factors to be used in the evaluation process, in descending order of relative 
importance, are as follows: 

1. The Experience factor and Past Performance factor are of equal value 
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2. The Key Personnel/Representative Resumes factor and the Sample Tasks factor are of 
equal value 

3. The Small Business Subcontracting Plan or Teaming Plan factor and the Conflict of 
Interest (COI) Certification factor are of equal value 

4. The Experience factor and Past Performance factor are more important than the Key 
Personnel/Representative Resumes factor and the Sample Tasks factor 

5. The Key Personnel/Representative Resumes factor and the Sample Tasks factor are more 
important than the Small Business and Small Disadvantage Business Plan factor and the 
Conflict of Interest (COI) Certification factor.  

C. All evaluation factors other than cost or price, when combined, are significantly more 
important than cost or price. The Government will perform concurrent but separate 
evaluations of each part of the proposal, including the cost proposal. The strengths and 
weaknesses will be identified for all factors. All parts (Experieme/Past Performance, Key 
Personnel/Representative Resumes, Small Business Subcontracting Plan or Teaming Plan, 
Conflict of Interest (COI) Certification, and Cost/Price) of each proposal will be reviewed 
and analyzed, but only the Experience/Past Performance, Key Personnel/Representative 
Resumes, and the Small Business Subcontracting Plan or Teaming Plan will receive a 
numerical score. The Conflict of Interest (COD) Certification will be a pass/fail.  

M.3.2 RELATIVE CAPABILITY OF COMPETING OFFERS 

The Government contemplates awarding two contracts, one to a small business and one to a large 
business, as a result of this solicitation. The Government will evaluate the relative capability of 
the competing offerors on the basis of the following factors: 

M.3.2.1 EXPERIENCE FACTOR 

The evaluation of the Offeror's experience will be a subjective assessment of the breadth and 
depth of the offeror's past experience. The breadth of experience is defined.as the offeror's 
experience-in the following eight (8) areas: 

A. System Design 

B. Infrastructure Engineering (in development lab and production environments) 

C. Network Engineering 

D. Security: Engineering 

E. System Engineering 

F. Accessibility Engineering 

G. Asset Management, IT Facility Management System: (rITFMS), Facilities 

) H. Program Management 
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The depth of experience is defined as the number of opportunities for experience that the offeror 
has had in the aforementioned eight (8) areas.  

M.3.2.2 PAST PERFORMANCE FACTOR 

A. The evaluation of the offeror's past performance will be a subjective assessment based on a 
consideration of all relevant facts and circumstances.  

B. The Government will focus on, but not be limited to, the offeror's past performance for the 
last three years from the due date of proposals and past performance information that 
demonstrates quality of performance relative to the nature, size, and complexity of SETA 
requirements, and will consider the depth, breadth and relevance of the contract references.  

C. The past performance information to be used may include, but is not limited to, the Past 
Performance Reference worksheets presented in Volume I, Section 1, Subsection A of the 
offeror's proposal; past performance questionnaire responses from references; interviews 
with, references; and, information obtained from other sources.. References may be from 
those the offeror has identified as well as references other than those identified by the offeror.  
References that cannot be reached, and information that cannot be verified by the reference, 
may affect the evaluation. Offerors are reminded that while the Government may elect to 
consider data obtained from other sources, the burden of providing thorough and complete 
past performance information rests with the offerors.  

D. Offerors shall note that the Government may consider any information available on any 
aspect of the offeror's past performance. References for work performed for the USPTO will 
carry more weight than other references. References identified by the offeror, and references 
other than those identified: by the offeror -- such as other customers known to the 
Government, consumer protection organizations, data bases, and other sources that may have 
useful and relevant information -- may be contacted by the Government. The information 
received may be used in the evaluation of the offeror's past performance and best value 
decision. Likewise, the information may also be used in the evaluation of key personnel of 
the offeror and its major subcontractor(s). However, the Government may'not contact all 
references identified in response to L. 15.2.4. 1.  

E. The merit of an offeror's past performance reference contracts will be evaluated based on the 
following: 

1. Contract experience that includes the type of work performed, whether the contract was a.  
task order contract, and the size of the contract 

2. Business management that includes business behavior (the offeror's sensitivity to its 
customer's business environment) and business relations (the offeror's ability to work 
and communicate with its customers) 

3. Project management that includes cost control, timeliness of performance, and efficient 
and effective use of personnel 

4. Customer satisfaction that includes the offeror's ability to satisfy its customers and an 
overall evaluation.  
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Lack of conformance of the past performance reference contracts to Section L. 15.2.1.1 will 
be identified as a significant risk and may affect the best value decision.  

F. A significant achievement, problem, or lack of relevant data can become an important 
consideration in the source selection process. For instance, if a significant problem occurred 
on a contract reference, it should be explained in section 16 of the Past Performance 
Reference worksheet as that information will be taken into consideration when evaluating 
past performance.  

G. It is the offeror's responsibility to provide letters of consent (see L.15.2.1.1.F of this 
solicitation) for all major subcontractors so that past performance information specific to the 
subcontractor can be revealed by the Government to the offeror, if necessary.  

H. The Government reserves the right to evaluate additional past performance references from 
any.other sources.  

I. In the case of an offeror without a record of relevant past performance or for. whom 
information on past performance is not available, the offeror will neither -be evaluated 
favorably nor unfavorably on past performance.  

M.3.2.3 KEY PERSONNEL/REPRESENTATIVE RESUMES FACTOR 

The offeror's key personnel/representative resumes will be evaluated on the basis of their 
submitted resumes to determine the offeror's ability to provide qualified personnel to this 
contract. The resumes will be evaluated for qualifications and expertise appropriate to the task 
areas shown in Section C.3 of the statement of work and L.15.2.1.2 as evidenced by their 
experience and demonstrated accomplishments in related or similar work.  

M.3.2.4 SMALL BUSINESS SUBCONTRACTING PLAN OR TEAMING PLAN 
FACTOR 

M.3.2.4.1 Small Business Subcontracting Plan (applies only to large businesses proposing 
as the prime contractor).  

The offeror's Small Business Subcontracting Plan will be evaluated on the. offeror's stated 
proposed use of veteran-owned small businesses (including service disabled veteran-owned small 
businesses), HLUBZone small business concerns, women-owned small business concerns, small 
disadvantaged businesses, and small businesses as set forth in VAR Subpart 19.7, and on the 
creativity and resourcefulness of its teaming arrangement(s) with these concerns. The offeror will 
be evaluated on the appropriateness of its subcontractor(s) plan and on its ability to effectively 
manage and control the use of subcontractor(s). The offeror is encouraged to propose use of 
these concerns to the maximum extent possible. The offeror will be evaluated on its projected 
percentage of use of these concerns and the proposed subcontractor's socio-economic status in 
relationship to the PTO's preferred order of subcontractor participation as listed below: 

A. Veteran-owned small businesses. (including service disabled veteran-,owned small businesses) 

B. IHUBZone small business concerns 

C. Women-owned small business concerns 
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D. Small disadvantaged businesses 

E. Small businesses 

The offeror will be evaluated on its past performance .in achieving its small business contracting 
goals.  

M.3.2.4.2 Teaming Plan (applies only to small businesses proposing as the prime 
contractor).  

The offeror's Teaming Plan will be evaluated on the offeror's use of veteran-owned small 
businesses (including service disabled veteran-owned small :businesses), HUBZone small 
business concerns, women-owned small business concerns, small disadvantaged businesses, and 
small businesses as set forth in FAR Subpart 19.7, large businesses, on the creativity and 
resourcefulness of its teaming arrangement(s) with these concerns, and the proposed 
subcontractor's socio-economic status in relationship to the PTO's preferred order of 
subcontractor participation as listed below: 

A. Veteran-owned small businesses (including service disabled veteran-owned small businesses) 

B. HUBZone small business concerns 

C. Women-owned small business concerns 

D. Small disadvantaged businesses 

E. Small businesses 

F. Large businesses 

M.3.2.5 CONFLICT OF INTEREST (COI) CERTIFICATION 

To be eligible for award, the offeror must certify, at the time of proposal submission, that no 
condition or relationship currently exists with other individuals or firms, including its own 
corporate entities (parent, affiliates, or subsidiaries and successors in interest), consultants, or 
subcontractorsdown to the second tier, that would present an actual, apparent or potential conflict 
of interest..  

In the event that the offeror cannot certify. that no condition or relationship currently exists with 
other individuals or firms, including its own corporate entities (parent, affiliates, or subsidiaries 
and successors in interest), consultants, or subcontractors down to the second tier, that would 
present an actual, apparent or potential conflict of interest, the offeror must submit a Conflict of 
Interest (COI) Mitigation Plan that specifically details and describes the internal corporate 
procedures that.will be used to mitigate the actual, apparent, or potential conflict of interest 
conditions or relationships by the date of contract award. Where parties other than the offeror are 
involved, the COI Mitigation Plan shall include signed agreements to the offeror's Conflict of 
Interest (COI) Mitigation Plan.  

The offeror's Conflict Of Interest (COI) Mitigation Plan will be evaluated on the offeror's ability 
to mitigate the actual, apparent, or potential COI. The offeror's ability in -this area will be 

evaluated based upon its appropriateness, thoroughness, sufficiency, timeliness, and anticipated 
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effectiveness to immediately mitigate, neutralize, and correct the actual, apparent, or potential 
COI conditions or relationships.  

M.3.3 EVALUATION OF THE COST PROPOSAL 

The Cost/Price proposal will be reviewed and analyzed in depth, but will not receive numerical 
scores. Each offer will be evaluated for cost realism to determine the ultimate cost to the 
Government if that offer is selected. Theý Government will determine that the prices offered are 
realistic by uncovering the facts on what is a fair and reasonable price.-. The cost information 
requested in Section L. 14 will be used to perform a cost analysis of the offer to develop a realistic 
estimate of the costs of performance under conditions that will prevail during the contract 
performance. Contractors are advised that any proposed staffing alternatives, other than the 
traditional employer-employee arrangement, that are used for identifying qualified candidates and 
negotiating flexible compensation packages, will not be acceptable, unless the contractor can 
demonstrate that the proposed solution, used to price its overhead and fringe benefits, has been 
previously used by the contractor, and has been successful.  

M.3.4 OTHER EVALUATION FACTORS 

Upon completion of the initial evaluation of proposals, the Government will invite those offerors 
who have been included in the competitive range to deliver an oral presentation on the Sample 
Tasks factor. The offeror will be evaluated on its ability to analyze the tasking objectives as 
stated in each of the Sample Tasks, and to provide the appropriate mix by labor category and skill 
level to meet those objectives. The offeror will be evaluated on insight, perceptiveness, 
ingenuity; creativity, and resourcefulness in identifying techniques, procedures, technical risks 
and mitigating activities, milestones, deliverables, resources, tools, and methodologies for 
accomplishment of the tasks both technically and managerially, and of any suggested
modifications or alternative approaches to the suggested technical approach that would improve 
the division of responsibilities or approach to achievement of the stated objectives while 
complying with USPTO's Life Cycle Management Methodology. Information gathered during 
the oral presentation will have a bearing on previously evaluated factors and will influence the 
final evaluations of those factors.  

M.4 THE DETERMINATION OF BEST VALUE 

The Government will make a value/cost tradeoff analysis across all offerors' proposals to identify 
and rank those proposals that offer the greatest value to the Government. All evaluation factors 
other than cost when combined are significantly more important than cost or price.  

Award will be made to that responsible offeror whose proposal contains the combination of those 
criteria offering the best overall value to the Government. This will be determined by comparing 
differences in the worth of the offer with differences in the overall cost to the Government. In 
making this comparison the Government is more concerned with obtaining superior technical 
features than with making an award at the lowest overall cost to the Government. The 
Government may make an award at a significantly higher price to acquire significantly superior 
technical features. However, the Government will not make an award at a significantly higher 
cost to acquire slightly superior features. As proposals become more equal in their technical 
merit, the evaluated cost increases in relative importance.  
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M.5 RESPONSIBILITY 

An offeror must be determined responsible according to the standards set forth in FAR 9.1 to be 
eligible for award.  

M.6 EVALUATION OF OPTIONS (FAR 52.217-5) (JUNE 1990) 

Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's 
best interests, the Government will evaluate offers for award purposes by adding the total price 
for all options to the total price for the basic requirements. Evaluation of options will not obligate 
the Government to exercise the option(s).  
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letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

- THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
S"-- changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

Mutual Agreement of the parties 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor E is not, L is required to sign this document and return 3 copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to change the name of the contractor due to acquisition. The contractor "Signal Corporation" was acquired by Veridian 
Corporation, effective September 24, 2002. Subsequently, "Signal Corporation's name was changed to "Veridian IT Services, Inc. (VITS)". Therefore, the 
contractor for this contract is hereby "Veridian IT Services, Inc.".  

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

15A NAME AND TITLE OF SIGNER (Type orprint) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type orprint) 
t Sylvia VanDyke 

, NTRACTOR/OFFEROR 15C. DATE SIGNED 16B. United St Arnicait, ofI A 16C. DATE SIGNED 

__BY.__%ml__In__1h__444 1 B 01/15/2003 
(Signature of person authorized to sign) (fgqnature of Contracting Offi0 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

Summary 50PAPT201006/0004 SETA 3 - Large Business 2 of 3 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

Previous Total: $2,368,700.00 

Modification Total: $0.00 

Grand Total: $2,368,700.00



Title Document Number Pag e 

Address Detail SETA 3- Large Business 50PAPT201006/0004 3 of 3 

Shipping Addresses 
)de Detail 

0001 Org: 
Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone:( ) - ext.  

Fax: ( ) - ext.



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 
1 of 5 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable) 

0005 01/23/2003 See Funding Detail 
' "JED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODEJ 

OF PROCUREMENT 
. of Procurement,US Patent and Trademark Office,2011 Crystal Drive 
Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Veridian IT Services, Inc.  

3040 Williams DriveSuite 200 (X 10A. MODIFICATION OF CONTRACT/ORDER 
NO. 50PAPT201006 

Fairfax, VA 22031 N 10B.DATED (SEEITEM13) 

CODE F FACILITY CODE 109/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers E is extended, is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 

TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

THE CONTRACT ORDER NO. IN ITEM 10A.  

L_ B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authodty) 
D] 52.232.22 Limitation of funds 

E. IMPORTANT: Contractor 0 is not, E is required to sign this document and return 3 copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to provide incremental funding as follows: 

Previous Funding Increased By Total Funding 
$2,368,700 $1,943,040 $4,311,740 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in lull force and effect.  

'AME AND TITLE OF SIGNER (Type orprint) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type orprint) 
___ Sylvia VanDyke 

1t•,.;cONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. Unied States of Aerica 16C. DATE SIGNED 

__ _natu__ofCoBY __ __ _ _ _ _ _ _ _ 01/23/2003 

(Signature of person authorized to sign) (S ature of Cc , 
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

Summary 50PAPT201006/0005 SETA 3 - Large Business 2 of 5 

'Ys Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

Previous Total: $2,368,700.00 

Modification Total: $1,943,040.00 

Grand Total: $4,311,740.00



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0005 SETA 3 - Large Business 3 of 5 

Flercdinq Strip Code Change in Funded Amount 

- A - 192100 - -2570 - - M50039 - 192510- - - NONCOMP - - - - $46,800.00 

Reference Requisition: 192P0330069 

2003 - - A - 192100 - - 2570 - - MZEMC1 - 192230 - - - NONCOMP -... $151,000.00 

Reference Requisition: 192P0330069 

2003 - -A - 192100 - -2570 - - TZWHC1 - 192230- - - -NONCOMP- - - - $195,250.00 

Reference Requisition: 192P0330069 

2r'l - - A - 192100 - 2570 - - MZETC1 - 192221 - - - - NONCOMP - - - - $65,350.00 

Reference Requisition: 192P0330069 

2003 - - A - 192100 - -2570 - - MZETC1 - 192221 - - - - NONCOMP - - - - $65,350.00 

Reference Requisition: 192P0330069 

2003 - - A - 193100 - -2570 - - M50026 - 193300 --- -NONCOMP- - - - $135,000.00 

Reference Requisition: 192P0330069



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0005 SETA 3 - Large Business 4 of 5 

Funding Strip Code Change in Funded Amount 

- A - 193100 - -2570 - - M50026 - 193300- - - - NONCOMP- - - - $1,033,040.00 

Reference Requisition: 192P0330069 

2003 - - A - 192100 - -2570 - - MZEWC1 - 192221 - - - - NONCOMP - - - - $33,750.00 

Reference Requisition: 192P0330069 

2003 - - A - 193100- - 2570 - - MZFWC1 - 193300- - - - NONCOMP - $172,500.00 

Reference Requisition: 192P0330069 

2rnI - - A - 193100 - -2570 - - MZFWC1 - 193300- - - - NONCOMP - - - - $45,000.00 

Reference Requisition: 192P0330069



Title Document Number Page 
Address Detail SETA 3- Large Business 50PAPT201006/0005 5 of 5 

-pping Addresses 
Detail 

0001 Org: 

Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 

Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone: ) ext.  

Fax: ) ext.



AMENDM ENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

1 of 4 

2. AMENDMENT/MODIFICATION NO.13. EFFECTIVE DATE 14. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicable) 
1006 03/18/2003 See Funding Detail 

.SUED BY CODE " 7. ADMINISTERED BY (If other than Item 6) CODEJ 

UFFICE OF PROCUREMENT 
Office of ProcurementUS Patent and Trademark Offlce,2011 Crystal Drive 
Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR . (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Veridian IT Services, Inc.  
3040 Williams DriveSuite 200 N 10A. MODIFICATION OF CONTRACT/ORDER 

(X) NO. 50PAPT201006 

Fairfax, VA 22031 10B. DATED (SEE ITEM 13) 

QODEI FACILITY CODE 1, 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation Is amended as set forth in Item 14. The hour and date specified for receipt of Offers E is extended, is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15. and returning - copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which Includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED ATTTHE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by vinue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and.is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

THE CONTRACT ORDER NO. IN ITEM 1OA.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

52.232-22 Limitation of Funds 

E. IMPORTANT: Contractor [1 is not, Er- Is required to sign this document and return 3 copies to the Issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 
The purpose of this modification Is to provide funding as follows: 

Previous Funding Increased By Total Funding 
$4,311,740 $126,160 $4,437,900 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and In full force and effect.  

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 
VA-JD5-r' q9 aJ n. 2'rQ--/-Pr -oa I Sylvia VanDyke 

t.3OjITRACT RTO•FERORI 15C. DATE SIGNED 16B. Un!PdStates of Ame~ca 160. DATE SIGNED 

Sito sI.n) -. /Sgnature of Contracting Officer1 03/18/2003 

NSN 7540-01 52-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

Summary 5OPAPT2o1006/0006 SETA 3- Large Business 2 of 4 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

Previous Total: $4,311,740.00 

Modification Total: $126,160.00 
Grand Total: $4,437,900.00



Contract Level Document Number Title Page 

OFunding Summary 50PAPT201006/0006 SETA 3 - Large Business 3 of 4 

inding Strip Code Change In Funded Amount 
J03 - - A - 192100 -- 2570 - - TZTIC1 - 192230 ---- NONCOMP--- - $96,900.00 

Reference Requisition: 192P0330100 

2003 - - A - 192100 - 2570 - - TZWHC1 - 192230- - - - NONCOMP- - - - $29,260.00 

Reference Requisition: 192P0330100



Title Document Number Page 
* Address Detail SETA 3 - Large Business 50PAPT201006/0006 4 of 4 

,hipping Addresses 
Code Detail 

0001 Org: 
Addr: 

Attn: No Contacts Identified 
Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 

Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone:( ) ext.  

Fax: ( ) ext.



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 
1 of 4 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicable) 

0007 04/07/2003 See Funding Detail 

6. ISSUED BY CODE * 7. ADMINISTERED BY (If other than Item 6) CODE 

'CE OF PROCUREMENT 
of Procurement, US Patent and Trademark Office,2011 Crystal Drive 

, 810 

Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Veridian IT Services, Inc.  

3040 Williams DriveSute 200 W 10A. MODIFICATION OF CONTRACT/ORDER 
NO. 50PAPT201006 

Fairfax, VA 22031 (X) 10B. DATED (SEEITEM 13) 
CODE ____FACILITY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, E is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and retuming - copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

mTHE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 
D] 52.232-22 Limitation of funds 

E. IMPORTANT: Contractor El is not, E is required to sign this document and return - copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 
The purpose of this modification is to provide incremental funding as follows: 

Previous Funding Increased By Total Funding 
$4,437,900 $363,788 $4,801,688 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in lull force and effect.  

15A. NAME AND TITLE OF SIGNER (Type orprint) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type orprint) 
_ Sylvia VanDyke 

)NTRACTOR/OFFEROR 15C. DATE SIGNED 16B. Unit• • St tes of Am ic 16C. DATE SIGNED 

BY ý04/07/2003 
(Signature of person authorized to sign) I 6ignature of Contracting Offi 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

Summary 50PAPT201006/0007 SETA 3 - Large Business 2 of 4 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub ProVJob No. Sub Reporting Category 

,sion Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

Previous Total: $4,437,900.00 

Modification Total: $363,788.00 

Grand Total: $4,801,688.00



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0007 SETA 3 - Large Business 3 of 4 

Funding Strip Code Change in Funded Amount 

^^13 - - A -192100 - -2570 - - M50039 -192510- - - -NONCOMP- - - - $13,800.00 

Reference Requisition: 192P0330110 

2003 - - A - 192100 - -2570 - - M50047 - 192221 - - - - NONCOMP - - - $349,988.00 

Reference Requisition: 192P0330113



Title Document Number Page 
Address Detail SETA 3 - Large Business 50PAPT201006/0007 4 of 4 

Shipping Addresses 
le Detail 

Org: 
Addr: 

Attn: No Contacts Identified 
Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone:( ) ext.  

Fax: ( ) ext.



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

1 of 4 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicable) 

0008 04/14/2003 See Funding Detail 

6. ISSUED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODEJ 

'E OF PROCUREMENT 
f Procurement,US Patent and Trademark Office,201 1 Crystal Drive 

1 ,10 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Veridian IT Services, Inc.  
3040 Williams DriveSuite 200 W OA. MODIFICATION OF CONTRACT/ORDER 

NO. 50PAPT201006 

Fairfax, VA 22031 lOB. DATED (SEEITEM 13) 

CODE FACILITY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers D is extended, E- is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and retuming - copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

[H THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 
D] 52.232.22 Limtation of funds 

E. IMPORTANT: Contractor E--J is not, El is required to sign this document and return - copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to provide incremental funding as follows: 

Previous Funding Increased By Total Funding 
$4,801,688 $213,864 $5,01-5,552 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

15A. NAME AND TITLE OF SIGNER (Type orprint) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type orprint) 
_ Sylvia VanDyke 

)NTRACTOR/OFFEROR 15C. DATE SIGNED 16B. Uniitid States pf Aeri,,, , /, 16C. DATE SIGNED 

___ ___ ___ ___BY. 04/14/2003 

(Signature of person authorized to sign) UStgnature of Contractingi Ofer) 
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title 

Summary 50PAPT201006/0008 SETA 3 -Large Business 2 of 4 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

L on Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

Previous Total: $4,801,688.00 

Modification Total: $213,864.00 

Grand Total: $5,015,552.00



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0008 SETA 3 - Large Business 3 of 4 

Funding Strip Code Change in Funded Amount 

- - A - 192100 - -2570 - - TZWAC1 - 192230- - - - NONCOMP - - - - $40,000.00 

Reference Requisition: 192P0330117 

2003 - - A - 192100 - -2570 - - TZWHC1 - 192230- - - - NONCOMP - - - - $42,500.00 

Reference Requisition: 192P0330117 

2003 - - A - 192100 - -2570 - - MZETC1 - 192221 - - - - NONCOMP - - - - $31,590.00 

Reference Requisition: 192P0330117 

2003 - A - 193100 - -2570 - - TZWHE1 - 193300- - - - NONCOMP - - - - $50,000.00 

Reierence Requisition: 192P0330117 

2003 - - A - 193100 - -2570 - - M50026 - 193300- - - - NONCOMP - - - - $49,774.00 

Reference Requisition: 192P0330117



Title Document Number Page 

Address Detail SETA 3- Large Business 50PAPT201006/0008 4 of 4 

Shipping Addresses 
Detail 

Org: 

Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 

Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone: ( ) ext.  

Fax: ( ) ext.



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 
1 of 4 

2. AMENDMENT/MODIFICATION NO.0 3. EFFECTIVE DATE 14. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicable) 

0009 04/15/2003 See Funding Detail 

6. ISSUED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODEJ 

E OF PROCUREMENT 
f ProcurementUS Patent and Trademark Office,2011 Crystal Drive 

S J10 

Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Veridian IT Services, Inc.  

10A. MODIFICATION OF CONTRACT/ORDER 3040 Williams Drive,Suite 200 ()N.5PP210 
()NO. 50PAPT201 006 

Fairfax, VA 22031 (X) 10B. DATED (SEE ITEM 13) 

CODE *FACILITY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning __ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 

TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

2003- - A - 192100- -2570- - MZPTC1 - 192230- -- - NONCOMP - - - -$149,660.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

F-- THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor ElI is not, N is required to sign this document and return - copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to provide incremental funding to the contract as follows: 

Previous Funding Increased By Total Funding 
$5,015,552 $149,660 $5,165,212 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

15A. NAME AND TITLE OF SIGNER (Type orprint) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 
_________________________________________ SylviaVanDyke 

.)NTRACTOR/OFFEROR 15C. DATE SIGNED 16B. Un d States.of A rio 16C. DATE SIGNED 

BY_4%_it______,_____&AVBY " I 04/15/2003 
(Signature of person authorized to sign) Sigqnature of Contracting 0 ic 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

Summary 50PAPT201006/0009 SETA 3 - Large Business 2 of 4 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

.,on Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

Previous Total: $5,015,552.00 

Modification Total: $149,660.00 

Grand Total: $5,165,212.00



Contract Level Document Number Tile Page 

Funding Summary 50PAPT201006/0009 SETA 3 - Large Business 3 of 4 

Funding Strip Code Change in Funded Amount 

, A - 192100 - -2570 - - MZPTC1 - 192230- - - - NONCOMP - - - - $149,660.00 

Reference Requisition: 192P0330106



Title Document Number Page 

Address Detail SETA 3 - Large Business 50PAPT201006/0009 4 of 4 

Shipping Addresses 
i. Detail 

Org: 

Addr: 

Attn: No Contacts Identified 

Phone: ( ext.  

Fax: ( ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 

Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone: ( ) ext.  

Fax: C ) ext.



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

1 of 4 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 14. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0010 05/20/2003 See Funding Detail 

' UED BY CODE I 7. ADMINISTERED BY (If other than Item 6) CODEJ 

OF PROCUREMENT 
jf ProcurementUS Patent and Trademark Office,2011 Crystal Drive 

Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Veridian IT Services, Inc.  

10A. MODIFICATION OF CONTRACT/ORDER 3040 Williams Drive,Suite 200 ()N.5PP210 

()NO. 50PAPT201 006 
Fairfax, VA 22031 

CODE FACILITY CODE () 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers D is extended, F is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning - copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 

changes in paying office, appropdation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 
D] 52.232-22 Limitation of Funds 

E. IMPORTANT: Contractor E' is not, 0 is required to sign this document and return - copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to add incremental funding as follows: 

Previous Funding Increased By Total Funding 
$5,165,212 $244,690 $5,409,902 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

1 "'AME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type orprint) 

_ _ _ _ _ _ _Sylvia VanDyke 

i-.. ."ONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. Unite Statis of Arer,, 16C. DATE SIGNED 

_________BY.___=_____________ B 05/20/2003 
(Signature of person authorized to siqn) (•,nature of Contractino OfficerJ C/ 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

Summary 50PAPT201006/0010 SETA 3 - Large Business 2 of 4 

-- s Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

Previous Total: $5,165,212.00 

Modification Total: $244,690.00 

Grand Total: $5,409,902.00



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0010 SETA 3- Large Business 3 of 4 

Funding Strip Code Change in Funded Amount 

- A - 192100 - -2570 - - M50026 - 193300- - - NONCOMP - - - - $100,000.00 

Reference Requisition: 193P0330134 

2003 - - A - 192100 - -2570 - - M50026 - 193300- - - - NONCOMP - - - - $47,190.00 

Reference Requisition: 193P0330134 

2003 - - A - 192100- - 2570 - - M50026 - 193300- - - - NONCOMP - - - - $22,500.00 

Reference Requisition: 193P0330134 

2003 - A - 192100 - -2570 - - M50026 - 193300- - - - NONCOMP - - - - $45,000.00 

Reference Requisition: 193P0330134 

2003 - - A - 193100 - -2570 - - M50026 - 193300- - - - NONCOMP - - - - $30,000.00 

Reference Requisition: 193P0330134



Title Document Number Page 

Address Detail SETA 3- Large Business 50PAPT201006/0010 4 of 4 

O"ipping Addresses 
Detail 

wol Org: 
Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone:( ) - ext.  

Fax: ( ) - ext.



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

1 of 4 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0011 06/16/2003 See Funding Detail 
ED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE[ 

L -* OF PROCUREMENT 
Office of Procurement,US Patent and Trademark Office,2011 Crystal Drive 
Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 

Veridian IT Services, Inc.  

10A. MODIFICATION OF CONTRACT/ORDER 
3040 Williams DriveSuite 200 (X) N.5PP210 NO. 50PAPT201006.

Fairfax, VA 22031 N 10B. DATED (SEEITEM 13) 

CODE FACILITY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS.  

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers - is extended, is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 
(a) By completing Items 8 and 15, and returning - copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

2003 - - A - 192100 - - 2570 - - M50039 - 192510- - - - NONCOMP - - - -$100,000.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHEr" "'NE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 
THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor E- is not, E- is required to sign this document and return __ copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to provide incremental funding as follows: 

Previous Funding Increased By Total Funding 
$5,409,902 $100,000 $5,509,902 

Euxc- rovided herein, all terms and conditions of the document referenced in Item 9A or IOA, as heretofore changed, remains unchanged and in full force and effect.  

1. IE AND TITLE OF SIGNER (Type orprint) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 
".__Sylvia VanDyke 

15B.CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. Unit d States of-Amri .. , 16C. DATE SIGNED 

(Sgatr o eso utoiedt sg)BYC?~~Z 06/16/2003 
(Signature of person authorized to sign) __.'_._Signature of Contractino Office0 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



I Line Item Document Number Title Page 

SSummary 50PAPT201006/0011 SETA 3 - Large Business 2 of 4 

Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

Previous Total: $5,409,902.00 

Modification Total: $100,000.00 

Grand Total: $5,509,902.00



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0011 SETA 3- Large Business 3 o04 

-g Strip Code Change in Funded Amount 

- A - 192100 - -2570 - - M50039 - 192510- - - - NONCOMP - - - - $100,000.00 

Reference Requisition: 192P0330162



I 
Title Document Number Page 

Address Detail SETA 3 -Large Business 50PAPT201006/0011 4 of 4 

"'ping Addresses 
Detail 

0001 Org: 

Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 

Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone: ( ) ext.  

Fax: ( ) ext.



/IENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

I 1 of 5 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0012 07/01/2003 See Funding Detail 

-. JED BY CODE * 7. ADMINISTERED BY (If other than Item 6) CODE I 

.,OF PROCUREMENT 
i. jf ProcurementUS Patent and Trademark Office,2011 Crystal Drive 

Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9{9. DATED (SEE ITEM 11) 

Veridian IT Services, Inc.  

IOA. MODIFICATION OF CONTRACT/ORDER 3040 Williams DriveSuite 200 ()N.5PP210 

() NO. 50PAPT201006 

Fairfax, VA 22031 (X) 10B. DATED (SEE ITEM 13) 

CODE * IFACILITY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, El is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning __ _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 

submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 

TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 

IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 

letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 
D] 52.232-22 Limitation of funds 

E. IMPORTANT: Contractor 1 is not, --1 is required to sign this document and return __ copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to add incremental funding to this contract as follows: 

Previous Funding Increased By Total Funding 
$5,509,902 $785,730 $6,295,632 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

"A ME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type orprint) 

I Sylvia VanDyke 

-i. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. Unitd States o erca 16C. DATE SIGNED 
____________________.,_____-__________ BY07/01/2003 

(Signature of person authorized to sign) (fSignature of Contracting Offi er) 

N 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 

'.VIOUS EDITION Prescribed by GSA FAR (48 CFR) 

SABLE 
53.243



ine Item Document Number Title Page 

(Summary 50PAPT201006/0012 SETA 3 - Large Business 2 of 5 

-Ys Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

Previous Total: $5,509,902.00 

Modification Total: $785,730.00 

Grand Total: $6,295,632.00



4ontract Level Document Number Title Page 

rFunding Summary 50PAPT201006/0012 SETA 3- Large Business 3 of5 

_Finding Strip Code Change in Funded Amount 

- A - 193100 - - 2570 - - M50026 - 193300 - - - - NONCOMP - - - - $27,970.00 

Reference Requisition: 193P0330170 

2003 - - A - 193100 - - 2570 - - M50026 - 193300 - - - - NONCOMP - - - - $27,000.00 

Reference Requisition: 193P0330170 

2003 - - A - 193100 - - 2570 - - M50026 - 193300 - - - - NONCOMP - - - - $20,000.00 

Reference Requisition: 193P0330170 

2 -Ir
'I - A - 193100 - -2570 - - M50026 - 193300 - - - - NONCOMP - - - - $50,000.00 

Reference Requisition: 193P0330170 

2003 - - A - 192100 - -2570 - - CZDUC1 - 193300- - - - NONCOMP - - - - $15,000.00 

Reference Requisition: 193P0330170 

2003 - - A - 192100 - -2570 - - M50026 - 193300 - - - - NONCOMP - - - - $257,750.00 

Reference Requisition: 193P0330170



.ontract Level Document Number Title Page 

funding Summary 50PAPT201006/0012 SETA 3- Large Business 4 of 5 

Finding Strip Code Change in Funded Amount 

- A - 192100 - - 2570 - - PZTNC1 - 193300 - - - - NONCOMP - - - - $47,000.00 

Reference Requisition: 193P0330170 

2003 - - A - 192100- -2570 - - M50026 - 193300- - - - NONCOMP - - - - $75,000.00 

Reference Requisition: 193P0330170 

2003 - - A - 192100 - - 2570 - - MZPKE1 - 193300- - - - NONCOMP - - - - $150,000.00 

Reference Requisition: 193P0330170 

2 •
- -- A - 192100 - -2570 - - M50047 - 192221 - - - - NONCOMP - - - - $116,010.00 

Reference Requisition: 193P0330170



Title Document Number Page 

Address Detail SETA 3- Large Business 50PAPT201006/0012 5 of 5 

""ipping Addresses 
Detail 

UU I Org: 

Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 

Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone:( ) - ext.  

Fax: ( ) - ext.



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

1 of 4 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0013 07/22/2003 See Funding Detail 
'ED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE[ 

OF PROCUREMENT 
0,. f ProcurementUS Patent and Trademark Office,2011 Crystal Drive 
Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Veridian IT Services, Inc.  

3040 Williams DriveSuite 200 ( A. MODIFICATION OF CONTRACT/ORDER 3040WiliamsDrieSite 00 X) NO. 50PAPT201006 

Fairfax, VA 22031 (X) 10B. DATED (SEEITEM 13) 

CODE IFACILITY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning __ .copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK.ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 
D] 52.232-22 Limitation of Funds 

E. IMPORTANT: Contractor Ej is not, E is required to sign this document and return __ copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter.where feasible.) 
The purpose of this modification is to providejncremental funding to the contract as follows: 

Previous Funding Increased By Total Funding 
$6,295,632 $156,200 $6,451,832 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

1 F 1E AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 
,___Sylvia VanDyke 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UniteYSta es of Amaen 16C. DATE SIGNED 
BY_-_________ 

(Signature of person authorized to sign) Iignature of Contracting Officer) 07/22/2003 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

Summary 50PAPT201006/0013 SETA 3 - Large Business 2 of 4 

Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

Previous Total: $6,295,632.00 

Modification Total: $156,200.00 

Grand Total: $6,451,832.00



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0013 SETA 3- Large Business 3 of 4 

F"-ding Strip Code Change in Funded Amount 
- A - 192100 - - 2570 - - M50039 - 192510- - - - NONCOMP - - - - $32,000.00 

Reference Requisition: 192P0330185 

2003 - - A - 192100 - 2570 - - MZETC1 - 192221 - - - - NONCOMP - - - - $26,600.00 

Reference Requisition: 192P0330185 

2003 - -A - 192100 - - 2570 - - MZEWC1 - 192221 - - - - NONCOMP - - - - $97,600.00 

Reference Requisition: 192P0330185



Title Document Number Page Address Detail 
SETA 3 - Large Business 50PAPT201006/0013 4 of 4 

-ping Addresses 
Detail 

0001 Org: 

Addr: 

Attn: No Contacts Identified 

Phone: ( ) - ext.  

Fax: ( ) - ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of.Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone: ( ) ext.  

Fax: ( ) ext.



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 
1 of 4 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 
0014 08/07/2003 See Funding Detail 

-D BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE[ 
y.. OF PROCUREMENT 
Oh,,ý of ProcurementUS Patent and Trademark Office,201 1 Crystal Drive 
Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Veridian IT Services, Inc.  

3040 Williams DriveSuite 200 W 10A. MODIFICATION OF CONTRACT/ORDER 
NO. 50PAPT201006 

Fairfax, VA 22031 (X) 10B. DATED (SEEITEM 13) 

CODE AIITY EODE_09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers E is extended, F] is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 
(a) By completing Items 8 and 15, and returning __ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (cý By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

2003 - - A - 192100 - - 2570 - - M50007 - 192230 - - - - NONCOMP - - - -$20,000.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONJ A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 
f THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 
EZ 52.232-22 Limitation of Funds 

E. IMPORTANT: Contractor F.J is not, D is required to sign this document and return __ copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 
The purpose of this modification is to add incremental funding as follows: 

Previous Funding Increased By Total Funding 
$6,451,832 $20,000 $6,471,832 

Excer' "rovided herein, all terms and conditions of the document referenced in Item 9A or I0A, as heretofore changed, remains unchanged and in full force and effect.  
15 E AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

___Sylvia VanDyke 
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. United S~ttes 9f A erlc ,. Q 16C. DATE SIGNED 

BY 08/oVa/27 04I
(Signature of person authorized to sign) -(signature of Contracting OfficeR 0807/2003 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

Summary 50PAPT201006/0014 SETA 3 - Large Business 2 of 4 

Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

Previous Total: $6,451,832.00 

Modification Total: $20,000.00 

Grand Total: $6,471,832.00



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0014 SETA 3- Large Business 3 of 4 

F 'rji Strip Code Change in Funded Amount 

- A - 192100 - - 2570 - - M50007 - 192230 ---- NONCOMP - - - - $20,000.00 

Reference Requisition: 192P0330197



Title Document Number Page 
Address Detail SETA 3 - Large Business 50PAPT201006/0014 4 of 4 

-)ping Addresses 
Detail 

0001 Org: 

Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 

Addr: Office offinance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone: ( ) - ext.  

Fax: ( ) - ext.



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

1 of 4 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 
0015 08/27/2003 See Funding Detail 

6. IQ' JED BY CODE * 7. ADMINISTERED BY (If other than Item 6) CODEJ 
C OF PROCUREMENT 
C ProcurementUS Patent and Trademark Office,2011 Crystal Drive 
Suit o10 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Veridian IT Services, Inc.  

3040 Williams DriveSuite 200 (X) 10A. MODIFICATION OF CONTRACT/ORDER 
NO. 50PAPT201006 

Fairfax, VA 22031 (X) 10B. DATED (SEEITEM 13)• 

CODE FACILITY DODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers F is extended, E is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation.or as amended, by one of the following methods: 
(a) By completing Items 8 and 15, and returning __ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 
-•-  /THE CONTRACT ORDER NO. IN ITEM 10A.  

S, B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 
D] 52.232-22 Limitation of Funds 

E. IMPORTANT: Contractor [i is not, [ is required to sign this document and return __ copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 
The purpose of this modification is to provide incremental funding as follows: 

Previous Funding Increased By Total Funding 
$6,471,832 $99,766 $6,571,598 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  
15A "' ME AND TITLE OF SIGNER(Type orprint) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type orprint) 

_____Sylvia VanDyke 

15.. 'ITRACTOR/OFFEROR 15C. DATE SIGNED 16B. Unitd S ates of e•neda/ o 16C. DATE SIGNED By- U h I p,"0/7/2003 
(Signature of person authorized to sign) I/Signature of Contracting Officer) 0 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

Summary 50PAPT201006/005] SETA 3 - Large Business 2 of'4 

I Ys Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Di,,on Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

Previous Total: $6,471,832.00 

Modification Total: $99,766.00 

Grand Total: $6,571,598.00



JIContract Level Document Number Title Page 

[Funding Summary 50PAPT201006/0015 SETA 3- Large Business 3 of-4 

Funding Strip Code Change in Funded Amount 
- A - 192100- -2570- - D50040 - 192510- - - - NONCOMP - - - - $1,000.00 

Reference Requisition: 192P0330205 

2003 - - A - 192100 - - 2570 - - M50040 - 192510- - - - NONCOMP - - - - $75,816.00 

Reference Requisition: 192P0330205 

2003 - - A - 192100 - -2570 - - C50040 - 192510- - - - NONCOMP - $450.00 

Reference Requisition: 192P0330205 

2003 - A - 192100 - - 2570 - P50040 - 192510- - - - NONCOMP - $14,500.00 

Reference Requisition: 192P0330205 

2003- - A - 192100 - - 2570 - - L50040 - 192510- - - - NONCOMP - - - - $1,000.00 

Reference Requisition: 192P0330205 

2003 - - A - 192100 - -2570 - - T50040 - 192510- - - - NONCOMP - - - - $7,000.00 

Reference Requisition: 192P0330205



Title Document Number Page 
Address Detail SETA 3 - Large Business 50PAPT201006/0015 4 of 4 

Shipping Addresses 
Detail 

-., Org: 

Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 

Addr: Office ofFinance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone: ( ) ext.  

Fax: ( ) ext.



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 
1 of 5 

2. AMENDMENT/MODIFICATIONNO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

.0016 08/28/2003 See Funding Detail 

6. ISSUED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODEJ 

OF PROCUREMENT 
if ProcurementUS Patent and Trademark Office,2011 Crystal Drive 

b ... i10 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Veridian IT Services, Inc.  

2 10A. MODIFICATION OF CONTRACT/ORDER 3040 Williams DriveSuite 200 (X).N.5P T216 

NO. 50PAPT201 006 
Fairfax, VA 22031 NX lOB. DATED (SEE ITEM 13) 

CODE IFA(ILITY ODE ( 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 7 is extended, El is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning _ - copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 
L.. 52.232-22 Limitation of Funds 

E. IMPORTANT: Contractor El is not, D is required to sign this document and return __ copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 
The purpose of this modification is to provide incremental funding to this contract as follows: 

Previous Funding Increased By Total Funding 
$6,571,598 $649,464 $7,221,062 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

15A NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 
Sylvia VanDyke 

... NTRACTOROFFEROR 15C. DATE SIGNED 16B. Unit , m a ram 16C. DATE SIGNED 

__________________________BY-A 08/28/2003 
(Signature of person authorized to sign) (S¶nature of Contracting OfficE&I 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

SSummary 50PAPT201006/0016 SETA 3- Large Business o2 o 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

U.. -ion Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

Previous Total: $6,571,598.00 
Modification Total: $649,464.00 

Grand Total: $7,221,062.00



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0016 SETA 3-Large Business 3 of 5 

I Funding StripCode Change in Funded Amount 
- - A - 193100 - - 2570 - - M50026 - 193300 -... NONCOMP - - - - $220,000.00 

Reference Requisition: 192P0330217 

2003 - - A - 192100 - -2570 - - M50026 - 193300- - - - NONCOMP - - - - $23,400.00 

Reference Requisition: 192P0330217 

2003 - - A - 192100 - -2570 - - M50026 - 193300- - - - NONCOMP - - - - $82,000.00 

Reference Requisition: 192P0330217 

2003 - -A - 192100 - -2570 - M50026 - 193300- - - - NONCOMP - - - - $45,000.00 

Reference Requisition: 192P0330217 

2003 - - A - 192100 - - 2570 - - M50026 - 193300- - - - NONCOMP - - - - $11,000.00 

Reference Requisition: 192P0330217 

2003 - - A - 192100 - 2570 - - M50026 - 193300- - - - NONCOMP - - - - $18,000.00 

Reference Requisition: 192P0330217



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0016 SETA 3- Large Business 4 of5 

Fundincq Strip Code Changqe in Funded Amount 

- - A - 192100 - -2570 - - M50026 - 193300 .... NONCOMP - $147,164.00 

Reference Requisition: 192P0330217 

2003 - - A - 192100 - -2570 - - M50047 - 192221 - - - - NONCOMP - - - - $50,000.00 

Reference Requisition: 192P0330217 

2003 - - A - 192100 - -2570 - M50008 - 192250- - - - NONCOMP - - - - $47,900.00 

Reference Requisition: 192P0330217 

2003 - - A - 192100 - -2570 - - MZPTC1 - 192230 - - - - NONCOMP -... $5,000.00 

Reference Requisition: 192P0330217



Title Document Number Page 

Address Detail SETA 3 - Large Business 50PAPT201006/0016 5 of 5 

-Rhipping Addresses 
Detail 

Org: 

Addr: 

Attn: No Contacts Identified 

Phone: ( ) - ext.  

Fax: ( ) - ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone: ( ) - ext.  

Fax: ( ) - ext.



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 
1 of 4 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

1n709/03/2003 See Funding Detail 

E ID BY CODE * 7. ADMINISTERED BY (If other than Item 6) CODEJ 
0. OF PROCUREMENT 
Office of ProcurementUS Patent and Trademark Office,2011 Crystal Drive 
Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Veridian IT Services, Inc.  

3040 Williams DriveSuite 200 10A. MODIFICATION OF CONTRACT/ORDER 
NO. 50PAPT201006 

Fairfax, VA 22031 (X) 10B. DATED (SEE ITEM 13) 

CODE •FACIIT COD 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning __ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

2003 - - A - 192100 - - 2570 - - M50026 - 193300 - - -. NONCOMP - - - -$174,600.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHPr 'IE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 
THE CONTRACT ORDER NO. IN ITEM 10A.  

r' B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 
E] 52.232-22 Limitation of Funds 

E. IMPORTANT: Contractor E is not, is required to sign this document and return __ copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 
The purpose of this modification is to provide incremental funding as follows: 

Previous Funding Increased By Total Funding 
$7,221,062 $174,600 $7,395,662 

In accordance with contract clause H.15 " Option to Extend the Term of the Contract --Cost-Plus-Award Fee Contract" 
Option Year 1 for the period 10/01/03 to 9/30/04 is hereby exercised.  

Extc "ovided herein, all terms and conditions of the document referenced in Item 9Aor 10A, as heretofore changed, remains unchanged and in full force and effect.  

E AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 
.............. Sylvia VanDyke 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. Unit., Stes o 16C.0 3 DATE SIGNED 

_________________ BY f ///. X 141A/1 
(Signature of person authorized to sign) gnature of Contracting Offic09/032003 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



II 

[Lin'e Item Document Number Title Page 

'Summary 50PAPT201006/0017 SETA 3 - Large Business 2 of 4 

Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

Previous Total: $7,221,062.00 

Modification Total: $174,600.00 

Grand Total: $7,395,662.00



4Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0017 SETA 3- Large Business 3 of4 

q Strip Code Changqe in Funded Amount 

-A- 192100 - - 2570- - M50026- 193300- - - - NONCOMP- - - - $174,600.00 

I Reference Requisition: 193P0330222



Title Document Number Page 
SETA 3 -Large Business 50PAPT201006/0017 4 of 4 

ping Addresses 
b•-e Detail 

000] Org: 

Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 

Addr: Office of.Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone: ( ) ext.  

Fax: (.) ext.



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 
1 of 4 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0018 09/10/2003 See Funding Detail 

6 'zSUED BY CODE * 7. ADMINISTERED BY (If other than Item 6) CODE.  

- :OF PROCUREMENT 
,f Procurement, US Patent and Trademark Office,2011 Crystal Drive 

SU,," 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Veridian IT Services, Inc.  
3040 Williams DriveSuite 200 10A. MODIFICATION OF CONTRACT/ORDER 

NO. 50PAPT201006 

Fairfax, VA 22031 (X) 1OB. DATED (SEE ITEM 13) 

CODE FAC •-TY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D- The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers El is extended, is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

2003 - - A - 073200 - - 2570 - 013205 -073200 - - - NONCOMP - - - - $500,000.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 

changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 
52.232-22 Limitation of Funds 

E. IMPORTANT: Contractor E- is not, El is required to sign this document and return __ copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to provide incremental funding as follows: 

Previous Funding Increased By Total Funding 
$7,395,662 $500,000 $7,895,662 

Except as provided herein, all terms and conditions of the documefit referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect.  

1i' NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 
___Sylvia VanDyke 

ONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. United States of America 16C. DATE SIGNED 

.OTATO/FERR10DTSGE_ BY X -. r 09/10/2003 
(Signature of person authorized to sign) PStgnature of Contracting &fficer) 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

Summary 50PAPT201006/0018 SETA 3 - Large Business 2 of 4 

CYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

Previous Total: $7,395,662.00 

Modification Total: $500,000.00 

Grand Total: $7,895,662.00
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Funding Summary 50PAPT201006/0018 SETA 3- Large Business 3 o4 

Funding Strip Code Change in Funded Amount 

- A - 073200 - -2570 - - 013205 - 073200 - - - - NONCOMP - - - - $500,000.00 

Reference Requisition: 073P0330230
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Shipping Addresses 
Detail 

... Org: 

Addr: 

Attn: No Contacts Identified 

Phone: ( ) - ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 

Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone:( ) - ext.  

Fax: ( ) - ext.
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Line Item Document Number Title Page 

SSummary 50PAPT201006/0019 SETA 3 - Large Business 2 of 5 

Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit.Price Total Cost 

No Changed Line Item Fields 

Previous Total: $7,895,662.00 

Modification Total: $455,185.00 

Grand Total: $8,350,847.00



Contract Level Document Number Title Page 

IFunding Summary 50PAPT201006/0019 SETA 3 -Large Business 3of5 

S",. Strip Code Change in Funded Amount 

-A - 293100 - -2570 - - M51077 - 293510- - - - NONCOMP - - - - $65,125.00 

Reference Requisition: 293P0430016 

2004 - - A - 291100 - -2570 - - M50039 - 291310- - - - NONCOMP - - - - $38,900.00 

Reference Requisition: 293P0430016 

2004 - - A - 293100 - - 2570 - - MZPNC1 - 293213 - - - - NONCOMP - - - - $56,450.00 

Reference Requisition: 293P0430016 

2r  A -293100 - -2570 - - TZAHC1 -293213- - - -NONCOMP- - - - $3,000.00 

Reference Requisition: 293P0430016 

2004 - - A - 293100 - - 2570 - - MZETC1 - 293211 - - - - NONCOMP - - - - $56,710.00 

Reference Requisition: 293P0430016 

2004 - - A - 293100 - -2570 - - TZWAC1 - 293213 - - - - NONCOMP - - - - $5,000.00 

Reference Requisition: 293P0430016
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Funding Summary 50PAPT201006/0019 SETA 3- Large Business 4 of i 

F 'ic Strip Code Change in Funded Amount 

A - 293100 - - 2570 - - MZDSC1 - 293214 - - - - NONCOMP - - - - $80,000.00 

Reference Requisition: 293P0430016 

2004 - - A - 293100 - - 2570 - - MZIDC1 - 293510 - - - - NONCOMP - - - - $75,000.00 

Reference Requisition: 293P0430016 

2004 - - A - 293100 - - 2570 - - M51077 - 293510 - - - - NONCOMP - - - - $75,000.00 

Reference Requisition: 293P0430016
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-)ping Addresses 
- Detail 

0001 Org: 

Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 

Addr: Office ofFinance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone: ( ) - ext.  

Fax: ( ) - ext.
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12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

THE CONTRACT ORDER NO. IN ITEM 10A.  

- B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Limitation of Funds 

E. IMPORTANT: Contractor E is not, --- is required to sign this document and return __ copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 
The purpose of this modification is to provide incremental funding as follows: 

Previous Increased By Total 
$8,350,847 $555,130 $8,905,977 

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A. as heretofore changed, remains unchanged and in full force and effect.  
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Line Item Document Number Title Page 

SSummary 50PAPT201006/0020 SETA 3 - Large Business 2 of 5 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

r "n Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

.. .P 
revious T otal: $8,350,847.00 

Modification Total: $555,130.00 

Grand Total: $8,905,977.00



Contract Level Document Number Title Page 

!Funding Summary 50PAPT201006/0020 SETA 3- Large Business 3 of5 

Funding Strip Code Change in Funded Amount 

2004 - -A - 293100- - 2570 - - M50047 - 293610- - - - NONCOMP - - - - $183,950.00 

.oce Requisition: 293P0430041 

2004 - - A - 293100 - -2570 - T50047 - 293610- - - - NONCOMP - $66,050.00 

Reference Requisition: 293P0430041 

2004 - - A - 293100 - -2570 - - M50008 - 293212- - - - NONCOMP - - - - $11,910.00 

Reference Requisition: 293P0430046 

2004 - A - 291100 - -2570 - - M50039 - 291310- - - - NONCOMP - $75,000.00 

F. e Requisition: 293P0430046 

2004 - A - 293100 - - 2570 - - MZPNC1 - 293213 - - - - NONCOMP - - - - $50,000.00 

Reference Requisition: 293P0430046 

2004 - - A - 293100 - - 2570 - - TZAHC1 - 293213 - - - - NONCOMP - - - - $50,000.00 

Reference Requisition: 293P0430046



!Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0020 SETA 3- Large Business 4 of5 

Funding Strip Code Changqe in Funded Amount 
2004 - - A - 293100 - -2570 - MZETC1 -293211 - - - - NONCOMP - - - - $13,220.00 

.nce Requisition: 293P0430046 

2004 - - A - 293100- -2570- - TZWAC1 - 293213- - - - NONCOMP - - - - $15,000.00 

Reference Requisition: 293P0430046 

2004 - - A - 293100 - -2570 - - MZDSC1 - 293214- - - - NONCOMP - - - - $90,000.00 

Reference Requisition: 293P0430046
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Shipping Addresses 
Code Detail 

Org: 

Addr: 

Attn: No Contacts Identified 

Phone:( ) ext.  
Fax: ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of.Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone: ( j ext.  

Fax: ( ) ext.
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AMENDMENT OF SOLICITATIONIMODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 
1 of 3 

2. AMENDMENTIMODIFICATION NO. 3. EFFECTIVE DATE E4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0021 12/03/2003 See Funding Detail 

6. ISSUED BY CODE 7 7. ADMINISTERED BY (lI other than Item 6) CODE I 

'E OF PROCUREMENT 
of Procurement,US Patent and Trademark Office,2011 Crystal Drive 

810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B, DATED (SEE ITEM 11) 
Veridian IT Services, Inc

3040 Wll~iam.s DriveSulte 200 N) 1 OA. MODIFICATION OF CCNTRACTJORDER 
NO. 50PAPT201006 

Fairfax, VA 22031 1 ' ( X) 10B, DATED (SEE fTEM 13) 
CODE IFACILITY CODE ,I 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered sollcitat;on Is amended as set forlh in Item 14. The hour and date specified for receipt of Offers M is extended., is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and dale specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning __ _ copies of the amendment; (b) By acknowledging recept of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or, 
lette-, provided each telegram or letter makes reference to the solicitation end this amendment and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (IIrequired) 

13. THIS ITEM ONLY APPUES TO MODIFICATION OF CONTRACTS/ORDERS.  

IT MODIFIES THE CONTRACTJORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 
THE CONTRACT ORDER NO. IN ITEM IDA.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, aporopriation date. etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

0.. OTHER (Specify type of modfficatioan ad authodty) 

Agreement of the parties 

IMPORTANT Contractor --- s notrL is required to sign this document and return 2 copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION - (Organized by UCF section headings, including soliciiationkontract subject meater where feasible.) 
The purpose of ti-s modification is to add "Performance-Based Incentive Plan" (see attached).  

Excepl as provided haeein, all lerrrs and •orrdilions of the document referenced in Item SA or 10A, as heretofore ctannge. renraIns unchanged and In full force and efect.  

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type orprint) 
Sylvia VanDyke 

~ O TR TOR/1 15C, DATE SIGNED 16B. Unfld Slates of A rica 1BC. DATE SIGNED 

7-~rnwre r peron athonzc 1 t sign '1'slgnattue of Contracting Office 213/00 
NSN'" 540-01 .1 52-807 0 STANDARD FORM 30 (REV. 10-831 
PREVIOUS EDITION PrescrIbed by GSA FAR (40 CFRI 
UNUSABLE 53.243



I Line Item Document Number Title Page 

SSummary 50PAPT201006/0021 SETA 3 -Large Business 2 of3 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

Previous Total: $8,350,847.00 

Modification Total: $0.00 

Grand Total:' $8,350,847.00
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Address Detail SETA 3 - Large Business 50PAPT201006/0021 3 of 3 

Shipping Addresses 
Fr' ,de Detail 

Org: 

Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

001) Org: U.S. Patent and Trademark Office 

Addr: Office of-Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone: ( ) ext.  

Fax: ( ) ext.



ATTACHMENT 1-A 

Performance Based Incentive Plan 

Note: Incentives will be effective as of October 1, 2003, and will apply to GFY04 task 
orders and beyond. No incentives will be applied retroactively.  

As part of the award fee self-evaluation, contractors shall be responsible for identifying 
those task orders that are applicable for incentives (both positive and negative).  

Positive Incentives: 

1. When the performance of a task order is rated Excellent for two or more consecutive 
award fee ieriods, the contractor will receive an incentive bonus (in addition to the award 
fee pool) for that task order of 10% of the task order's award fee pool amount. The 
incentive will be paid only on the current task order award fee period's pool amount (not 
retroactive). This incentive will be available for each consecutive excellent evaluation 
received. On LOE task orders the incentive will apply across fiscal years so long as the 
overall..scope of the LOE task order does not substantially change.  

2. For any discrete task order, a cost incentive for under-runs will be given at the 
successful completion of the task order if the contractor receives an overall task order 
evaluation of Good or higher. This incentive will be based on the total amount of 
unexpended costs and will only apply to discrete task orders that have an under-run of at 
least 5% of the total estimated budget for the task order. The cost incentive will be 
applied as follows: 

Award Fee Evaluation Cost Incentive Percentage 
Satisfactory N/A 
Good 20% of the unexpended cost 
Commendable 35% of the unexpended cost 
Excellent 50% of the unexpended cost 

3. For any discrete task order or any LOE task that is designated with a mission critical 
schedule, a schedule incentive of 5% of the discrete task order's or LOE task 's award fee 
pool will. be given at the successful completion of the task order or task, if the contractor 
meets or exceeds the task order schedule requirements with a Satisfactory or higher 
rating and the task order or task does not over run its budget. Task orders and LOE 
tasks with a mission critical schedule will be so designated prior to the start of the work 
effort by the USPTO in writing. Any incentive fee to be applied will be calculated and set 
aside at the start of the task order or at the time of any task order modifications.  
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Negative Incentives: 

1. When the period of a task order is rated unsatisfactory for an award fee period, the 
task order award fee pool will become $0 (this is already done under the contract) and the 
task order base fee for this period will be withheld (credited to the Government if already 
paid).  

2. When the performance of a task order is rated Unsatisfactory for two or more 
consecutive award fee periods, the contractor will be assessed a penalty of 5% of the task 
order's award fee pool for each consecutive period rated Unsatisfactory. This is in 
addition of receiving $0 award fee and $0 base fee. This penalty will apply for each 
consecutive Unsatisfactory* evaluation received, and on LOE task orders will apply 
across fiscal years so long as the overall scope of the LOE task order does not 
substantially change.  

3. For any discrete task order, a penalty will be assessed at the completion of the task 
order if the contractor incurs a cost over'run greater than 5% of the task order's budgeted 
total. This penalty will be withheld even if the contractor meets technical requirements (a 
satisfactory or higher rating). This penalty will be based on the total amount of the cost 
over run and will be applied as follows: 

Award Fee Evaluation Cost Incentive Percentage 
Satisfactory or lower 50% of the cost over run 
Good 35% of the cost over run 
Commendable 20% of the cost over run 
Excellent N/A 

This penalty will apply to all cost changes that are identified by the USPTO in any task 
order modifications (resource estimates) as being the responsibility of the contractor.  
For determining the baseline to be used for this assessment it is agreed that should the 
government award a revised resource estimate to the task order that increases the 
estimated cost then the baseline would also be changed to reflect this increase. Should the 
contractor require additional budget to cover a cost overran, the baseline would not be 
changed to reflect this increase. If budget is added to a task order to cover an anticipated 
cost overrun, but the contractor successfully completes the task order with no cost 
overrun greater than 5 % of the baseline, the penalties will not apply.  

4. For all discrete task orders or LOE tasks with designated mission critical schedules, a 
negative incentive of 5% of the discrete task order's or LOE task's award fee pool will be 
paid back to the USPTO if the contractor fails to meet the task order or task schedule 
requirements as defined at the start of the work effort or through any modifications to the 
task or task order.  
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AMENDMENT OF SOLICITATIONI'MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

1 of 4 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0022 12/11/2003 See Funding Detail 

-D BY CODE "7. ADMINISTERED BY (If other than Item 6) CODE[ 

C OF PROCUREMENT 
Ott,.i, of ProcurementUS Patent and Trademark Office,201 1 Crystal Drive 
Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Veridian IT Services, Inc.  

3040 Williams DriveSuite 200 ()10A. MODIFICATION OF CONTRACT/ORDER 
NO. 50PAPT201006 

Fairfax, VA 22031 )10B.DATED (SEEITEM13) 

CODE FACILITY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set for4h in Item 14. The hour and date specified for receipt of Offers is extended, -E is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning __ -- copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  . IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ON.EI A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

I THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

52.232-22 Limitation of Funds 

E. IMPORTANT: Contractor E- is not, -"1 is required to sign this document and return __ copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 
The purpose of this modification is to provide incremental funding as follows: 

Previous Funding Increased By Total Funding 
$8,905,977 $341,000 $9,246,977 

The following clause is added to the contract: 
52.232-33 Payment by Electronic Funds Transfer - Central Contractor Registration.  

Excepi o nrovided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

15/ ` AND TITLE OF SIGNER(Type orprint) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 
____Sylvia VanDyke 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. Unied States of Ae rica 16C. DATE SIGNED 

BY__,__/__,__~_ _______icr_/B 12/11/2003 
(Signature of person authorized to sign) ý(Signature of Contracting Off c 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR 148 CFR) 
UNUSABLE 53.243
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s Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

Previous Total: $8,905,977.00 

Modification Total: $341,000.00 

Grand Total: $9,246,977.00



i Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0022 SETA 3- Large Business 3 of4 

F- 'nrg Strip Code Change in Funded Amount 

A - 293100 - - 2570 - - MZIPC1 - 293510 - - - - NONCOMP - - - - $50,000.00 

Reference Requisition: 293P0430048 

2004 - - A- 293100- - 2570- - MZFZC1- 293510- - - - NONCOMP - - - - $112,500.00 

Reference Requisition: 293P0430048 

2004 - - A - 293100 - - 2570 - - MZIDC1 - 293510- - - - NONCOMP - - - - $18,000.00 

Reference Requisition: 293P0430048 

- A - 293100 - - 2570 - - M51091 - 293510- - - - NONCOMP - - - - $65,500.00 

Reference Requisition: 293P0430048 

2004 - - A - 293100 - -2570 - - M51077 - 293510 - - - - NONCOMP - - - - $95,000.00 

Reference Requisition: 293P0430048



Title Document Number Page 

Address Detail SETA 3 - Large Business 50PAPT201006/0022 4 of 4 

"oping Addresses 
Detail 

00(0) I Org: 

Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

00(01 Org: U.S. Patent and Trademark Office 

Addr: Office ofFinance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone:( ) ext.  

Fax: ( ) ext.



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 
1 of 6 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0023 12/17/2003 See Funding Detail 

6. I"1 )ED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE1 
C OF PROCUREMENT 
C ProcurementUS Patent and Trademark Office,2011 Crystal Drive 
Suiltl 10 

Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Veridian IT Services, Inc.  

10A. MODIFICATION OF CONTRACT/ORDER 
3040 Williams Drive,Sutite 200 (X)NO5PAT006 

NO. 50PAPT201006 

Fairfax, VA 22031 10B. DATED (SEE ITEM 13) 

CODE FACILITY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

ED The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers El is extended, - is not extended, 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning __ _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

THE CONTRACT ORDER NO. IN ITEM 10A.  

- - B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 
52.232-22 Limitation of funds 

E. IMPORTANT: Contractor E is not, F- is required to sign this document and return copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 
The purpose of this modification is to provide incremental funding as follows: 

Previous Funding Increased By Total Funding 
$9,246,977 $930,000 $10,176,977 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

15,6 '4E AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 
-_ __-_ _ _ __ Sylvia VanDyke 

15B. •N•ITRACTOR/OFFEROR 15C. DATE SIGNED 16B. Uni d St tes of Am a 16C. DATE SIGNED 

BY 2 ____ ______ _ 12/17/2003 
(Signature of person authorized to sign) (6signature of Contracting Officer) "l 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

Summary 50PAPT201006/0023 SETA 3 - Large Business 2 of 6 

:Ys Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Divoon Closed FYs -Cancelled Fund 

Line Item Delivery Date Unit of 

Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

Previous Total: $9,246,977.00 

Modification Total: $930,000.00 

Grand Total: $10,176,977.00



lContract Level Document Number Title Page 

!Funding Summary 50PAPT201006/0023 SETA 3- Large Business 3 of 6 

Funding Strip Code Change in Funded Amount 
-A- 293100- -2570- - MZSSC1 - 293211- - - - NONCOMP - - - - $13,550.00 

Reference Requisition: 293P0430052 

2004 - - A - 291100 - - 2570 - - M50039 - 291310- - - - NONCOMP - - - - $72,000.00 

Reference Requisition: 293P0430052 

2004 - - A - 293100 - -2570 - - MZPNC1 - 293213 - - - - NONCOMP - - - - $170,000.00 

Reference Requisition: 293P0430052 

2004- - A - 293100 - - 2570 - - TZAHC1 - 293213 - - - - NONCOMP - - - - $74,670.00 

Reference Requisition: 293P0430052 

2004 - - A - 293100 - -2570 - - PZGNC1 - 293213 - - - - NONCOMP - - - - $20,000.00 

Reference Requisition: 293P0430052 

2004 - - A - 293100 - 2570 - TZWAC1 - 293213- - - - NONCOMP - - - - $5,000.00 

Reference Requisition: 293P0430052



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0023 SETA 3 - Large Business 4 of 6 

Funding Strip Code Change in Funded Amount 
-A - 293100 - -2570 - - M51077 - 293510- - - - NONCOMP - - - - $96,000.00 

Reference Requisition: 293P0430052 

2004 - - A - 293100 - -2570 - - MZDSC1 - 293214 - - - - NONCOMP - - - - $130,000.00 

Reference Requisition: 293P0430052 

2004 - - A - 293100 - - 2570 - - MZETC1 - 293211 - - - - NONCOMP - - - - $43,780.00 

Reference Requisition: 293P0430052 

2004 - - A - 293100 - - 2570 - - MZIPC1 - 293510 - - - - NONCOMP - - - - $50,000.00 

Reference Requisition: 293P0430052 

2004 - - A - 293100 - - 2570 - - MZIPC1 - 293510 - - - - NONCOMP - - - - $85,000.00 

Reference Requisition: 293P0430052 

2004 - - A - 293100 - -2570 - - M51077 - 293510 - - - - NONCOMP - - - - $52,500.00 

.Reference Requisition: 293P0430052



lContract Level Document Number Title Page 

Funding Summary 50PAPT201006/0023 SETA 3- Large Business 5 of6 

Funding Strip Code Change in Funded Amount 

- - A -293100 - - 2570 - - M50117 -293510 .... NONCOMP . $91,800.00 

Reference Requisition: 293P0430052 

2004- - A - 293100 - 2570 - - TZAHC1 - 293510- - - - NONCOMP - - - - $24,275.00 

Reference Requisition: 293P0430052 

2004 - - A - 293100 - -2570 - - M50117 - 293510- - - - NONCOMP - - - - $1,425.00 

Reference Requisition: 293P0430052



Title Document Number Page 
SETA 3 - Large Business 50PAPT201006/0023 6 of 6 

Shipping Addresses 
Detail 

Org: 

Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 

Addr: Office of.Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone: ( ) ext.  

Fax: ( ) ext.



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

1 of 5 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 
0024 .02/05/2004 See Funding Detail 

` )JED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE1 
: OF PROCUREMENT 

L of ProcurementUS Patent and Trademark Office,2011 Crystal Drive 
Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) Veridian IT Services, Inc.  

3040 Williams Drive,Suite 200 (X) 10A. MODIFICATION OF CONTRACT/ORDER 
NO. 50PAPT201006 

Fairfax, VA 22031 (X) 10B. DATED (SEE ITEM 13) 

CODE FACILITY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers E is extended, El is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 
(a) By completing Items 8 and 15, and returning __ _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted: or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 
THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date. etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

52.232-22 Limitation of funds 

E. IMPORTANT: Contractor i is not, 1 is required to sign this document and return __ copies to the issuing office.  
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 
The purpose of this modification is to provide incremental funding as follows: 

Previous Funding Increased By Total Funding 
$10,176,977 $424,000 $10;600,977 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect.  
" '4ME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

_ _ _ _ _ _ _ _Sylvia VanDyke 
1bo,:z'CONTRACTORIOFFEROR 15C. DATE SIGNED 16B Unitdd St tes of A erica 16C. DATE SIGNED 

__ __ __ __ _BY ___ ___ ___ ___ 02/05/2004 
(Signature of person authorized to sign) &(Signature of Contracting Offiic) 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

iSurmmary 5OPAPT201006/0024 SETA 3 - Large Business 2 of 5 

"YS Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

i Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
i Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

Previous Total: $10,176,977.00 

Modification Total: $424,000.00 

Grand Total: $10,600,977.00



iContract Level Document Number Title Page 

!Funding Summary 50PAPT201006/0024 SETA 3- Large Business 3 of-5 

Funding Strip Code Change in Funded Amount 

- A - 291100 - - 2570 - - M50039 - 291310- - - - NONCOMP - - - - $86,000.00 

Reference Requisition: 293P0430121 

2004 - - A - 293100 - -2570 - - TZAHC1 -293213- - - - NONCOMP - - - - $45,000.00 

Reference Requisition: 293P0430121 

2004 - - A - 293100 - -2570 - - M51128 - 293510 - - - - NONCOMP - - - - $49,308.00 

Reference Requisition: 293P0430121 

20(4 - - A - 293100 - -2570 - - MZETC1 - 293211 - - - - NONCOMP - - - - $58,000.00 

Reference Requisition: 293P0430121 

2004 - - A - 293100- - 2570- - MZIPC1 - 293510 .- NONCOMP - - - - $10,000.00 

Reference Requisition: 293P0430121 

2004 - - A - 293100 - -2570 - - M51128 - 293510- - - - NONCOMP - - - - $60,692.00 

Reference Requisition: 293P0430121



!Contract Level Document Number Title Page 

IFunding Summary 50PAPT201006/0024 SETA 3- Large Business 4 of'.5 

Funding Strip Code Chanae in Funded Amount 

- A - 293100 - - 2570 - - M51078 - 293510- - - - NONCOMP - - - - $115,000.00 

Reference Requisition: 293P0430121



Title Document Number Page 
Address Detail SETA 3 - Large Business 50PAPT201006/0024 5 of 5 

- .pping Addresses 
Detail 

0001 Org: 

Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 

Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone: ( ext.  

Fax: ( ext.



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 
1 of 7 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0025 02/12/2004 See Funding Detail 

6: ISSUED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODEJ 
Of'cCE OF PROCUREMENT 

)f ProcurementUS Patent and Trademark Office,2011 Crystal Drive 
10 

Ai,,,,ton, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Veridian IT Services, Inc.  

10A. MODIFICATION OF CONTRACT/ORDER 3040 Williams Drive,Suite 200 (X)NO5PAT006 
NO. 50PAPT201006.  

Fairfax, VA 22031 ( 10B. DATED (SEE ITEM 13) 

CODE IFACILITY CODE 1 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended. is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning ___ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

D THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

F-1 C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 
D] 52.232-22 Limitation of funds 

E. IMPORTANT: Contractor E is not,, is required to sign this document and return __ copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to add incremental funding to this contract as follows: 

Total Funding Increased By Total Funding 
$10,600,977 $2,596,440 $13,197,417 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and eflect.  

15A. NAME AND TITLE OF SIGNER(Type orprint) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type orprint) 
_ Sylvia VanDyke 

DNTRACTOR/OFFEROR 15C. DATE SIGNED 16B. Unit fd States ofAmerica 16C. DATE SIGNED 

___________________________ B /)./~~ /'y-"~-.02/12/2004 
(Signature of person authorized to sign) • ignature of Contracting Officer) 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0025 SETA 3- Large Business 5 of 7 

Funding Strip Code Change in Funded Amount 

2004 - - A - 293100 - - 2570 - - MZSCC1 - 293510 - - - - NONCOMP - - - - $325,840.00 

Reference Requisition: 293P0430133 

2004 - - A - 293100 - - 2570 - - MZCAC1 - 293510- - - - NONCOMP - - - - $5,000.00 

Reference Requisition: 293P0430133 

2004 - - A - 293100 - -2570 - - MZFZC1 - 293510- - - - NONCOMP - - - - $41,500.00 

Reference Requisition: 293P0430133 

2004 - - A - 293100 - -2570 - - MZIDC1 - 293510- - - - NONCOMP - - - - $25,000.00 

* .nce Requisition: 293P0430133 

2004 - - A - 293100 - 2570 - M51086 - 293510- - - - NONCOMP - - - - $30,000.00 

Reference Requisition: 293P0430133 

2004 - - A- 293100 - -2570 - - M50117 - 293510- - - - NONCOMP- - - - $55,080.00 

Reference Requisition: 293P0430133



Contract Level Document Number Title Page 

,Funding Summary 50PAPT201006/0025 SETA 3- Large Business 6 of? 

Funding Strip Code Change in Funded Amount 

2004 - - A - 293100 - - 2570 - - M50117 - 293510 - - - - NONCOMP - - - - $179,290.00 

Reference Requisition: 293P0430133 

2004 - - A - 293100 - -2570 - - M51091 - 293510- - - - NONCOMP - - - - $24.500.00 

Reference Requisition: 293P0430133 

2004 - - A - 293100 - -2570 - - TZAHC1 - 293510- - - - NONCOMP - - - - $24,275.00 

Reference Requisition: 293P0430133 

2004 - - A - 293100 - -2570 - - MZXAC1 -293510 - - - - NONCOMP - - - - $67,555.00 

:nce Requisition: 293P0430133



Title Document Number Page 

Address Detail SETA 3 - Large Business 50PAPT201006/0025 7'of 7 

Shipping Addresses 
-4e Detail 

Org: 

Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 

Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone:( ext.  

Fax: ( ext.



AMENDMENT OF SOLICITATIONIMODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 
1 of 4 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0026 03/01/2004 See Funding Detail 

6. ISSUED BY CODE * 7. ADMINISTERED BY (If other than Item 6) CODEJ 

0--'•.E OF PROCUREMENT 
-f ProcurementUS Patent and Trademark Office,2011 Crystal Drive 
l0 

Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Veridian IT Services, Inc.  

3040 Williams DriveSuite 200 (X) A. MODIFICATION OF CONTRACT/ORDER 
NO. 50PAPT201006 

Fairfax, VA 22031 (X) 10B. DATED (SEE ITEM 13) 

C;ODE * FACILITY CODE• ()109/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers El is extended, F- is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning __ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

2004 - - A - 293100 - - 2570 - - MZDSC1 - 293214 - - - - NONCOMP - - - - $87,360.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

[]i THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 
D] 52,232-22 Limitation of funds 

E. IMPORTANT: Contractor FjJ is not, D is required-to sign this document and return copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to add incremental funding to the contract as follows 

Previous Funding Increased By Total Funding 
$13,197,417 $87,360 $13,284,777 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or I0A, as heretofore changed, remains unchanged and in full force and effect.  

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 
Sylvia VanDyke 

)NTRACTORIOFFEROR 15C. DATE SIGNED 16B. Unit d St es of/ epl ,/'f 16C. DATE SIGNED 

_______________________BY N.03/01/2004 
(Signature of person authorized to sign) (Signature of Contractingibfficer) 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

Summary 50PAPT201006/0026 SETA 3 - Large Business 2 of 4 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

,n Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

Previous Total: $13,197,417.00 

Modification Total: $87,360.00 

Grand Total: $13,284,777.00



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0026 SETA 3- Large Business 3 of4 

Funding Strip Code Change in Funded Amount 

2004 - - A - 293100 - -2570 - - MZDSC1 - 293214- - - - NONCOMP - - - - $87,360.00 

Reference Requisition: 293P0430162



Title Document Number Page 

SETA 3 - Large Business 50PAPT201006/0026 4 of 4 

Shipping Addresses 
Detail 

Org: 

Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 

Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone: ( ) ext.  

Fax: ( ) ext.



AMENDMENT OF SOLICITATIONIMODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 
1 of 3 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 
-'?7 03/08/2004 See Funding Detail 

JED BY CODE * 7. ADMINISTERED BY (If other than Item 6) CODE 
, ,,E OF PROCUREMENT 

Office of ProcurementUS Patent and Trademark Office,2011 Crystal Drive 
Suite 810 
Arlington, VA 22202 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Signal Solutions, Inc.  
A Gen. Dyn. Network Sys. Co.,3040 Williams Drive,Suite 200 (X) A. MODIFICATION OF CONTRACT/ORDER 

NO. 50PAPT201006 

Fairfax, VA 22031-4624 WX 1OB. DATED (SEE ITEM 13) 
CODE *IFACILITY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers F-1 is extended, El is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning ____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

ClH-K ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

THE CONTRACT ORDER NO. IN ITEM 10A.  

r-F B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
L changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

Mutual Agreement of the parties 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor EI" is not, E is required to sign this document and return 2 copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 
The purpose of this modification is to change the name of the contractor for this contract. Contractor known as "Veridian IT Services, Inc." is changed to 
"Signal Solutions, Inc. a General Dynamics Network Systems Company", effective date August 20, 2003.  

ri09 

F.--.t as provided nt referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  
'AME AND . I'A 'll lt 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type orprint) 

_ _ _ _ _ _ _ _ _ _ _ _ S yl ia VanDyke 
15B. -1-NTRýCtR/OFFEROR 15C. DATE SIGNED 16B. Unit States ofAme a ,E SIGNED 

Bt !,1<AVT6 .,~~'6 '' q 03/08/2004 

•.perstof person authorized to sign)"- --- B  '((ignature of Contracting Officer ' 
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



ILine Item Document Number Title Page 

Summary 50PAPT201006/0027 SETA 3 - Large Business 2 of 3 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

Previous Total: $13,284,777.00 

Modification Total: $0.00 

Grand Total: $13,284,777.00



Title Document Number Page 
Address Detail SETA 3 - Large Business 50PAPT201006/0027 3 of 3 

,:ping Addresses 
u.ode Detail 

0001 Org: 

Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

000] Org: U.S. Patent and Trademark Office 

Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone: ( ) ext.  

Fax: ( ) ext.



AMENDM -NT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

1 of 5 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0028 03/18/2004 See Funding Detail 

6. 1D BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE.  
Ol JFPROCUREMENT 
Offit,,. r. ProcurementUS Patent and Trademark Office,201 1 Crystal Drive 
Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

98. DATED (SEE ITEM 11) 
Signal Solutions, Inc.  

A Gen. Dyn. Network Sys. Co.,3040 Williams DriveSuite 200 X) 10A. MODIFICATION OF CONTRACT/ORDER 

NO. 50PAPT201006 
Fairfax, VA 22031-4624 

CODE IFACILITY CODE 1 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15,.and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

ICKONE0 A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 
E'THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

52.232-22 Limitation of Funds 

IMPORTANT: Contractor E is not, El is required to sign this document and retum _ copies to the issuing office.  

4. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 
-he purpose of this modification is to: 

(1) Provide incremental funding in the amount of $906,707.  

Previous Funding Increased By Total Funding 
$13,284,777 $906,707 $14,191,484 

(2) The key personnel listed in H.2 Key Personnel is hereby replaced. Mr. Paul Humm replaces Mr. Michael Haskett as Program Manager.  

,cept as mwided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed. remains unchanged and in full force and effect.  

5A.f 4IND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 
k. . Sylvia VanDyke 

5B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. Unit d S tes pfA cri7 ,.i. /4j , 16C. DATE SIGNED 
By _ý10/820 

(Signature of person authorized to sign) (ignature of Contracting Offlcir) 03/15/2004 
SN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
ZEVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
,USABLE 53.243



Line Item Document Number Title Page 

Summary 50PAPT201006/0028 SETA 3- Large Business 2 of 5 

Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

Previous Total: $13,284,777.00 

Modification Total: $906,707.00 

Grand Total: $14,191,484.00



Cortra.zcz Level Document Number Title Page 

Funding Summary 50PAPT201006/0028 SETA 3-Large Business 3 of5 

F," "i Strip Code Change in Funded Amount 

* A - 291100 - - 2570 - - M50040 - 291310 - - - - NONCOMP - - - - $85,760.00 

Reference Requisition: 291P0430186 

2004 - - A - 291100 - -2570 - - P50040 - 291310 - - - - NONCOMP - - - - $11,773.00 

Reference Requisition: 291P0430186 

2004 - - A -291100 - - 2570 - - T50040 -291310- - - -NONCOMP- -- - $20,736.00 

Reference Requisition: 291P0430186 

20(' A - 291100 - -2570 - - M50040 - 291310- - - - NONCOMP - - - - $15,980.00 

Reference Requisition: 291P0430186 

2004 - -A -291100 - -2570 - - M50040 -291310- - - -NONCOMP- - - - $161,878.00 

Reference Requisition: 291P0430186 

2004 - - A - 293100 - -2570 - - P51097 - 293610 - - - - NONCOMP - - - - $478,860.00 

.Reference Requisition: 293P0430171



Cortract Level Document Number Title Page 

Funding Summary 50PAPT201006/0028 SETA 3- Large Business 4 of`5 

F, "-a Strip Code Change in Funded Amount 

:A - 293100 - -2570 - - M51128 - 293510- - - - NONCOMP -... $131,720.00 

Reference Requisition: 293P0430171



Title Document Number Page 

Aadress'Detail SETA 3 - Large Business 50PAPT201006/0028 5 of 5 

F oing Addresses 
Detail 

0001 Org: 
Addr: 

Attn: No Contacts Identified 
Phone: ( ) ext.  
Fax: ( ) - ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

-Attn: (703) 305-8083 

Phone: ( ) ext.  

Fax: ( ) ext.



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

1 of 4 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0029 03/23/2004 See Funding Detail 
'ED BY CODE * 7. ADMINISTERED BY (If other than Item 6) CODE[ 
; OF PROCUREMENT 

OTii.e of ProcurementUS Patent and Trademark Office,2011 Crystal Drive 
Suite 810 
Arlington, VA 22202 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

Signal Solutions, Inc. 9B. DATED (SEE ITEM 11) 
A Gen. Dyn. Network Sys. Co.,3040 Williams Drive"Suite 200 W A. MODIFICATION OF CONTRACT/ORDER 

(X) NO. 50PAPT201006 
Fairfax, VA 22031-4624 (X) 10B. DATED (SEE ITEM 13) 

CODE -- IFACýLITY CODE y09/27/2002 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers F-- is extended, 7 is not extended.  
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 
(a) By completing Items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 
2004- - A - 291100 - - 2570 - - M50040 - 291310- - - - NONCOMP - - - -$79,130.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 
THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 

changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

52.232-22 Limitation of funds 

E. IMPORTANT: Contractor i is not, i is required to sign this document and return copies to the issuing office.  
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 
The purpose of this modification is to: (1) provide incremental funding to the contract, and (2) add security clauses to the contract.  

(1) Funding in the amount of $79,130 is being provided.  

Previous Funding Increased By total Funding 
$14,191,484 $79,130 $14,270,614 

(2) Security clauses are added to this contract (See attachement).  

ExceL' -c provided herein. all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  
1: 4E AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

- - -Sylvia VanDyke 
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. Unied States pfAA rica -j- 16C. DATE SIGNED 

BY VdJ -J 03/23/2004 
(Signature of person authorized to sign) V'Signature of Contracting Office0 0 

NSN 7540-01-152-8070 
STANDARD FORM 30 (REV. 10-83) PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) UNUSABLE 

53.243



Line Item Document Number Title Page 

Summary 50PAPT201006/0029 SETA 3 - Large Business 2 of 4 

Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

Previous Total: $14,191,484.00 

Modification Total: $79,130.00 
Grand Total: $14,270,614.00



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0029 SETA 3- Large Business 3 of 4 

' ig Strip Code Change in Funded Amount 

-A - 291100 - - 2570 - - M50040 - 291310 - - - - NONCOMP - - - - $79,130.00 

Reference Requisition: 291P0430196



Title Document Number Page 
SETA 3 - Large Business 50PAPT201006/0029 4 of 4 

)ping Addresses 
Detail 

000] Org: 
Addr: 

Attn: No Contacts Identified 
Phone: ( ) _ ext.  
Fax: ( ) - ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 
Attn: (703) 305-8083 

Phone: ( ) ext.  
Fax: ( ) ext.



IT Security Handbook 

'CESS TO GOVERNMENT FACILITIES 

During the life of the contract, the rights of ingress and egress to and from the Government facility for 
Contractor personnel shall be made available as required per each individual task order. During all operations 
on Government premises, Contractor personnel shall comply with the rules and regulations governing the 
conduct of personnel and the operation of the facility. The Government reserves the right to require 
Contractor personnel to sign in upon ingress and sign out upon egress to and from the Government facility.  

DUPLICATION AND DISCLOSURE OF CONFIDENTIAL DATA 

Duplication or disclosure of confidential data provided by the USPTO or to which the Contractor will have 
access as a result of this contract is prohibited. It is understood that throughout performance of the contract the 
Contractor may have access to confidential data which is the sole property of the USPTO, as well as access to 
proprietary data which is the sole property of other than the contracting parties. The Contractor hereby agrees 
to maintain the confidentiality of all such data to which access may be obtained throughout contract 
performance whether title thereto vests in the USPTO or otherwise. The Contractor hereby agrees not to 
disclose said data, any interpretations thereof or data derivative therefrom, to unauthorized parties in 
contravention of these provisions without prior written approval of the CO or the party in which title thereto is 
wholly vested. This clause also applies to any subcontractors and/or consultants used by the Contractor.  

GOVERNMENT FURNISHED DATA (IF APPLICABLE) 

• Government shall deliver to the Contractor, as may be requested, Government-Furnished Data (GFD) 
ing the performance of this contract. GFD will be delivered to the Contractor as specified in each task order.  

Title to GFD shall remain in the Government, and the Contractor shall use the GFD only in connection with this 
contract.  

Upon completion or termination of this contract, the Contractor shall return to the Government all GFD.  

RIGHTS IN DATA (IF APPLICABLE) 

The Government shall have unlimited rights in software first produced in the performance of this contract. For 
the purposes of this clause, "software first produced in the performance of this contract" shall include, but not 
be limited to the following: non-COTS computer programs developed or previously developed and 
implemented by the Contractor in the performance of this contract, related computer data bases and 
documentation thereof, source code, object code, algorithms, library code, library routine, and technical data of 
all software first produced in the performance of this contract. For the purposes of this clause, "unlimited 
rights" shall mean the right of the USPTO, at no extra cost to the USPTO or recipients, to use, disclose, 
reproduce unlimited copies, prepare derivative works, distribute unlimited copies to the public and foreign 
government patent offices, and perform publicly and display publicly, in any manner and for any purpose, and 
to have or permit others to do so.  

SECRECY AND USAGE OF PATENT INFORMATION 

. rk under this contract does not affect the national security. However, patent applications are required by law 
(35 U.S.C. 122) to be kept in confidence. Information contained in any patent application file(s) is restricted to 
authorized Contractor personnel on a need-to-access basis.  

1
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Contractor acquires no right or privilege to use or disclose any information contained in any patent 
?plication file (in any form whatsoever) except to perform the work under the contract. Further, the Contractor 

shall not copyright or make any use or disclosure whatsoever of any patent information contained in any 
application or related copy or data furnished the Contractor by the Government or obtained therefrom except 
performing the requirements of this contract.  

Security requirements of patent application file data maintained in a computer-accessible medium are an 
extension of the security requirements for the hard copy or the patent application folders. All processing, 
storage or transmission of patent application file data by means of electronic communications systems is 
prohibited unless use of such systems is approved by the USPTO.  

All personnel having access to patent application files or data or information concerning the same, must take the 
following at or affirmation, signed in writing: 

"I do swear or affirm that I will preserve the applications for patents in secrecy, that I will not divulge any 
information concerning the same to unauthorized persons while employed in work under this contract or at any 
time thereafter; and that I take this obligation freely, and without mental reservation or purpose of evasion." 

Each employee's signed oath, or affirmation, shall be retained in the Contractor's file, subject to inspection by 
authorized Government representatives.  

Without advance notice, the Government shall have the right to inspect the Contractor's premises, records, and 
-k in process pertaining to the secrecy of patent information.  

CAR 1352.239-73- SECURITY REQUIREMENTS FOR INFORMATION TECHNOLOGY 
RESOURCES 

(a) This clause is applicable to all contracts that include information technology resources or services in which 
the Contractor must have physical or electronic access to USPTO's sensitive or classified information, 
which is contained in systems that directly support the mission of the Agency. For purposes of this clause 
the term "Sensitive" is defined by the guidance set forth in: 

(1) The DOC IT Security Program Policy and Minimum Implementation Standards 
(http://www.osec.doc. gov/cio/itmhweb/itmhweb l .html); 

(2) The Office of Management and Budget (OMB) Circular A-130, Appendix III, Security of 
Federal Automated Information Resources, (http://csrc.nist. sovisecpl]cYia 13Oapp3.txt) which 
states that there is a "presumption that all [general support systems] contain some sensitive 
information."; and 

(3) The Computer Security Act of 1987 (P.L. 100-235) 
(http://www.epic.org/crvpto/csa/csa.html), including the following definition of the term 
sensitive information "... any information, the loss, misuse, or unauthorized access, to or 
modification of which could adversely affect the national interest or the, conduct of federal 
programs, or the privacy to which individuals are entitled under section 552 a of title 5, 
Unites States Code (The Privacy Act), but which has not been specifically authorized under 
criteria established by an Executive Order or an Act of Congress to be kept secret in the 
interest of national defense or foreign policy." 

For purposes of this clause, the term "Classified" is defined by the guidance set forth in: 
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(1) The DOC IT Security Program Policy and Minimum Implementation Standards, Section 
3.3.1.4 (httpT://ivvw.osec.doc.gzov/cio/iitmlhweb/itmnhweb 1 .html).  

(2) The DOC Security Manual, Chapter 18 (httt://www.osec.doc.,;ov/osvi).  
(3) Executive Order 12958, as amended, Classified National Security Information. Classified 

or national security information is information that has been specifically authorized to be 
protected from unauthorized disclosure in the interest of national defense or foreign policy 
under an Executive Order or Act of Congress.  

Information technology resources include, but are not limited to, hardware, application software, system 
software, and information (data). Information technology services include, but are not limited to, the 
management, operation (including input, processing, transmission, and output), maintenance, 
programming, and system administration of computer systems, networks, and telecommunications systems.  
The Contractor shall be responsible for implementing sufficient Information Technology security, to 
reasonably prevent the compromise of USPTO IT resources for all of the contractor's systems that are 
interconnected with a USPTO network or USPTO systems that are operated by the Contractor.  

(b) All Contractor personnel performing under this contract and Contractor equipment used to process or store 
USPTO data, or to connect to USPTO networks, must comply with the requirements contained in the 
USPTO IT Security Handbook.  

(c) For all Contractor-owned systems for which performance of the contract requires interconnection with a 
USPTO network or that USPTO data be stored or processed on them, the Contractor Shall: 

(1) Provide, implement, and maintain an IT Security Plan. This plan shall describe the processes and 
procedures that will be followed to ensure appropriate security of IT resources that are developed, 
processed, or used under this contract. The plan shall describe those parts of the contract to which this 
clause applies. The Contractor's IT Security Plan shall comply with federal laws that include, but are 
not limited to, the Computer Security Act of 1987 (40 U.S.C. 1441 et seq.) and the Federal Information 
Security Management Act of 2002, Pub. L. No. 107-347, 116 Stat. 2899, 2946-2961 (2002); Pub. L. No.  
107-296, 116 Stat. 2135, 2259-2273 (2002). 38 WEEKLY COMP. PRES. DOC. 51, 2174 (Dec. 23, 
2002) (providing statement by President George W. Bush regarding Federal Information Security 
Management Act of 2002). The plan shall meet IT security requirements in accordance with Federal and 
USPTO policies and procedures that include, but are not limited to: 

(a) OMB Circular A-130, Management of Federal Information Resources, Appendix III, Security of 
Federal Automated Information Resources 
(http://csrc.nist..gov/secplcy/a 130app3.txt); 

(b) National Institute of Standards and Technology Special Publication 800-18, Guide for Developing 
Security Plans for Information Technology Systems (http://csrc.nist.gov/publications/n istpubsi800
18/Planguide.PDF) ; and 

(c) DOC Procedures and Guidelines in the Information Technology Management Handbook 
(http://www.osec.doc.gov/cio/it-nhweb/itinhwebl ..html)..  

(d) National Industrial Security Program Operating Manual (NISPOM) for classified systems 
(http://www.dss.mil/isec/nispom.htm); and 

.(2) Within 14 days after contract award, the contractor shall submit for USPTO approval a System 
, tification and Accreditation package, including the IT Security Plan and a system certification test plan, as 

outlined in USPTO Certification and Accreditation Technical Standard and Guideline. The Certification and 
Accreditation Package must be consistent with and provide further detail for the security approach contained in 
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the offeror's proposal or sealed bid that resulted in the award of this contract and in compliance with the 

uirements stated in this clause. The Certification and Accreditation Package, as approved by the Contracting 
_ficer, in consultation with the USPTO IT Security Officer, shall be incorporated as part of the contract.  

USPTO will use the incorporated IT Security Plan as the basis for certification and accreditation of the 
contractor system that will process USPTO data or connect to USPTO networks. Failure to submit and receive 
approval of the Certification and Accreditation Package, as outlined above may result in termination of the 
contract.  

(d) The Contractor shall incorporate this clause in all subcontracts that meet the conditions in paragraph (a) of 
this clause.  

CAR 1352.239-74 SECURITY PROCESSING REQUIREMENTS FOR 
CONTRACTORS/SUBCONTRACTOR PERSONNEL FOR ACCESSING USPTO AUTOMATED 
INFORMATION SYSTEMS 

(a) Contractor personnel requiring any access to AISs operated by the Contractor for USPTO or interconnected to a 
USPTO network to perform contract services shall be screened at an appropriate level in accordance with 
Commerce Acquisition Manual 1337.70, Security Processing Requirements for Service Contracts. USPTO shall 
provide screening using standard personnel screening forms, which the Contractor shall submit to the USPTO 
Contracting Officer's Technical Representative (COTR) based on the following guidance: 

1) Contract personnel performing work designated Contract High Risk and personnel performing work 
designated Contract Moderate Risk in the information technology (IT) occupations and those with 
"global access" to an automated information AIS require a favorable pre-employment check before the 
start of work on the contract, regardless of the expected duration of the contract. After a favorable pre
employment check has been obtained, the Background Investigation (BI) for Contract High Risk and the 
Minimum Background Investigation (MBI) for Contract IT Moderate Risk positions must be initiated 
within three working days of the start of work.  

2) Contract personnel performing work designated Contract Moderate Risk who are not performing IT
related contract work do not require a favorable pre-employment check prior to their employment; 
however, the Minimum Background Investigation (MBI) must be initiated within three working days of 
the subject's start of work on the contract, regardless of the expected duration of the contract.  

3) Contract personnel performing work designated Contract Low Risk will require a National Agency 
Check and Inquiries (NACI) upon the subject's start of work on the contract if the expected duration of 
the contract exceeds 365 calendar days. The NACI must be initiated within three working days of the 
subject's start of work on the contract.  

4) Contract personnel performing work designated Contract Low Risk will require a Special Agreement 
Check (SAC) upon the subject's start of work on the contract if the expected duration of the contract 
(including options) exceeds 180 calendar days but is less than 365 calendar days. The SAC must be 
initiated within three working days of the subject's start of work on the contract.  

5) Contract personnel performing work on contracts requiring access to classified information must 
undergo investigative processing according to the Department of Defense National Industrial Security 
Program Operating Manual (NISPOM), (http:/iiwww.dss.miliisec-'nispom.htm) and be granted eligibility 
for access to classified information prior to beginning work on the contract.  

4



IT Security Handbook 

The security forms may be obtained from USPTO Office of Security. At the option of the government, interim 

-ess to USPTO AISs may be granted pending favorable completion of a pre-employment check. Final access 
-.,iay be granted only on completion of an appropriate investigation based upon the risk level assigned to the 
contract.  

(b) Within 5 days of contract award, the Contractor shall certify in writing to the COTR that its employees, in 
performance of the contract, have completed annual IT security awareness training in USPTO IT Security 
policies, procedures, computer ethics, and best practices, in accordance with the USPTO Training Policy. The 
COTR will inform the Contractor of any other available USPTO training resources.  

(c) Within 5 days of contract award, the Contractor shall provide the COTR with signed Nondisclosure 
Agreements as specified in Commerce Acquisition Regulation (CAR), 1352.209-72, Restrictions Against 
Disclosures.  

(d) The Contractor shall afford USPTO, including the Office of Inspector General, access to the Contractor's 
and subcontractor's facilities, installations, operations, documentation, databases, and personnel used in 
performance of the contract. Access shall be provided to the extent required to carry out a program of IT 
inspection, investigation, and audit to safeguard against threats and hazards to the integrity, availability, and 
confidentiality of USPTO data or to the function of computer AISs operated on behalf of USPTO, and to 
preserve evidence of computer crime.  

(e) The Contractor shall incorporate this clause in all subcontracts that meet the conditions in paragraph (a) of 
this clause.  

.OTE: Low Risk contracts whose duration is less than 180 days do not ordinarily require security processing.  
However, even though the contract is short in duration, based on any unusual circumstances that may exist, 
Special Agreement Checks (SACs) may be requested, at the discretion of the Contracting Officer's Technical 
Representative (COTR) and/or the USPTO Security Office.) 

5



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

1 of 5 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0030 03/29/2004 See Funding Detail 
" ED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE I 

L .OF PROCUREMENT 
Or1,i.. of ProcurementUS Patent and Trademark Office,20111 Crystal Drive 
Suite 810 
Arlington, VA 22202 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Signal Solutions, Inc.  

A Gen. Dyn. Network Sys. Co.,3040 Williams DriveSuite 200 (X) 10A. MODIFICATION OF CONTRACT/ORDER 
NO. 50PAPT201006 Fairfax, VA 22031-4624 ( lOB. DATED (SEE ITEM 13) 
09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended.  
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 
(a) By completing Items 8 and 15, and returning ____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 
THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 
52.232-22 Limitation of Funds 

E. IMPORTANT: Contractor I is not, I is required to sign this document and return copies to the issuing office.  
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 
The purpose of this modification is to provide incremental funding as follows: 

Previous Funding Increased By Total Funding 
$14,270,614 $594,790 $14,865,404 

Except as provided herein, all temrm and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  
1 4E AND TITLE OF SIGNER(Type orprint) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) _ _ __...._ _ _Sylvia VanDyke 

15B.'CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. Uned tates of erc flL 16C. DATE SIGNED ,,,, y ,03/29/2004 
(Signature of person authorized to sign) (- Signature of Contracting Offlor) 

NSN 7540-o1-152-8070 STANDARD FORM 30 (REV. 10.83) PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) UNUSABLE 
53.243



Line Item Document Number Title Page 

Summary 50PAPT201006/0030 SETA 3 - Large Business 2 of 5 

Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

Previous Total: $14,270,614.00 

Modification Total: $594,790.00 

Grand Total: $14,865,404.00



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0030 SETA 3- Large Business 3 of 5 

r "n Strip Code Change in Funded Amount 

-A -293100 - - 2570 - - MZIPC1 - 293510- - - -NONCOMP- -- - $80,000.00 

Reference Requisition: 293P0430205 

2004 - -A - 293100 - -2570 - - MZIPC1 - 293510 - - - - NONCOMP - - - - $104,550.00 

Reference Requisition: 293P0430205 

2004 - - A - 293100 -- 2570 - - MZIPC1 - 293510- - - - NONCOMP - - - - $39,180.00 

Reference Requisition: 293P0430205 

2 A -293100 - - 2570 - - MZSCC1 - 293510- - - -NONCOMP- - - - $65,160.00 

Reference Requisition: 293P0430205 

2004 - - A - 293100 - - 2570 - - M51 086 - 293510 - - -- NONCOMP ---- $40,800.00 

Reference Requisition: 293P0430205 

2004 - - A - 293100 - 2570 - - M50117 - 293510 - - - -NONCOMP - - - - $77,740.00 

Reference Requisition: 293P0430205



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0030 SETA 3- Large Business 4 of 5 

r iq Strip Code Change in Funded Amount 

- A - 293100 - - 2570 - - M50117 - 293510- - - - NONCOMP - - - - $105,000.00 

Reference Requisition: 293P0430205 

2004 - - A - 293100 - - 2570 - - PZTNC1 - 293510- - - -NONCOMP -. . $48,000.00 

Reference Requisition: 293P0430205 

2004 - - A - 293100 - - 2570 - - MZDSC1 - 293214 - - - - NONCOMP - - $34,360.00 

Reference Requisition: 293P0430205



A Title Document Number Page 
Address Detail SETA 3 - Large Business 50PAPT201006/0030 5 of 5 

ping Addresses 
Detail 

0001 Org: 

Addr: 

Attn: No Contacts Identified 

Phone: ( ) - ext.  

Fax: ( ) - ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone:( ) ext.  

Fax: ( ) ext.



AMENDMENT OF SOLICITATIONIMODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

1 of 4 

2. AMENMENT/MODIFICATION NO.13. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (f applicable) 

0036 07/2712004 See Funding Detail 

6. ISSUED BY CODE * 7. ADMINISTERED BY (If other than Item 6) CODE1 

OFFICE OF PROCUREMENT 
Office of Procurement,US Patent and Trademark Office,2011 Crystal Drive 
Suite 810 
Arlington,, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Signal Solutions, Inc.  

10A. MODIFICATION OF CONTRACT/ORDER 

A Gen. Dyn. Network Sys. Co.,3040 Williams Drive,Suite 200 (X) MODIFICAT201006 

NO. 50PAPT201 006 
Fairfax, VA 22031-4624 1 OB. DATED (SEE ITEM 13) 

CODE FACILITY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D1 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers DI is extended, E is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

2004 - - A - 293100 - -2570 - - M51077 - 293510 - -- - NONCOMP - --- $35,000.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

,dlECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

D THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
Li] changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Limitation of Funds: 52.232-22 

E. IMPORTANT: Contractor E is not, is required to sign this document and return copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to provide additional Funding under Task 04-07 in the amount of $35,000.00.  

Previous Funding Increased By Total Funding 
$16,868,374.00 $35,000.00 $16,903,374.00 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

15A. NAME AND TITLE OF SIGNER(Type orprint) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type orprint) 
_ Hope Sm'-h 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B Unite ates of Amerle 16C. DATE SIGNED 

_07/27/2004 

(Signature of person authorized to sign) '' (•igna ure of C~ntracting Officer) 
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 

UNUSABLE 53.243



Line-item Document Number Title Page 

Summary 50PAPT201006/0036 SETA 3 - Large Business 2 of 4 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (703) 305-8017 
Technical POC: Carol Lemieux (703) 305-8616 
Contractor POC: Linda Hanson (703) 302-2371 

No.Changed Line Item Fields 

Previous Total: $16,868,374.00 
Modification Total: $35,000.00 

Grand Total: $16,903,374.00



Contract Level Document Number Title Page 
Funding Summary 50PAPT201.006/0036 SETA 3- Large Business 3.of4 

I

unding Strip Code Change in Funded Amount 
2004 - - A - 293100 - 2570 - - M51077 - 293510- - - - NONCOMP - - - - $35,000.00 

Reference Requisition: 293P0430336



Title Document Number Page 

Address Detail SETA 3- Large Business 50PAPT201006/0036 4 of 4 

Shipping Addresses 
Code Detail 

0001 Org: 
Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and .Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone: ( ) ext.  

Fax: ( ) ext.



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

I of 5 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0037 08/24/2004 See Funding Detail 

SSUED BY CODE * 7. ADMINISTERED BY (If other than Item 6) CODE 
OFFICE OF*PROCUREMENT 
Office of Procurement,US Patent and Trademark Office,2011 Crystal Drive 
Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Signal Solutions, Inc.  

A Gen. Dyn. Network Sys. Co.,3040 Williams Drive,Suite 200 1 OA.. MODIFICATION OF CONTRACT/ORDER NO.  
50PAPT201006 

Fairfax, VA 22031-4624 (X) 10B.. DATED (SEE ITEM 13) 

CODE * FACILITY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 
(a) By completing Items 8 and 15, and retuming ____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted,.such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening. hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

ýCK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

0] THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as D] changes in paying office, appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: El 

D. OTHER (Specify type of modification and authority) 

Limitation of Funds: 52.232-22 

E. IMPORTANT: Contractor Z is not, 1.1 is required to sign this document and return __ copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 
The purpose of this modification is to provide Award Fee Funding in the amount of $376,400.00 and assign the new Alternate Contracting Officers Technical 
Representative, Carol Lemieux.  

'-pt as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changegi, remains unchanged and in full force and effect.  
i.A. NAME AND TITLE OF SIGNER(Type orprint) 16A. NAME ANID TITLE OF CONTR'A•TING OFFICER (Type or print) 

Hope Smith . / 
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16,ý. " Un '  tat of Am rica,. ' , 16C. DATE SIGNED 

(Signature of person authorized to sign) j'Sitature of Contracting Officer) 08/23/2004 
NSN 7540-01-152-8070 / STANDARD FORM 30 (REV. 10-83) PREVIOUS EDITION Prescribed by GSA FAR (48 GFR) UNUSABLE 53.243



Line Item Document Number Title Page 

Summary 50PAPT201006/0037 SETA 3 - Large Business 2 of 5 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (703) 305-8017 
Technical POC: Carol Lemieux (703) 305-8616 
Contractor POC: Linda Hanson (703) 302-2371 

No Changed Line Item Fields 

Previous Total: $16,903,374.00 

Modification Total: $376,400.00 

Grand Total: $17,279,774.00



Contract Level Document Number Title Page Funding Summary 50PAPT201006/0037 SETA 3 - Large Business 3 of 5 

'znding Strip Code Change in Funded Amount 
2004- -A-291100- -2570 - -M50040 - 291310- - - -NONCOMP--- - $241,020.00 

Reference Requisition: 291P0430342 

2004 - -A - 291100 - - 2570 - - P50040 - 291310--- - NONCOMP- - - - $9,500.00 

Reference Requisition: 291P0430342 

2004- - A - 291100 - -2570 -- T50040 - 291310- --- NONCOMP - - - - $11,360.00 

Reference Requisition: 291P0430342 

-004 - -A - 291100 - -2570 - - M50040 - 291310- - -- NONCOMP- - - - $8,000.00 

Reference Requisition: 291P0430342 

2004 - - A - 291100 - - 2570 - - D50040 - 291310- -- - NONCOMP--- - $15,750.00 

Reference Requisition: 291P0430342 

2004 - A - 291100 -- 2570 - - M50040 - 291310 ---- NONCOMP - -- - $85,770.00 

Reference Requisition: 291P0430342



Contract Level Doicument Number Title Page 
Fundin- Summary 50PAPT201006/0037 SETA 3- Large Business 4 of 5 

(nding Strip Code Change in Funded Amount 
L004- -A-291100- -2570 - -L50040 -291310. --. NONCOMP -... $5,000.00 

Reference Requisition: 291 P0430342



Title Document Number Page 
Addtess Detail SETA 3 - Large Business 50PAPT201006/0037 5 of 5 

3hipping Addresses 
Code Detail 

0001 Org: 
Addr: 

Attn: No Contacts Identified 
Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 
Phone:( ) ext.  

Fax: ( ) ext.



AMENDMENT OF SOLICITATION I MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

.;- 1 of 4 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0038 09/10/2004 See Funding Detail 

ISSUED BY CODE * 7. ADMINISTERED BY (If other than Item 6) CODE 

FFICE OF PROCUREMENT 
Office of Procurement,US Patent and Trademark Office,2011 Crystal Drive 
Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

SSignal Solution s,l nc. 9B. DATED (SEE ITEM 11) 

A Gen. Dyn. Network Sys. Co.,3040 Williams DriveSuite 200 (X) A. MODIFICATION OF CONTRACT/ORDER NO.  
ý-I50PAPT201 006 Fairfax, VA 22031-4624 

Fairax, A 2031-624(X) 10B. DATED (SEE ITEM 13) 
CODE * FACILITY CODE (X) 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

I The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers E is extended, ElI is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning .___ copies of the amendment, (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

2004 - -A- 293100 - - 2570 - - M51134 - 293211 - - - -NONCOMP- - - -$107,000.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 
THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Limitation of Funds: 52.232-22 

E. IMPORTANT: Contractor Ej is not, 1'1 is required to sign this document and return copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to incorporate funding in the amount of $107,000.00.  

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed,,remains unchanged and in full force and effect.  

N- . NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AN IErlTLE OF CONTRACTING OFFICER (Type or print) 
_____________________________ Hope Smi..  

15B. CONTRACTORIOFFEROR 15C. DATE SIGNED 16B. Ut t'tSates of Amqffllfý 16C. DATE SIGNED 
B - 'r ,'" ."A 09/10/2004 

(Signature of person authorized to sign) " . igqture of Contracting Officer) 0 
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION V Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

ISummary 50PAPT201006/0038 SETA 3 - Large Business 2 of 4 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (703) 305-8017 
Technical POC: Carol Lemieux (703) 305-8616 
Contractor POC: Linda Hanson (703) 302-2371 

No Changed Line Item Fields 

Previous Total: $17,279,774.00 

Modification Total: $107,000.00 

Grand Total: $17,386,774.00



ConL6, 4t Level Document Number Title Page 

Funding. Summary 50PAPT201006/0038 SETA 3- Large Business 3 of 4 

Funding Strip Code Change in Funded Amount 

004 - -A - 293100 - -2570 - -M51134 - 293211 - - - -NONCOMP ---- $107,000.00 

Reference Requisition: 293P0430354



AMtEND•JENT.OF SOLICITATIONIMODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

1 of 3 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0039 -09/24/2004 See Funding Detail 

ISSUED BY CODE I 7. ADMINISTERED BY (If other than Item 6) CODE 
:FICE OF PROCUREMENT 

office of Procurement,US Patent and Trademark Office,2011 Crystal Drive 
Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Signal Solutions, Inc.  

A Gen. Dyn. Network Sys. Co.,3040 Williams Drive,Suite 200 (X) i0A MODIFICATION OF CONTRACT/ORDER NO.  
50PAPT201006 

Fairfax, VA 22031-4624 (X) 10B; DATED (SEE ITEM 13) 

CODE * FACILITY CODE . 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

jF] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers E--- is extended, is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and retuming - copies of the amendment (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
D] changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authonity) 

F'] H.15 - Option to Extend the Term of the Contract-Cost Plus Award Fee Contract 

E. IMPORTANT: Contractor 0j is not, IjJ is required to sign this document and retum 2 copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to Exercise Option 2 of the contract as follows: 

In accordance with Contract Clause H.15 "Option to Extend the Term of the Contract - Cost Plus Award Fee Contract", Option Year 2 is hereby exercised.  
The period of performance is 10/01/2004 - 09/30/2005.  

Except as provided herein, all terms and conditions of the document referenced in Item 9A or IGA, as heretofore changed, remains unchanged and in full force and effect.  

- %. NAME AND TITLE OF SIGNER(Type orprint) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type orprint) 
;irector, Cp-ntracts/Procurement HopeSmith 

15C.NTRA R/ F R DATE SIGNED 16B. U d tes of Am DATE SIGNED 

-/- -"- L< 'So09/28/2004 
(Signature of person aforized to sign) of ontracting Officer) 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

Suinmairy 50PAPT201006/0039 SETA 3 - Large Business 2 of 3 

Line Item Delivery. Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit .Price Total Cost 

Contracting POC: Hope Smith (703) 305-8017 
Technical POC: Carol Lemieux (703) 305-8616 
Contractor POC: Linda Hanson (703) 302-2371 

No Changed Line Item Fields 

Previous Total: $11,386,774.00 

Modification Total: $0.00 

Grand Total: $17,386,774.00



Detail Title Document Number Page 

ess Deta SETA 3 - Large Business 50PAPT201006/0039 3 of 3 

-Shipping Addresses 
Code Detail 

0001 Org: 

Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 

Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone: ( ) ext.  

Fax: ( ) ext.



,AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

1 of 5 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 
0040 10/21/2004 See Funding Detail 

6. ISSUED BY CODE * 7. ADMINISTERED BY (If other than Item 6) . CODE 
'FICE OF PROCUREMENT 

-,fice of Procurement,US Patent and Trademark Office,2011 Crystal Drive 
Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

S S ,9B. DATED (SEE ITEM 11) Signal Solutiorns, Inc.  

A Gen. Dyn. Network Sys. Co.,3040 Williams DriveSuite 200 (X) 10A. MODIFICATION OF CONTRACT/ORDER NO.  50PAPT201006 

Fairfax, VA 22031-4624 (X 1OB. DATED (SEE ITEM 13) 

CODE * IFACILITY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

F]1 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers F- is extended, E is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 
(a) By completing Items 8 and 15, and returning __ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes.a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

THE CONTRACT ORDER NO. IN ITEM IOA.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 

changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43. 103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Limitation of Funds: 52.232-22 

E. IMPORTANT: Contractor E is not, 0 is required to sign this document and return copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 
The purpose of this modification is to provide funding in the amount of $899,900.00 as follows: 

Requisition Amount 
291P0530006 $ 99,900.001O 
.164P0530015 $800,000.00 

Except as provided herein, all terms and conditions ofthe document referenced in Ilem 9A or 10A. as heretofore changed, remains unchanged snd in full force and effect.  
!1A . NAME AND TITLE OF SIGNER(Type orprint) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type orprint) 

: _ _ _ _ _ _ _ _ _ _ _ _Hope Smith 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. Unite Slates ofAmeri 16C. DATE SIGNED 

(Signature of person authorized to sign) (Signquure of Centracting Officer) 
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 
Summary 50PAPT20006/0040 SETA 3 - Large Business 2 of 5 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (703) 305-8017 
Technical POC: Carol Lemieux (703) 305-8616 
Contractor POC: Linda Hanson (703) 302-2371 

No Changed Line Item Fields 

Previous Total: $17,386,774.00 

Modification Total: $899,900.00 

Grand Total: $18,286,674.00



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE' Page 

I of 5 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4 REQUISITION/PUR -CHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0040 10/21/2004 See Funding Detail 

-ISSUED BY CODE * 7. ADMINISTERED BY (If other than Item 6) . CODE 

,FICE OF PROCUREMENT 
_,fice of Procurement,US Patent and Trademark Office,2011 Crystal Drive 
Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

• ~9B. DATED (SEE ITEM 11).  
Signal Solutioris, Inc.  

A~e . Dn. etwrk ys. o.,040Wiliam DrieSite200(X)10A. MODIFICATION OF CONTRACT)ORDER NO.  

50PAPT201006 

Fairfax, VA 22031-4624 (X) 10B. DATED (SEE ITEM 13) 

CODE .IFACILITY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

i The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers F-1 is extended, Ej is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of theoffer 
submitted; or (c)'By separate letter or telegram which includes.a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

THE CONTRACT ORDER NO. IN ITEM 1OA.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14. PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modificatfon and authority) 

I Limitation of Funds: 52.232-22 

E. IMPORTANT: Contractor E] is not, 1 is required to sign this document and return copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to provide funding in the amount of $899,900.00 as follows: 

Requisition Amount 
291P0530006 $ 99,900.001j 
-164P0530015 $800,000.009 

Except as provided herein, all terms and conditions of-the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

5A.. NAME AND TITLE OF SIGNER(Type orprint) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type orprint) 
_ _ _ _ _ _ _ _Hope Smith 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. Unite S ates of-Amei 16C. DATE SIGNED 

Sg uo10/21/2004 
(Signature of person authorized to sign) nure tracting Officer)of 

NSN 7540-01-152:8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



,Lilne item Document Number Title Page 

Summary 50PAPT201006/0040 SETA 3 - Large Business 2 of 5 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (703) 305-8017 
Technical POC: Carol Lemieux (703) 305-8616 
Contractor POC: Linda Hanson (703) 302-2371 

No Changed Line Item Fields 

Previous Total: $17,386,774.00 

Modification Total: $899,900.00 
Grand Total: $18,286,674.00 

.r



Sontract Level Document Number Title Page 

Funding Summary 50PAPT201006/0040 SETA 3 - Large Business 3 of 5 

Funding Strip Code Change in Funded Amount 

A,05- -A- 164100 - -2570- -S25244- 164100- - - -NONCOMP- - - - $99,900.00 

Reference Requisition: 164P0530015 

2005- -A-291100- - 2570 - - M51033 -291310- - --NONCOMP- - - - $85,000.00 

Reference Requisition: 291P0530006 

2005 - -A -291100 - -2570 - - MZPNC1 - 293213- - - -NONCOMP- -.. $200,000.00 

Reference Requisition: 291P0530006 

2005 - -A -291100 - -2570 - -TZAHC1 -293213- - - -NONCOMP- - - - $20,000.00 

Reference Requisition: 291P0530006 

2005 - -A -291100 - -3118 - - MZPUB1 -293213- - - -NONCOMP.- - - - $10,000.00 

*Reference Requisition: 291P0530006 

2005- -A- 291100 - -2570 - - MZETC1 - 293211 - -NONCOMP- - - - $75,000.00 

Reference Requisition: 291P0530006 

.1



Qontract Level Document Number Title Page 

Funding Summary 50PAPT201006/0040 SETA 3 - Large Business 4 of 5 

Funding Strip Code Change in Funded Amount 

2005 - A 291100 - -2570 - MZDRC1 - 293214 - -- NONCOMP - - - - $50,000.00 

Reference Requisition: 291P0530006 

2005- -A - 291100- -2570 - -M51147 - 293610- - - -NONCOMP- - - - $25,000.00 

Reference Requisition: 291P0530006 

2005 - -A - 291100 - -2570 - -MZIPCI - 293510- - - -NONCOMP- -.- $95,000.00 

Reference Requisition: 291 P0530006 

2005 - -A - 291100 - - 2570 - - M50117 - 293510 - - - - NONCOMP - - - $240,000.00 

Reference Requisition: 291P0530006



ADTitle Document Number Page 
Address Detail SETA 3 - Large Business 5oPAPT201006/0040 5 of 5 

Shipping Addresses 
"ode Detail 

0001 Org: 
Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone: ( ) ext.  

Fax: ( ) ext.



AMENDMENT OF SOLICITATION/IMODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

S1of 4 

2. AMENDMENTiMODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0041 . 1110512004 See Funding Detail 

6. ISSUED BY CODE * 7. ADMINISTERED BY (If other than Item 6) CODE 

IFFICE OF PfROCUREMENT 
,iffice of Procurement,US Patent and Trademark Office,2011 Crystal Drive

- Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Signal Solutions, Inc.  

A Gen. Dyn. Network Sys. Co.,3040 Williams DriveSuite 200 (X) 10A. MODIFICATION OF CONTRACT/ORDER NO.  
50PAPT201006 

Fairfax, VA 22031-4624 108.DATED (SEEITEM13) 

CODE * FACILITY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

II The above numbered solicitation is amended as set forth in'Item 14. The hour and date specified for receipt of Offers [] is extended, [j] is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

* (a) By completing Items 8 and 15, and returning __ .copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

2005 - - A - 073200 - - 2570 - - 013205 - 073200- - - - NONCOMP - - -- $107,000.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

- THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
ii changes in payingoffice, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Limitation of Funds: 52.232-22 

E. IMPORTANT: Contractor E is not, is required to sign this document and return __ copies to the Issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose for this modification is to allocate funding in the amount of $107,000.00.  

Except as provided herein, all lenois ind conditions of the document referenced in Item,9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

15A. NAME AND TITLE OF SIGNER(Type orprint) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 
__ _ _ _ _ _ __ _ _ _ _ Hope Smi.  

-~3. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16.U' teýo 16C. DATE SIGNED ,~~~ I10DAESGE 1/05/2004 

(Signature of person authorized to sign) I(Sigr~tureof 06ntracing Officer) 1 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

Sumnmary 50PAPT201 006/0041 SETA 3 -Large Business 2 of4 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
NumberIsu .m - Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (703) 305-8017.  
Technical POC: Carol Lemieux (703) 305-8616 
Contractor POC: Linda Hanson (703) 302-2371 

No Changed Line Item Fields 

Previous Total: $18,286,674.00 

Modification Total: $107,000.00 

Grand Total: $18,393,674.00 

I -



Contract Level. Document Number Title Page 

Funding Summary 50PAPT201006/0041 SETA 3-Large Business 3of4 

Funding Strip Code Change in Funded Amount 

2005 - -A - 073200 - 2570.- -013205- 073200•- -- - NONCOMP - - - - $107,000.00 

Reference Requisition: 073P0530022



Title Document Number Page 
Addess Detail SETA 3 - Large Business 50PAPT201006/0041 4of4 

Shipping Addresses 
Code Detail 

0001 Org: 

Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 

Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone: ( ext.  

Fax: ( ext.  

I



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

1 of 5 

4ENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 
42 111i 0/2004 See Funding Detail 

6. ISSUED BY CODE * 7ý ADMINISTERED BY (If other than Item 6) CODE 
OFFICE-OF PROCUREMENT 
Office of Procurement,US Patent and Trademark Office,2011 Crystal Drive 
Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 

Signal Solutions, Inc.  

A Gen. Dyn. Network Sys. Co.,3040 Williams Drive,Suite 200 10A. MODIFICATION OF CONTRACT/ORDER NO.  
50PAPT201 006 

Fairfax, VA 22031-4624 10B. DATED (SEE ITEM 13) 

CODE FACILITY CODE (X) 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

The above nurribered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 
(a) By completing Items 8 and 15, and returning __ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED ýAT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the' solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

DNE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGESSET FORTH IN ITEM 14 ARE MADE IN 

THE CONTRACT ORDER NO. IN ITEM 1.0A.  

B. THE ABOVENUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
[] changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Limitation of Funds clause: 52.232-22 

E. IMPORTANT: Contractor is not, 1-- is required to sign this document and return copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 
The purpose of this modification is to incorporate funding in the amount of $800,000.00.  

As provided herein, all terms and conditions of the document referenced in IteM 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

15A. NAMEAND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type orprint) 
Hope Smit

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16E. Unite-aO tites of Amerd*' 16C. DATE SIGNED 

BY___I____11/10/2004__ B 
(Signature of person authorized to sign) ( ,gn ure of Contracting Officer) 11/10/2004 

NSN 7540-01Ll 512-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item q Document Number Title Page 

Sum mary 5oPAPT201006/0042 SETA 3 - Large Business 2 Of 5 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub ProjlJob No. Sub Reporting Category 

Division Closed FYs Cancelled Fund.  

Line Item Delivery Date Unit of 

Number Description (Start date to End date) Quantity Issue Unit Price .Total Cost 

Contracting POC: Hope Smith (703) 305-8017 
Technical POC: Carol Lemieux (703) 305-8616 
Contractor POC: Linda Hanson (703) 302-2371 

No Changed Line Item Fields 

Previous Total: $18,393,674.00 

Modification Total: $800,000.00 

Grand Total: $19,193,674.00



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0042 SETA 3- Large Business 3 of 5.  

-ading Strip.Code Change in Funded Amount 

2005 - -A -291100 - -2570 - -M51033 -291310- -.- -NONCOMP- .... $99,700.00 

Reference Requisition: 291P0530063 

2005 - -A - 293100 - -2570 -- MZPNC1 - 293213--- - NONCOMP - - - - $140,000.00 

Reference Requisition: 291P0530063 

2005- -A-293100- -2570- -M51077-293510- - - -NONCOMP- - -. -.$21,300.00 

Reference Requisition: 291P0530063 

6 - -A -293100 - - 2570 - - M51134 -293510 --- -NONCOMP- - -- $180,000.00 

Reference Requisition: 291P0530063 

2005 - -A - 293100 -- 2570 -- MZSSC1 - 293211 - - - - NONCOMP - - - - $51,400.00 

Reference Requisition: 2911P0530063 

2005 - - A - 293100 - -2570 - - TZAHCI - 293213 - --- NONCOMP - - - - $40,550.00 

Reference Requisition: 291P0530063



[(-ontract Level- Document Number Title Page 
jFunding Summary 50PAPT201006/0042 SETA 3 -Large Business 4 of 5 

.nding Strip Code Change in Funded Amount 

2005 - - A - 293100-- 2570 - - MZETCI - 293211 - - - - NONCOMP ---- $39,500.00 

Reference Requisition:- -291 P0530063 

2005 - -A - 293100 - -2570 -- M51147 - 293610 -.-- NONCOMP - - - - $99,600.00 

Reference Requisition: 291P0530063 

2005 - A - 293100 -- 2570 - MZDRCI -293214-- - -NONCOMP-.. - $127,950.00 

Reference Requisition: 291P0530063



Title Document Number Page 
Address Detail SETA 3 - Large Business 50PAPT201006/0042 5 of 5 

shipping Addresses 
Code Detail 

0001 Org: 
Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
* Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone:( ) - ext.  

Fax: ( ) ext.



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT .CONTRACT ID CODE Page 

1 of 6 

".NDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable) 

3 •11/17/2004 See Funding Detail 

6. iSSUED BY CODE * 7. ADMINISTERED BY (If other than Item 6) CODE[ 

OFFICE OF PROCUREMENT 
Office of Procurement, US Patent and Trademark Office,201 1 Crystal Drive 
Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street,. county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Signal Solutions, Inc.  

A Gen. Dyn.,Network Sys. Co.,3040 Williams DriveSUIte 200 (X) 10A. MODIFICATION OF CONTRACT/ORDER NO.  
50PAPT201006 

Fairfax, VA 22031-4624 10B.DATED (SEEITEM13) 

CODE *IFAILITY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers El] is extended, 0 is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended; by one of the following methods: 

(ay By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 

TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OFCONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

)NE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

[] Limitation of Funds Clause: 52.232-22 

E. IMPORTANT: Contractor E- is not, 11 is required to sign this document and return copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to deobligate and reallocate funding as a result of an inadvertent error concerning the funding lines.  

s provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remafins unchanged and in full force and effect.  

1T,. NAME AND TITLE OF SIGNER (Type orprint) 16A. NAME AND TI.E OF CO TING OFFICER (Type orprint) 
Hope 5j3i3th ;P/L r OF COT "--y • /1 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16 i e ca 16C. DATE SIGNED 

B .11/19/2004 

(Signature of person authorized to sign) I " i(natlre of Ccoqtracting Officer) 

NSN 7540-01-152-8070 / STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

Summary 50PAPT201,006/0043 *SETA 3 - Large Business 2 of 6 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub ProjlJob No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (703) 305-8017 
Technical POC: Carol Lemieux (703) 305-8616 
Contractor POC: Linda Hanson (703) 302-2371 

No Changed Line Item Fields 

Previous Total: $19,193,674.00 

Modification Total: $0.00 

Grand Total: $19,193,674.00



Contract Level Document Number Title Page 

JFlInding Summary 5oPAPT201006/0043 SETA 3 - Large Business 3 of 6 

t-..,dinq Strip Code Change in Funded Amount 

2005 - A.- 291100 - -2570 - MZPNC1 293213 -... NONCOMP - - -- ($200,000.00) 

Reference Requisition: 291P0530006 

2005 - - A - 291100 - - 2570 - - TZAHC1 - 293213 - - - - NONCOMP - - - - ($20,000.00) 

Reference Requisition: 291P0530006 

2005 - -A -291100 - -3118 - -MZPUB1 - 293213- - -NONCOMP- - - - ($10,000.00) 

Reference Requisition: 291P0530006 

- - A - 291100 - - 2570 - - MZETC1 - 293211 - - - - NONCOMP - - - - ($75,000.00) 

Reference Requisition: 291 P0530006 

2005 - - A - 291100 - -2570 - - MZDRC1 - 293214 - - - - NONCOMP - - - - ($50,000.00) 

Reference Requisition: 291 P0530006 

2005 - A- 291100 - -2570 - M51147 - 293610- - - - NONCOMP - - - - ($25,000.00) 

Reference Requisition: 291 P0530006



Contract Level Document Number Title . Page 
F "nding Summary 5.0PAPT201 006/0043 SETA 3- Large Business 4 of 6 

1-unding Strip Code Change In Funded Amount 

2005 - A 291100 - -2570 - MZIPC1 - 2935.10- - - - NONCOMP - -($95,000.00) 

Reference Requisition: 291P0530006 

2005 - - A - 291100 - - 2570 - - M50117 - 293510 - - - - NONCOMP - - - - ($240,000.00) 

Reference Requisition: 291P0530006 

2005 - A - 293100 - 2570 - MZPNC1 - 293213- - - - NONCOMP - - - - $200,000.00 

Reference Requisition: 291 P0530006/0001 

4•u5 - - A - 293100 - - 2570 - - TZAHG1 - 293213 - - - - NONCOMP - - - - $20,000.00 

Reference Requisition: 291 P0530006/0001 

2005 - -A -293100 - -3118 - -MZPUB1 - 293213- - - - NONCOMP- - - - $10,000.00 

Reference Requisition: 291 P0530006/0001 

2005 - - A - 293100 - - 2570 - - MZETC1 - 293211 - - - - NONCOMP - - - - $75,000.00 

Reference Requisition: 291 P0530006/0001



Contract Level Page 

F-,nding Summary 50PAPT201006/0043 SETA 3- Large Business 5 of 6 

Prunding Strip Code, Chan-ge in Funded Amount 

2005 - - A - 293100 - - 2570 - - MZDRC1 -293214 - - - - NONCOMP -.-- $50,000.00 

Reference Requisition: 291 P0530006/0001 

2005 - A - 293100 - -2570 - M51147 - 293610 -... NONCOMP - - - - $25,000.00 

Reference Requisition: 291 P0530006/0001 

2005 - -A - 293100 - -2570 - -MZIPC1 - 293510- - - -NONCOMP- - - - $95,000.00 

Reference Requisition: 291P0530006/0001 

avu5 - - A - 293100 - 2570- - M50117 - 293510- - - - NONCOMP - - - - $240,000.00 

Reference Requisition:. 291P0530006/0001



Title Document Number Page 

Address Detail SETA 3 - Large Business 50PAPT201 006/0043 6 of 6 

Shipping Addresses 
Code Detail 

0001 Org: 
Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone: ( ext.  

Fax: C ext.



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT - 1. CONTRACT ID CODE Page 
1 of 5 

7 ,NDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

1.4 12/20/2004 See Funding Detail 

6. iiSUED BY CODE * 7..ADMINISTERED BY (If other than Item 6) CODE 

OFFICE OF PROCUREMENT 
Office of ProcurementUS Patent and Trademark Office,2011 Crystal. Drive 
Suite 810 
Arlington, VA 22202' 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Signal Solutions, Inc.  

W s e0DA. MODIFICATION OF CONTRACT/ORDER NO.  
Gen. Dyn. Network Sys. Co.,3040 Williams Drive,ute 200 (X)06 

Fairfax, VA 22031-4624 • 
, -*" .(X) 10B. DATED (SEEITEM 13) 

CODE *IFACILITY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIESTO AMENDMENTS OF SOLICITATIONS 

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers E1 is extended, E-J is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the-solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; .or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letteri provided each telegram or letter makes reference to the-solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

,JE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Limitation of Funds: 52.232.22 

E. IMPORTANT:- Contractor E- is not, 1jJ is required to sign this document and return copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION .(Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to incorporate funding in the amount of $800,000.00 and incorporate an administrative change to the contract concerning 
the electronic submittal of Subcontracting Reports (See Attachment A).  

provided herein, all terms and conditions of the document referenced in Item 9A or 10A. as heretofore changed, remains unchanged and in full force and effect.  

"5p,.NAME AND TITLE OF SIGNER (Type or print) 16A. NAME ND TITLE OF-CONTRACTING OFFICER (Type orprint) 
"___15 ___.__ONTRACTOR ________O__FEROR_____"__"___15C. ____ Hope mith 

15B. CONTRACTORIOFFEROR 15C. DATE SIGNED 16B. Uni Stat s of A't e a 16C.DATESIGNED 

____________________S1.__ 12/21/2004 

ture of person authorized to sign) Siature of kontracting ice) 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR)
UNUSABLE 53.243



Line Item Document Number Title page 

Si•nimary 5°PAPT20°°006/0044 SETA 3 - Large Business 12 of 5 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (703) 305-8017 
Technical POC: Carol Lemieux (703) 305-8616 
Contractor POC: Linda Hanson (703) 302-2371 

No Changed Line Item Fields 

Previous Total: $19,193,674.00 

Modification Total: $800,000.00 

Grand Total: $19,993,674.00



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0044 SETA 3- Large Business 3 of 5 

inq Strip Code Change in Funded.Amount 

2005- -A- 291100 - -2570 -- M51033 - 291310- -.- - NNOMP ....- $115,300.00.  

Reference Requisition: 293P0530112 

2005 - - A*- 293100 - -2570 -- MZPNC1 - 293213 - -... NONCOMP - - - - $150,000.00 

Reference Requisition: 293P0530112 

2005 - A.- 293100 - -2570 -- TZAHC1 - 293213-- - .NONCOMP- - - - $75,050.00 

Reference Requisition: 293P0530112 

- - A-293100 - -2570- - MZIPC1 .Z293510 .- NONCOMP -... $5,000.00 

Reference Requisition: 293P0530112 

2005 - - A -.293100 - -2570 - M50117 - 293510- - - - NONCOMP - - - - $120,000.00 

Reference Requisition: 293P0530112 

2005 - - A - 293100 - -2570 - - M51091 - 293510 ---- NONCOMP - - - - $40,000.00 

Reference Requisition: 293P05301,12



Contract Level Document Number Title Page 

FUnding .Summary 50PAPT201006/0044 SETA 3- Large Business 4of5 

inlg Strip Code Change in Funded Amount 

2005 - A - 293100 - -2570- - M51077 - 293510- - - NONCOMP- . $45,370.00 

Reference Requisition: 293P0530112 

2005- - A - 293100 -- 2570-- MZETC1 - 293211 - -- NONCOMP - - - - $57,500.00 

Reference Requisition; 293P0530112 

2005 - -A - 293100 - -2570 - M51147 - 293610 - - - NONCOMP - - - - $100,000.00 

Reference Requisition: 293P0530112 

A - 293100- - 2570 - - MZDRC1 -293214-- - - NONCOMP - $91,780.00 

Reference Requisition: 293P0530112



Title Document Number Page 
A ddress Detail SETA 3- Large Business 50PAPT201006/0044 5 of 5 

l,,ipping Addresses 
Code Detail 

0001 Org: 
Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 2023.1 

Attn: (703) 305-8083 
Phone: ( ) ext..  

Fax: ( ) ext.



EXECUTIVE OFFICE OF THE PRESIDENT 
OFFICE OF MANAGEMENT AND BUDGET 

WASHINGTON. 1,C, 20503 

OFFtCE OF-FEDERAL 
PROCUREMENT POUCY 

October 18, 2004 

MEMORANDUM FOR CHIEF ACQUISITION OFFICERS 
SENIOR PROCUREMENT EXECUTIVES 
DIRECTORS, OFFICES OF SMALL AND 

DISADVANTAGED BUSINESS UTILIZATION 

FROM: Robert A. Burton 
AssiAdministtor 

SUBJECT: Implementation Plan for the Electronic Subcontracting 
Reporting System 

The contract for the Electronic Subcontracting Reporting System (eSRS) will be 
awarded October 2004. The eSRS will replace the paper Standard Form-294 (SF-294), 
Subcontracting Report for Individual Contracts, and Standard Form-295 (SF-295), 
Summary Subcontract Report.  

Historically, government contractors submitted the SF-295 to the procuring 
agency, in most cases to the Offices of Small and Disadvantaged Business Utilization, 
which in turn provided the.data to the Federal Procurement Data System (FPDS).  
Governmenticontractors submitted the SF-294 for specific contracts to the contracting 
office and the data from those submittals was never consolidated government-wide. The 
eSRS, which is part of the integrated acquisition environment, will provide a paperless 
system allowing contractors to enter both of these reports into a web site 
•(http://www.srs.gov). All contractors required to file both types of subcontracting reports 
will do so using the eSRS.  

Since the original FPDS has been replaced by FPDS-Next Generation, which does 
not include subcontracting data, we want to make use of the improved functionality of 
eSRS for fiscal year (FY) 2004 subcontracting reports. Accordingly, we are extending 
the deadline for submission ofalI.FY 2004 reports to February 28,2005. This will allow 
the Small Business Administration to receive subcontracting data for FY 2004 in March 
2005, several months earlier than they received the data from the FPDS.  

Please notify contractors of this change immediately, so they do not begin 
preparing paper SF-294s and SF-295s. All contractors will be required to enter the data 
into the eSRS, and the government will not accept paper reports for the period ending 
September 30, 2004.  

ATTACHMENT



2 

Training on the use of the eSRS will be provided to both government employees 
and industry representatives during the first quarter of FY 2005. In addition, the eSRS 
will provide on-line help tools and a fully staffed help desk. An application interface will 
be available so that contractors with their own automated system can download their data, 
in most cases, with little difficulty.  

The eSRS will benefit us in many ways. In addition to eliminating tens of 
thousands of semi-annual paper reports, the eSRS will provide access to subcontracting 
data not previously available, including standard reports for determining contractor 
achievement of socio-economic goals and other analytical tools. The system will 
automatically generate delinquent notices to contractors that have not submitted timely 
reports and identify contractors who are delinquent on specific reports. The numerous 
other advantages and features will be demonstrated during the training sessions 
mentioned above.  

Please direct any questions to Julie Basile of the Office of Federal Procurement 
Policy, ibasileomb.eop.gov, or at (202) 395-4821.



AMENDMENT.OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

1 of 4 

NDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

+5 01/14/2005 See Funding Detail 

6.'ISSUED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE 

OFFICE OF PROCUREMENT 
Office of Procurement,US Patent and Trademark Office,2011 Crystal Drive 
Suite 810 
Arington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Signal Solutions, Inc.  

A Gen. Dyn. INetwork ys. Co.,3040 Williams DriveSuite 200 (X) 10A. MODIFICATION OF CONTRACT/ORDER NO.  
50PAPT201006 

Fairfax, VA 22031-4624 ( 10B. DATED (SEE ITEM 13) 

CODE *IFAILITY COE X 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

[j The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers El is extended, [l is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and retuming - copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

C,. oJNE A. THIS CHANGEORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

[i .THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authofity) 

Limitation of Funds clause: 52.232.22 

E. IMPORTANT: Contractor F-• is not, El is required to sign this document and return copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to provide funding in the amount of $298,820.00.  

L .- s provided herein, all terms and conditions of the document referenced in Item 9A or 1OA, as heretofore changed, remains unchanged and in full force and effect.  

15A. NAME AND TITLE OF SIGNER (Type orprint) " 16A. NAME Aqb TITLE OF CONTRATING OFFICER (Type orprint) 
_ _ _ _ _ _.__ _t_ ./__ _ I .H 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. Unite' Aates of Amen a / 16C. DATE SIGNED 

(Signature of person authorizedto sign) n of Coni 

"NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 
!"--nmary [ 50PAPT201006/0045 SETA 3 -Large Business 2 of 4 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

'Contracting. POC: Hope Smith (703) 305-8017 
Technical POC: Carol Lemieux (703) 305-8616 
Contractor POC: Linda Hanson (703) 302-2371 

No Changed Line Item Fields 

Previous Total: -$19,993,674.00 

Modification Total: $298,820.00 

Grand Total: $20,292,494.00



Title Document Number Page 
Address Detail SETA 3 - Large Business 50PAPT201006/0045 4 of 4 

Shipping Addresses 
Code Detail 

0001 Org: 
Addr: 

Attn: .No Contacts Identified 

Phone:.( ) - ext.  
Fax: () ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231.  

Attn: (703) 305-8083 
Phone:( ) - ext.  

Fax: ( ) ext.



Con-jraet Level Ddcument Number Title Page 

r -dirg Summary 50PAPT201006/0045 SETA3- Large Business 3 of'4 

Funding Strip Code Change in Funded Amount 

2005- -A-291100- 2570 - -M50040 -291310-- - -NONCOMP .-.. $283,770.00 

Reference Requisition: 291P0530126 

2005- -A-291100- - 2570 - -P50040 -291310--- - NONCOMP - - - $12,500.00 

Reference Requisition: 291 P0530126 

2005 -- A - 291100 - -2570 - L50040 :291310- - - - NONCOMP - - - - $2,550.00 

Reference Requisition: 291P0530126



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

1 of 7 

"'ENDM•NT/MOIUFICATION NO.13. EFFECTIVE DATEi4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicable) 

4601/25/2005 See Funding Detail 

6. JOSUED BY CODE * 7. ADMINISTERED BY (If other than Item 6) CODE| 

OFFICE OF PROCUREMENT 
Office of Procurement,US Patent and Trademark Office,2011 Crystal Drive 
Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Signal Solutions, Ino.  

A Gen. Dyn. Network Sys. Co.,3040 Williams Drive,Suite 200. (X) 1A. MODIFICATION OF CONTRACT/ORDER NO.  
50PAPT201006 

Fairfax, VA 22031-4624.  

Farf* VA20142 (X) 10B.DATED (SEEITEM 13) 
CODE IFACILITY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

" El The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers El] is extended, E is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and retuming - copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change maybe made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12; ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

LE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

L_ THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF-FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Limitation of Funds clause: 52.232.22 

E. IMPORTANT: Contractor El is not, E'-] is required to sign this document and return copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to incorporate funding in the amount of $2,279,380.00 as follows:.  

Requisition No: Amount: 

•293P053013 . $1,972,580.00 
293P0530151 $ 306,800.00 

)provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

lb,.-,A"AME AND TITLE OF SIGNER (Type or print) 16A. NAME AýD TITLE OF CONTRACTING OFFICER (Type or print) 

__ _ _ _ __ _ _ _ _ __ _ _ _ Hope Srvith 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED' 16B". Unite,.Itates of Am 16C. DATE SIGNED 

(Signature of person authorized to sin) (Si ature of C ntracting Officer) 01/25/2005 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION . Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 
C,,. mmary 50PAPT201006/0046 SETA 3 - Large Business 2 of 7 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund.  

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (703) 305-8017 
Technical POC: Carol Lemieux (703) 305-8616 

* Contractor POC: Linda Hanson (703) 302-2371 

No Changed Line Item Fields 

Previous Total: $20,292,494.00 

Modification Total: :$2,279,380.00 

Grand Total: $22,571,-874.00



nCo-ract Level Document Number Title Page 

SI'r'qding Summary 50PAPT201006/0046 SETA 3 -Large Business 3 of 7 

l-undinq Strip Code Change in Funded Amount 

2005- -A -293100 - -3118 - -MZPUB1 - 293213- - - -NONCOMP ... $215,000.00 

Reference Requisition: 293P05301!51 

2005 - - A - 293100 - -2570 - TZWBC1 - 293213- - - - NONCOMP- - - - $45,900.00 

Reference Requisition: 293P0530151 

2005 - - A - 293100 -- 2570 - TZWAC1 - 293213--- - NONCOMP - - - - $45,900.00 

Reference Requisition: 293P0530151 

evu5 - - A - 293100 - - 2570 - M51147 - 293610 - -- -NONCOMP - - - - $105,120.00 

Reference Reqyisition: 293P0530133 

2005 - -A -293100 - -2570- -M51147.- 293610- - - -NONCOMP- - - - $115,540.00 

Reference Requisition: 293P0530133 

2005 - -A -293100 - -2570 - M51147 -293610 -. NONCOMP-- -. $133,880.00 

Reference Requisition: 293P0530133



IContract Level Document Number Title Page 
r --iding Summary 50PAPT201006/0046 SETA 3- Lafge Business 4 of7 

Funding Strip Code Change in Funded Amount 

2005- - A - 293100- -2570- - M51 147.- 293610- - - - NONCOMP- - - - $36,200.00 

Reference Requisition: 293P0530133 

2005 - - A-293100 - 2570 - -M51147 - 293610 -.... NONCOMP- $44,920.00 

Reference Requisition: 293P0530133 

2005 - - A - 293100 - - 2570 - - TZAHC1 - 293213 - NONCOMP - - - $208;350.00 

Reference Requisition: 293P0530133 

2005- -A - 293100 - -2570 - -MZPNC1 - 293213- - - -NONCOMP- - - - $198,500.00 

Reference Requisition: 293P0530133 

2005 - -A- 293100- -2570 - MZIPC1 -293510- - - -NONCOMP-- - - $100,000.00 

Reference Requisition: 293P0530133 

2005 - -A -293100 - -2570 - -M50117 -293510- - - -NONCOMP- - - $120,000.00 

Reference Requisition: 293P0530133



Contract Level Document Number Title Page 

rinding Surnmary 50PAPT201006/0046 SETA 3- Large Business 5 of 7 

Funding Strip Code Change in Funded Amount 

2005 - A.- 293100 - -2570- M51091 - 293510 -... NONCOMP .... $40,000.00 

Reference Requisition: 293P0530133 

2005- -A - 293100 - -2570 - -M51077 - 293510- -- -NONCOMP- -. . $66,670.00 

Reference Requisition: 293P0530133 

2005 - -A- 293100- -2570- - M51091 - 293510- - - - NONCOMP - - " $40,000.00 

Reference Requisition: 293P0530133 

2005 - - A - 293100- -2570 - M50117 - 293510- - - - NONCOMP - - - - $240,000.00 

Reference Requisition: 293P0530133 

2005 - A-- 291100 - 2570 - -M51033 - 291310 - - - - NONCOMP - - - - $300,000.00 

Reference Requisition: 293P0530133 

2005 - A - 293100 - -2570 -- MZETC1 - 293211 - --- NONCOMP- . $172,000.00 

Reference Requisition: 293P0530133



Contract Level Document Number Title Page 

..ding Summary 5oPAPT2O1006/0046 SETA 3- Large Business 6 of 7 

Funding Strip Code Change in Funded Amount 

2005- - A - 293100 - -2570- - MZSSC1 - 293211 - - - -NONCOMP -.-- $51,400.00 

Reference Requisition: 293P0530133



MTite Document Number Page 
IAddress. Detail SETA 3 - Large Business 50PAPT201006/0046 7 of 7 

Shipping Addresses 
Code Detail 

0001 Org: 
Addr: 

Attn: No Contacts Identified 

Phone: ( ) - ext.  
Fax: (") ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 
Phone: ( ) ext.  
Fax: ( ) ext.



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

1 of 4 

2 "•ENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

( 47 02/25/2005 See Funding Detail 

t,. JED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE1 
ýOFFICE OF PROCUREMENT 
Office of Procurement,US Patent and Trademark Office,2011 Crystal Drive 
Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B'. DATED (SEE ITEM 11) 
Signal Solutions, Inc.  

10iA. MODIFICATION OF CONTRACT/ORDER NO.  

A Gen. Dyn. Network Sys. Co.,3040 Williams Drive,Suite 200 (X) 10APT IN100O 
50PAPT201006 

Fairfax, VA 22031-4624 ( 10B. DATED (SEE ITEM 13) 
CODE *IFACILITY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers El is extended, .j-- is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By/ompleting Items 8 and 15, and returning copies of the amendment (b) By acknowledging receipt of this amendment on each copy of the offer 
sub itted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offeralready submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

2005 - - A - 073200 - - 2570 - - 013205 -073200 - - -NONCOMP - - - -$186,000.00 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

THE CONTRACT ORDER NO. IN ITEM I0A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
Li changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 
ZI Limitation of Funds: 52.232,22 

E. IMPORTANT: Contractor E is not, ] is required to sign this document and return copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicItation/contract subject matter where feasible.) 

The purpose of this modification is to incorporate funding in the amount of $186,000.00.  

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1OA, as heretofore changed, remains unchanged and in full force and effect.  

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TI E OF CONTRACTING OFFICER (Type or print) 
__________________________________________ Hope Smith 

1F" r'.ONTRACTORIOFFEROR 15C. DATE SIGNED B.. Un* s~ Amnen 16C. DATE SIGNED 

___________________(Si_ __ 02/25/2005 
Qgnature of person authorized to sign) tn ture of ontrating Officer) 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

Summary 50PAPT201006/0047 SETA 3 - Large Business 2 of 4 

(s Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (571) 272-6565 
Technical POC: Carol Lemieux (571) 272-5421 
Contractor POC: Linda Hanson (703) 302-2371 

No Changed Line Item Fields 

Previous Total: $22,571,874.00 

Modification Total: $186,000.00 

Grand Total: $22,757,874.00



Contract Level DocumentNumber Title Page 

Funding Summary 50PAPT201006/0047 SETA 3- Large Business 3 of 4 

jig Strip Code' Change In Funded Amount 

2U05 - - A - 073200 - 2570 - -013205 - 073200- - - - NONCOMP - - - - $186,000.00 

Reference Requisition: 073P0530160



Title Document Number Page 

Address Detail SETA 3 - Large Business 50PAPT201006/0047 4 of 4 

.ipping Addresses 
Code Detail 

0001 Org: 
Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) - ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone: ) - ext.  

Fax: ) ext.



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE . Page 

1 of 7 

IENDMEIlT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

J48 03/04/2005 'See Funding Detail 

6. ISSUED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE 

OFFICE OF PROCUREMENT 
Office of ProcurementUS Patent and Trademark Office,201 1 Crystal Drive 
Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Signal Solutions, Inc.  

A Gen. Dyn. Network Sys. Co.,3040 Williams DriveSuite 200 (X) 10A. MODIFICATION OF CONTRACT/ORDER NO.  
50PAPT201006 

Fairfax, VA 22031-4624 (X) 10B. DATED (SEE ITEM 13) 

CODE *FACILITY CODE (X. 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

ED The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 

submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 

TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  

IT.MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM .14.  

ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

[]ý THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 

changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Limitation of Funds Clause: 52:232-22 

E. IMPORTANT: Contractor E-- is not, ' is required to sign this document and return copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitationlcontract subject matter where feasible.) 

The purpose of this modification is to incorporate funding in the amount of: $778,030.00.  

Previous Funding Increased By Total Funding 
$ 22,757,874.00 $ 778,030.00 $ 23,535,904.00 

i provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, re.•ains unchanged and in full force and effect.  

lbm. NAME AND TITLE OF SIGNER(Type orprint) 16A. NAME AND TLE OF CONTRACTING OFFICER (Type orprint) 

_______________________________ Hoe mitt 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 6B. it s fA rica ) 16C. DATE SIGNED 

I ,," r• /t /" I03/04/2005 

(Signature of person authorized to sign) (Sign Ature oft_,ontracting Officer) 0 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

'mmary 50PAPT201006/0048 SETA 3 - Large Business 2 of 7 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (571) 272-6565 
Technical POC: Carol Lemieux (571) 272-5421 
Contractor POC: Linda Hanson (703) 302-2371 

No Changed Line Item Fields 

Previous Total: $22,757,874.00 

Modification Total: $778,030.00 

Grand Total: $23,535,904.00



Contract Level Document Number Title Page 

'inding Summary 50PAPT201006/0048 SETA 3- Large Business 3 of 7 

Funding Strip Code Change in Funded Amount 
2005 - -A - 293100- -2570- -M51163 - 293213 --- -NONCOMP- - - - $45,000.00 

Reference Requisition: 291 P0530169 

2005 - -A - 293100 - -2570 - MZPTC1 - 293213- - - - NONCOMP- - - - $29,170.00 

Reference Requisition: 291P0530169 

2005 - A - 293100 - 2570 -- TZEXC1 - 293213- --- NONCOMP -- - - $16,670.00 

Reference Requisition: 291P0530169 

2005 - - A - 293100 - -2570 - MZTRCI - 293510- - - - NONCOMP - - - - $14,000.00 

Reference Requisition: 291P0530169 

2005 - - A- 293100- -2570 - MZSCC1 - 293510-- - - NONCOMP- - - - $26,000.00 

Reference Requisition: 291P0530169 

2005 - - A - 293100 - - 2570 - - M51174 - 293510 - - - - NONCOMP - - - - $60,000.00 

Reference Requisition: 291P0530169



Contract Level Document Number Title Page 

',inding Summary 50PAPT201006/0048 SETA 3- Large Business 4 of7 

Funding Strip Code Change in Funded Amount 

2005 - -A - 293100 - -3118-- MZTRB1 -293510- - - - NONCOMP -... $108,330.00 

Reference Requisition: 291 P0530169 

2005 - A - 293100 - -2570 - MZCAC1 - 293510- - - - NONCOMP - - - - $35,000.00 

Reference Requisition: 291P0530169 

2005 - - A - 293100 - - 2570 - MZCLC1 - 293510 - - - - NONCOMP - - - - $25,000.00 

Reference Requisition: 291P0530169 

z05 - - A - 293100 - - 2570 - - M51077 - 293510- - - NONCOMP - - - - $27,540.00 

Reference Requisition: 291P0530169 

2005 - - A - 293100 - - 2570 - - M51077 - 293510- - - - NONCOMP - - - - $30,000.00 

Reference Requisition: 291P0530169 

2005 - -A - 293100 - -2570 - M51077 - 293510 --- -NONCOMP .-.. $27,000.00 

Reference Requisition: 291P0530169



Contract Level Document Number Title Page 

'unding Summary 50PAPT201006/0048 SETA 3- Large Business 5 of 7 

Funding Strip Code Change in Funded Amount 

2005 - - A - 293100 - - 2570 - MZIDC1 - 293510- - - - NONCOMP - - - - $26,670.00 

ReferenceRequisition: 291P0530169 

2005 - - A - 293100 - -2570 - - MZFZC1 - 293510 - - - - NONCOMP - - - - $26,670.00 

Reference Requisition: 291P0530169 

2005 - -A- 293100 - -2570 - -M51175 -293510- - - -NONCOMP- - - - $20,000.00 

Reference Requisition: 291P0530169 

z005 - - A - 293100 - -2570 - M50026 - 293510 - - - - NONCOMP - $30,000.00 

Reference Requisition: 291P0530169 

2005 - - A - 293100 - -2570 - M50026 - 293510- - - - NONCOMP - - - - $27,000.00 

Reference Requisition: 291P0530169 

2005 - -A -293100 - -2570 - M51091- 293510- - - - NONCOMP- - - - $9,180.00 

Reference Requisition: 291P0530169



Contract Level Document Number Title Page 
i'lnding Summary 50PAPT201006/0048 SETA 3- Large Business 6 of 7 

Funding Strip Code. Change in Funded Amount 

2005 - - A - 293100 - -2570- - M51147 -293610- - - - NONCOMP -... $8,330.00 

Reference Requisition: 291P0530169 

2005 - - A - 291100 - - 2570 - - T50040 - 291310 - - - - NONCOMP - $11,470.00 

Reference Requisition: 291P0530169 

2005 - A - 073200 - -2570- -013205 - 073200- - - - NONCOMP - - - - $175,000.00 

Reference Requisition: 073P0530174



Title Document Number Page 

Address SETA 3 - Large Business 50PAPT201006/0048 7 of 7 

Shipping Addresses 
Code Detail 

0001 Org: 
Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  
Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone: ( ) ext.  

Fax: ( ) ext.



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT, 1. CONTRACT ID CODE Page 

I of 4 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable) 
19 4 03/15/2005 See Funding Detail 

UED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE 

OFFICE OF PROCUREMENT 
Office of Procurement,US Patent and Trademark Office,2011 Crystal Drive 
Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

Signal Solutions, Inc. 9B. DATED (SEE ITEM 11) 

A Gen. Dyn. Network Sys. Co.,3040 Williams DriveSuite 200 (X) 10A. MODIFICATION OF CONTRACT/ORDER NO.  

50PAPT201 006 

Fairfax, VA 22031-4624 1OB.DATED (SEEITEM13) 
CODE* IFACILITY CODE (X) 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D-] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 
(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 

* submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO-THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (if-required) 

See Funding Detail 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

')NE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14ARE MADE IN 

THE CONTRACT ORDER NO. IN ITEM 10A.  

[]i B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Limitation of Funds: 52.232-22 

E. IMPORTANT: Contractor E is not, is required to sign this document and return copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to provide funding in the amount of $370,200.00.  

Previous Funding Increased By Total Funding 
$23,535,904.00 $366,870.00 $23,902,774.00 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A. as heretofore changed, remains unchanged and in full force and effect.  

'AME AND TITLE OF SIGNER (Type orprint) 16A. NAME ANDTITLE OF CONTRACTING OFFICER (Type orprint) 
_ Hope Smi 

IlbD. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1.6B. Unite--kS)6tes of Ameria -.- 16C. DATE SIGNED 

(Signature of person authorized to sign) Si• ture of Cbntracting Officer) 03/15/2005 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

Summary 50PAPT201006/0049 SETA 3 - Large Business 2 of 4 

YS Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (571) 272-6565 
Technical POC: Carol Lemieux (571) 272-5421 
Contractor POC: Linda Hanson (703) 302-2371 

No Changed Line Item Fields 

Previous Total: $23,535,904.00 

Modification Total: $366,870.00 

Grand Total: $23,902,774.00



IContract Level Document Number Title IPage 
IFunding Summary 50PAPT201006/0049 SETA 3-Large Business 3 of4 

min Strip Code Change in Funded Amourat 

- - -A-293100- -3118 - -MZDIB1 - 293214 ---- NONCOMP- - - - $127,370.00 

Reference Requisition: 293P0530184 

2005 - -A - 293100 - -3118 - MZAIB1 - 293214- - - -NONCOMP- - - - $211,170.00 

Reference Requisition: 293P0530184 

2005 - A - 293100 - - 2570 - - MZCFC1 - 293214 - - -- NONCOMP - - - - $3,330.00 

Reference Requisition: 293P0530184 

- A - 293100 -- 2570 -- MZTRC1 - 293510- - - - NONCOMP - - - $25,000.00 

Reference Requisition: 293P0530184



Title Document Number Page 'Address-Detail 
SETA 3 - Large Business 50PAPT201006/0049 4 of 4 

pping Addresses 
Code Detail 

0001 Org: 
Addr: 

Attn: No Contacts Identified 

Phone: ( ) - ext.  

Fax: ( ) - ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 
Phone:( ) ext.  
Fax: ( ) ext.



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

1 of 4 

SAMrADMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 
10 03/28/2005 See Funding Detail 

.,SUED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE 

OFFICE OF PROCUREMENT 
Office of Procurement,US Patent and Trademark Office,201-1 Crystal Drive 
Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Signal Solutions, Inc.  

A Gen. Dyn. Network Sys. Co.,3040 Williams Drive,Suite 200 (X) 0A. MODIFICATION OF CONTRACT/ORDER NO.  
50PAPT201 006 

Fairfax, VA 22031-4624 10B.DATED (SEEITEM13) 

CODE XIFAILITY CODE D E 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

F1 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and retuming - copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

2005 - - A - 293100 - - 2570 - - MZCACl - 293510- - - - NONCOMP - - - - $-35,000.00 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

ONE A. THIS CHANGE ORDER IS ISSUED PORSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

THE CONTRACT ORDER NO. IN ITEM I0A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TOTHE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 
[] Limitation of Funds: 52.232-22 

E. IMPORTANT: Contractor El- is not, r: is required to sign this document and retumr copies to the issuing office.  

.14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to deobligate funding in the amount of $35,000.00 from the contract.  

-t as provided-herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and inlfull force and effect.  

lAME AND TITLE OF SIGNER(Type orprint) 16A. NAME ýND TITLE OF CONTRACTING OFFICER (Type orprint) 
it16CDATESIDHope ith 

15B. CONTRACTOR/OFFEROR 15C" DATE SIGNED 1B (, States of en 16C. DATE SIGNED 

03/28/2005 
(Signature of person authorized to sign) -jgnaurof Cohtracting Officer) 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

Summary 50PAPT201006/0050 SETA 3 - Large Business 2 of 4 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (571) 272-6565 
Technical POC: Carol Lemieux (571) 272-5421 
Contractor POC: Linda Hanson (703) 302-2371 

No Changed Line Item Fields 

Previous Total: $23,902,774.00 
Modification Total: ($35,000.00) 

Grand Total: $23,867,774.00



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0050 SETA 3- Large Business 3 of 4 

,ding Strip Code Change in Funded Amount 

2005 - - A - 293100 - -2570 - MZCAC1 - 293510- -- - NONCOMP - - - - ($35,000.'00) 

Reference Requisition: 291P0530169



Title Document Number Page 

IAddressD i SETA 3 - Large Business 50PAPT201006/0050 4 of 4 

.,hipping Addresses 
Code Detail 

0001 Org: 
Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone:( ) ext.  

Fax: ( ) ext.



AMENDMENT OF SOLICITATIONIMODIFICATION OF CONTRACT 1. CONTRACT ID CODE '" Page 

1 of 4 
A..AMENDOiENT/MObIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable) 

0051 04/15/2005 See Funding Detail 

IUED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE 
)E OF PROCUREMENT 

Onice of ProcurementUS Patent and Trademark Office,2011 Crystal Drive 
Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Signal Solutions, Inc.  

10A. MODIFICATION OF CONTRACT/ORDER NO.  A Gen. Dyn. Network Sys. Co.,3040 Williams Drive,Suite 200 (X) 50PAPT201006 

Fairfax, VA 22031-4624 lOB.DATED (SEEITEM13) 
CODE: 1FACILITY CODE (X) 1 09. ATD (EETEM13 

• X 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

rI The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning - copies of the amendment; (b) By acknowledging receipt of thisamendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

2005 - - A - 293100 - - 2570 - - MZALC1 - 293510- - - - NONCOMP - - - - $35,000.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 
THE CONTRACT ORDER NO. IN ITEM 1OA.  

Fi B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Limitation of Funds: 52.232-22 

E. IMPORTANT: Contractor E is not, is required to.sign this document and return __ copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including soicitation/contract subject matter where feasible.) 

The purpose of this modification is to incorporate funding in the amount of $35,000.00.  

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

15A NAME AND TITLE OF SIGNER (Type orprint) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type orprint) 
Hope Smith 

JNTRACTOR/OFFEROR 15C. DATE SIGNED 16. Unit tates of Aefi 16C. DATE SIGNED 

(Signature of person authorized to sign) 0__ _ _ _ _I_0/4__5 

________________________________________________(si~,ature oflContracting Officer) 0/520 
NSN 7540-o1-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

Sum mary 50PAPT1201006/0051 SETA 3 - Large Business 2 of 4 

Ys Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (571) 272-6565 
Technical POC: Carol Lemieux (571) 272-5421 
Contractor POC.: Linda Hanson (703) 302-2371 

No Changed Line Item Fields 

Previous Total: $23,867,774.00 

Modification Total: $35,000.00 
Grand Total: $23,902,774.00



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0051 SETA 3- Large Business 3 of 4.  

ding Strip Code Change in Funded Amount 

- -A - 293100 - - 2570 - MZALC1 293510- - - - NONCOMP--- - $35,000.00 

Reference Requisition: 293P0530234



Title Document Number Page 

Address Detail SETA 3- Large Business 50PAPT201006/0051 4 of 4 

pping Addresses 
-,j e .Detail 

0001 Org: 
Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone:( ext.  

Fax: ( ext.



AMENDMENT OF SOLICITATIONIMODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

. - 1 of 5 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO.- (If applicable) 

0412712005 See Funding Detail 

JED BY. CODE * 7. ADMINISTERED BY (If other than Item 6) CODE 

Orr-iCE OF PROCUREMENT 
Office of Procurement,US Patent and Trademark Office,20 1. Crystal Drive 
Suite 810 
Arlinqton, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B DTE.(EEITM.1 

.Signal Solutions, Inc. 95. DATED (SEEITEM 11) 

A Gen. Dyn. Network Sys. Co.,3046 Willia ms DriveSulte200 X) 10A. *MODIFICATION OF CONTRACT/ORDER NO.  
50PAPT201006 

* Fairfax, VA 22031-4624 (X) 10B. DATED (SEE ITEM 13) 
CODE *IFACILITY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers El is extended, 0 is not extended.  

Offers must acknowiedge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items Band 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE. HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the. solicitation and this amendment, andis received prior to the opening hour and date specified.  

12; ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPUES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

r N.. A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appmpriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

L .C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Limitation of Funds: 52.232-22 

E. IMPORTANT: Contractor Ei is not, Ejj is required to sign this document and return copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to incorporate funding in the amount of: $858,780.00.  

Except as provided herein, all terms and conditions of the document referenced in Item 9A or IOA, as heretofore changed, remaips unchanged and in full force and effect.  

NAME AND TITLE OF SIGNER(Type orprinft) 16A. NAME AND TIT, OF CONTRACT NG OFFICER (Type orprint) 
H HopeSmith 

1ibt. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. dte S Aer~ca - 16C. DATE SIGNED 

S BY 
(Signature of person authorized to sign) * (Signaturnof Contrg Ating Officer) 04/28/2005 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Numiber Title Page 

SUmmary [50PAP010060052 SETA 3- Large Business 2 of 5 

Fund. Budget Org Sub Object Class Sub Program Cost Org Sub ProjlJob No. Sub- Reporting Category 

Division Closed FP's Cancelled Fund 

Line Item Delivery-Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (571) 272-6565 
Technical POC: Carol Lemieux (571) 272-5421 
Contractor POC: Linda Hanson (703) 302-2371 

No Changed. Une Item Fields 

Previous Total: $23,902,774.00 

Modification Total: $858;780.00 

Grand Total: $24,761,554.00



Line Item Document Number Title Page 

.Summary 293P0530270 General Dynamics (SETA3) 3of 3 

T`ý'-i Funding: $120,200.00 

is Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

oee Contract Data 
Division Closed FYs Cancelled Fund 

Line Item Unit of Total Cost 
Number Description (Start Date to End Date) Quantity Issue Unit Price (Includes Discounts) 

0000 $.000 

Total Cost: $0.00.



Contract Level Document Number 'tie Page 

Funding Summary 50PAPT201006/0052 SETA 3 Large Business 4of5 

)d* Strip Code Change in Funded Amount 
- A - 293100- - 2570- - M51147- 293610- - -NONCOMP - - - $116,950.00 

Reference Requisition: 293P0530250 

2005 - - A - 293100 - 2570 - - M51147 - 293610 --- - NONCOMP -... $30,590.00 

Reference Requisition: 293P0530250 

2005- - A - 293100- -2570 -- M51147 - 293610 ---- NONCOMP -- - - $22,450.00 

Reference Requisition: 293P0530250 

- A - 293100 - -2570 - M51147 - 293610- - - - NONCOMP - - - - $16,670.00 

Reference Requisition: 293P0530250 

2005 - -A- 291100 - -2570 - -M51033 -291310 ---- NONCOMP -.- - $240,530.00 

Reference Requisition: 291P0530266



Title Document Number Page 

Add SETA 3 - Large Business 50PAPT201006/0052 5 of 5 

))ping Addresses 
Code Detail.  

0001 Org: 
Addr: 

Attn: No'Contacts Identified 

Phone: ( ) ext.  
Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and-Trademnark' Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 
Phone:( -- ext.  

Fax: ) ext.



AMENDMENT OF SOLICITATION/MODIFICATION OF CO.INTRACT 1. uu.N I MAL;Ilu IUU•t Page 
1 of 7 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 
.. 0053 05/03/2005 See Funding Detail 

I IED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE 
• E OF PROCUREMENT 

Office of ProcurementUS Patent and Trademark Office,2011 Crystal Drive 
Suite 810 
Arlington, VA 22202 I 

8. NAME AND ADDRESS OF CONTRACTOR -(No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
• Signal Solutions, Inc..  

Gen. Dyn. Network Sys. Co.,3040 Williams Drive,Suite 200 ( 1A. MODIFICATION OF CONTRACT/ORDER NO.  

Fairfax, VA 22031-4624 (X) .10B.DATED (SEEITEM13) 

CODE *IFACILITY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 

TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

THE CONTRACT ORDER NO. IN ITEM 10A.  

D B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 

changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANTTO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Limitation of Funds: 52.232-22 

E. IMPORTANT: Contractor E' is not, r-1 is required to sign this document and return copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to allocate funding in the amount of: $1,254,060.00.  

Previous Funding Increased By Total Funding 
$24,761,554.00 $ 1,254,060.00 $26,015,614.00 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A. as heretofore changed, remains ulchanged and in full force and effect.  

1r' NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLEF_ CONTRAC NG OFFICER (Type or print) 

_ _ _ _ _ _ _ _pe Smith / 

.ONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. nted St • Age ca o yB 16C. DATE SIGNED 

(Signature of person authorized to sign) n (Signfurof Cont cting Officer) 0 3 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

S umma ry 5oPAPT201006/0053 SETA 3- Large Business 2 of 7 

s Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

D Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 

Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (571) 272-6565 
Technical POC: Carol Lemieux (571) 272-5421 
Contractor POC: Linda Hanson (703) 302-2371 

No Changed Line Item Fields 

Previous Total: $24,761,554.00 

Modification Total: $1,254,060.00 

Grand Total: $26,015,614.00



Contract Level Document Number Title. Page 

Funding Summary 50PAPT201006/0053 SETA 3-Large Business 3 of 7 

IngStrip Code Change in Funded Amount 

-A - 293100 - - 2570-- MZTRC1 - 293510 - - - - NONCOMP - --. $28,000.00 

Reference Requisition: 293P0530271 

'2005 - -A - 293100 - -2570 - M51174 - 293510- -- - NONCOMP - - - - $120,000.00 

Reference Requisition: 293P0530271 

2005 - -A -293100 - -3118 - MZTRB1 - 293510- - - -NONCOMP- - - - $150,000.00 

Reference Requisition: 293P0530271 

- -A- 293100 - -2570 - - MZSSC1 -293211 ---- NONCOMP - - - - $51,290.00 

Reference Requisition: 293P0530273 

2005 - A - 293100 - -2570 - MZCLC1 - 293510- - - - NONCOMP - - - - $50,000.00 

Reference Requisition: 293P0530273 

2005 - - A - 293100- - 2570 - M51077 - 293510- - - - NONCOMP - - - - $55,080.00 

Reference Requisition: 293P0530273



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0053 SETA 3- Large Business 4of7 

linol Strip Code Change in Funded Amount 
- A -293100- -2570 - M51077 - 293510 -. .NONCOMP - - - - $60,000.00 

Reference Requisition: 293P0530273 

2005 - A - 293100 - -2570 - M51077 - 293510- - - - NONCOMP - - - - $54,000.00 

Reference Requisition: 293P0530273 

2005 - A - 293100 - -2570- - MZIDC1 - 293510-- - - NONCOMP -... $53,330.00 

Reference Requisition: 293P0530273 

- - A - 293100 - -2570 - M50026 - 293510- - - - NONCOMP - - - - $54,000.00 

Reference Requisition: 293P0530273 

2005 - -A - 293100 - -2570 - M51091 - 293510 - - - - NONCOMP- - - - $18,360.00 

Reference Requisition: 293P0530273 

2005 - A - 293100 - -2570 - M50026 - 293510- - - - NONCOMP - - - - $60,000.00 

Reference Requisition: 293P0530273



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0053 SETA 3- Large Business 5 of 7 

'inq Strip Code Change in Funded Amount 

-A -'291100 - -2570 - -L50040 - 291310- -- - NONCOMP- -.- $2,040.00 

Reference Requisition: 291P0530295 

2005 - - A - 291100 - -2570 -- L50040 - 291310--- - NONCOMP -- -- $3,978.00 

Reference Requisition: 291P0530295 

2005 - -A-291100 - -2570 - - T50040 - 291310 ---- NONCOMP- - - - $12,000.00 

Reference Requisition: 291P0530295 

- A - 291100- -2570 - -T50040 - 291310- -- - NONCOMP - - -- $17,465.00 

Reference Requisition: 291 P0530295 

2005 - -A - 291100 - -2570- -P50040 - 291310- - - -NONCOMP- - - - $12,500.00 

Reference Requisition: 291P0530295 

2005 - A - 291100 - -2570 - P50040 - 291310 - - - - NONCOMP - $74,700.00 

Reference Requisition: 291P0530295



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0053 SETA 3- Large Business 6 of 7 

no Strip Code Change in Funded Amount 

-A - 291100 - -2570 - M50040 - 291310 - -. NONCOMP- .... $63,34.8.00 

Reference Requisition: 291P0530295 

2005 - -A - 291100 - -2570 - M50040 - 291310- - -NONCOMP- - - - $289,470.00 

Reference Requisition:. 291P0530295 

2005 - A - 291100 - -2570 - M50040 - 291310- - - - NONCOMP - - - - $24,499.00 

Reference Requisition: 291P0530295



Title Document Number Page 

Address Detail SETA 3- Large Business 50PAPT201006/0053 7 of 7 

pping Addresses 
- .je Detail 

0001 Org: 
Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone: ( ) ext.  

Fax: ( ) ext.



AMENDMENT OF SOLICITATIONJMODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

1 of 4 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5.,PROJECT NO. (Ifapplicable) 

54 05/16/2005 See Funding Detail 

JED BY CODE 7. ADMINISTERED BY (if other than Item 6) CODE 

OFFICE OF PROCUREMENT 
Office of Procurement,US Patent and Trademark Office,2011 Crystal Drive 
Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Signal Solutions, Inc.  

A Gen. Dyn. Network Sys. Co.,3040 Williams DriveSuite 200 ( 10A. MODIFICATION OF CONTRACT/ORDER NO.  
50PAPT201006 

Fairfax, VA 22031-4624 10B. DATED (SEE ITEM 13) 
* ~~~~~~~(X) lB AE SEIE 3 

CODE IFACILITY CODEX 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

El The above numbered solicitation is amended as set forth In Item 14. The hour and date specified for receipt of Offers is extended, El is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning - copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening. hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

.13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

"NE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 7 THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 

changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Limitation of Funds clause: 52.232-22 

E. IMPORTANT: Contractor E is not, E] is required to sign this document and return __ copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to provide funding in the amount of $677,080.00.  

As a result of this increment of funds, the contract is funded as follows: 

From By To 
$26,015,614.00 $677,080.00 $26,692,694.00 

r provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

\ME AND TITLE OF SIGNER (Type orprint) 16A. NAME AND ITLE OF CONTRACTING OFFICER (Type or print) 
Hope Smitv 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B'ni, .Dtes of Ame D 

(Signature of person authorized to sign) (Sig,]ture of /ontracting Officer) 05/16/2005 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFA) 
UNUSABLE 53.243



Line Item Document Number Title Page 

Sum mary 50PAPT201006/0054 SETA 3 - Large Business 2 of 4 

(S Fund Budget Org Sub Object Class Sub Program Cost Org Sub ProjlJob No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (571) 272-6565 
Technical POC: Carol Lemieux (571) 272-5421 
Contractor POC: Linda Hanson (703) 302-2371 

No Changed Line Item Fields 

Previous Total: $26,015,614.00 
Modification Total: $677,080.00 

Grand Total: $26,692,694.00



Contract Level Document Number Title 'Page 

Funding Summary 50PAPT201006/0054 SETA 3-Large Business 3 of 4 

na Strip Code Change in Funded Amount 

A - -- 293100 - 3118 -- MZDIB1 - 293214 .. . .NONCOMP - - $254,730.00 

Reference Requisition: 293P0530292 

2005 - - A - 293100 - 3118 - - MZAIB1 - 293214-- - - NONCOMP ---- $422,350.00 

Reference Requisition: 293P0530292



Title Document Number Page 
SETA 3 - Large Business 50PAPT201006/0054 4 of 4 

pping Addresses 
Code Detail 

0001 Org: 
Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone: ( ) ext.  

Fax: ( ) - ext.



MENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 
L 1 of 4 

:2,. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

n055 05/26/2005 See Funding Detail 

JED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE1 
-E OF PROCUREMENT 

Office of Procurement,US Patent and Trademark Office,2011 Crystal Drive 
Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Signal Solutions, Inc.  
A Gen. Dyn. Network Sys. Co.,3040 Williams Drive,Suite 200 (X) 10A. MODIFICATION OF CONTRACT/ORDER NO.  

50PAPT201006 

Fairfax, VA 22031-4624 1 B DATED (SEEITEM13) 
CODE* FACILITY CODE (X 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

j The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, E is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

* THE CONTRACT ORDER NO. IN ITEM 10A.  

F-1 B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Limitation of Funds Clause: 52.232-22 

E. IMPORTANT: Contractor El is not, 1 is required to sign this document and return copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings,. including solicitation/contract subject matter where feasible.) 

The p urpose of this modification is to exercise Optional Quantities for Option Year 1 found in B.2 of the contract. The following Optional quantities are hereby 
exercised and added to the estimated cost for Option Year 1: 

CLIN 0002A - 25,000, - Est. Cost. $1,917,750.73 Base Fee $38,355.01 Maximum Award Fee Available $134,242.55.  
CLIN 0002B - 25,000, - Est. Cost. $1,917,750.73 Base Fee $38,355.01 Maximum Award Fee Available $134,242.55.  

The Estimated Cost for Option Year 1 is hereby provided: Estimated Cost: $ 11,198,973.26 
Base Fee: $ 216,376.56 
Maximum Award Fee: $ 757,318.00 
Total $12,172,667.82 

Incremental Funding in the amount of $214,808.00 is hereby provided.  
Previous Funding Increased by Total Funding 
$26,692,694.00 $214,808.00 $26,907,502.00 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

* 'AME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type orprint) 
• _ _ _ _ _Hope Smith ('ý•>/ 

1bu. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNIteý States of Aýer , 16c. DATE SIGNED 

(Signature of person authorized to sign) - ' (Sihnature of'Contracting Officer) 06/26/2005 

NSN 7540-01-152-8070 . STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Itemn Document Number Title Page 

Summary 5oPAPT2°1006/0055 SETA 3 - Large Business 2 of 4 

Ys Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (571) 272-6565 
Technical POC: Carol Lemieux (571) 272-5421 
Contractor POC: Linda Hanson (703) 302-2371 

No Changed Line Item Fields.  

Previous Total: $26,692,694.00 

Modification Total: $214,808.00 

Grand Total: $26,907,502.00



Contract Level Document Number Title Page 

Funding Summary 15OPAPT201006/0055 SETA 3-Large Business 3 of-4 

cnq Strip Code Change in Funded Amount 

- A - 293100 - 2570 - TZEXC1 - 293213 - - - - NONCOMP - - - - $79,808.00 

Reference Requisition: 293P0530433 

2005 - -A - 292100 - -2570 - MZXAC1 - 292431 ---- NONCOMP - - -- $135,000.00 

Reference Requisition: 292P0530437



Addrss Detail Title Document Number Page 
ress SETA 3 - Large Business 50PAPT201006/0055 4 of 4 

?ping Addresses 
Detail 

0001 Org: 
Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone: ( ) ext.  

Fax: ( ) ext.



AMENDMENT OF SOLICITATIONIMODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

L1 of 4 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0056 06/14/2005 See Funding Detail 

6. ISSUED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE 
OFFICE OF PROCUREMENT 

4 of Procurement,US Patent and Trademark Office,2011 Crystal Drive 
310 

4 •ton, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State andZip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Signal Solutions, Inc..  

10A. MODIFICATION OF CONTRACT/ORDER NO.  AGen. Dyn. Network Sys. Co.,3040 Williams Drive,Suite 200 (X) 50PAPT201006 Fairfax, VA 22031-4624 
Faifax VA2201742 4(X) 1 OB. DATED (SEE ITEM 13) 

CODE* IFACILITY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

[] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [] is extended, E- is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning - copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 

TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

Fi THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 

changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

F'7 Limitation of Funds: 52.232-22 

E. IMPORTANT: Contractor El is not, 1 is required to sign this document and return copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to provide funding in the amount of: $152,410.00.  
All other terms and conditions remain in full force and effect.  
As a result of this increment of funds the total contract values are changed as follows: 

From By To 
$26,907,502.00 $152,410.00 $27,059,912.00 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLF-/F CONTRACTING OFFICER (Type or print) 

Hope Smith / 

ONTRACTOR/OFFEROR 15C. DATE SIGNED 16B,ýnited. es Americ 16C. DATE SIGNED 

IBy__--_\ _06/14B2005 

(Signature of person authorized to sign) \(Slolau/e of Contactin Officer) 0 0 
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53243



Line Item Document Number Title Page 

Summary 50PAPT201006/0056 SETA 3 - Large Business 2 of 4 

FYs Fund Budget Org Sub Object Class .Sub Program Cost Org Sub ProjfJob No. Sub Reporting Category 

ion Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (571) 272-6565 
Technical POC: Carol Lemieux (571) 272-5421 
Contractor POC: Linda Hanson (703) 302-2371 

No Changed Line Item Fields 

Previous Total: $26,907,502.00 

Modification Total: $152,410.00 

Grand Total: $27,059,912.00



Contract Level Document Number Title Pdge 

Funding Summary 50PAPT201006/0056 SETA 3 - Large Business 3 of 4 

Fundinq Strip Code Chanqe in Funded Amount 
2005 - - A - 293100 - - 2570 - - M51 077 - 293510-- - - NONCOMP - - - - $66,660.00 

Reference Requisition: 293P0530464 

2005 - - A - 293100 - -2570 - - M51091 - 293510- - - - NONCOMP - - - $40,000.00 

Reference Requisition: 293P0530464 

2005 - - A - 293100 - -2570 - - M50117 - 293510- - - - NONCOMP - - -- $45,750.00 

Reference Requisition: 293P0530464



Title Document Number Page 

Address Detail SETA 3 - Large Business 50PAPT201006/0056 4 of 4 

Shipping Addresses 
Ro ode Detail 

I Org: 
Addr: 

Attn: No Contacts Identified 
Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone:( ) ext.  

Fax: ( ) ext.



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 
I L 1 of 5 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 
0057 06/16/2005 See Funding Detail 

6. ISSUED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE 
Office of Procurement 

ltent and Trademark Office,PO Box 1450-Mail Stop 6,600 Dulany 
1_, 7th Floor 

ANDRIA, VA.22313-1450 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Signal Solutions, Inc.  

10A. MODIFICATION OF CONTRACT/ORDER NO.  
A Gen. Dyn. Network Sys. Co.,3040 Williams DriveSuite 200 (X 50PAPT201006 

Fairfax, VA 22031-4624 
CODE* FACILITY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [j is extended, F1 is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

--- 13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTSIORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Limitation of Funds: 52.232-22 

E. IMPORTANT: Contractor E is not, E is required to sign this document and retum - copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to provide funding in the amount of: $1,039,772.00.  

All other terms and conditions remain unchanged and in full force and effect.  

As a result of this increment of funds, the total contract values are changed as follows: 

Previous Funding Increased by Total Funding 
$27,059,912.00 $1,039,772.00 $28,099,684.00 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1OA, as heretofore changed, remains unchanged and In full force and effect.  

15A. NAME AND TITLE OF SIGNER (Type orprint) 16A. NAME AND TITL-0OF CONTRACTING OFFICER (Type or print) 
_ Hope S14b /, 

,ONTRACTORIOFFEROR 15C. DATE SIGNED 16 Unite Stat f America 06/16CD ESN 

(Signature of person authorized to sign) (Sig tur of Contra6ting Officer) 0 
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

Summary 5OPAPT201006/0057 SETA 3 - Large Business 2 of 5 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

.)n Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (571) 272-6565 
Technical POC: Carol Lemieux (571) 272-5421 
Contractor POC: Linda Hanson (571) 438-6331 

No Changed Line Item Fields 

Previous Total: $27,059,912.00 

Modification Total: $1,039,772.00 

Grand Total: $28,099,684.00



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0057 SETA 3- Large Business 3 of 5 

Fundinq Strip Code Chanee in Funded Amount 

2005 - - A - 293100 - - 2570 -- MZIPC1 - 293510- --- NONCOMP - --- $100,000.00 

Reference Requisition: 293P0530466 

2005 - - A - 293100 - - 2570 - - MZSCC1 - 293510 ---- NONCOMP - -- - $52,580.00 

Reference Requisition: 293P0530466 

2005 - - A - 293100 - 3118 - - MZTRB1 - 293510- - - - NONCOMP - -- - $235,000.00 

Reference Requisition: 293P0530466 

2005 - - A - 293100 - - 3118 - - MZTRB1'- 293510- - - - NONCOMP - - - - $66,670.00 

heTerence Requisition: 293P0530466 

2005 - - A - 293100 - - 2570 - - MZTRC1 - 293510 ---- NONCOMP ---- $80,000.00 

Reference Requisition: 293P0530466 

2005 - - A -.293100 - - 2570 - - MZTRC1 - 293510 - - - - NONCOMP - - - - $50,000.00 

Reference Requisition: 293P0530466



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0057 SETA 3- Large Business 4 of 5 

Funding Strip Code Change in Funded Amount 

2005 - - A - 073200 - -2570 - - 013205 - 073200 -- -- NONCOMP ---- $305,522.00 

Reference Requisition: 073P0530212 

2005 - - A- 073200 - - 2570 - - 013205 - 073200- - - - NONCOMP - --- $150,000.00 

Reference Requisition: 073P0530213



Title Document Number Page 
Address Detail SETA 3 - Large Business 50PAPT201006/0057 5 of 5 

Shipping Addresses 
1e Detail 

Org: 
Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Atn: (703) 305-8083 

Phone: ( ) ext.  

Fax: ( ) ext.



AMENDMENT OF SOLICITATIONIMODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 
L1 of 4 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0058 07/14/2005 See Funding Detail 

6. ISSUED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE 
r -of Procurement 

lent and Trademark Office,PO Box 1450-Mail Stop 6,600 Dulany 
,E, 7th Floor 

•ANDRIA, VA 22313-1450 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 

Signal Solutions, Inc.  
10A. MODIFICATION OF CONTRACT/ORDER NO.  

A Gen. Dyn. Network Sys. Co.,3040 Williams Drive,Suite 200 (X) 50PAPT201006 

Fairfax, VA 22031-4624 (X) 1OB. DATED (SEE ITEM 13) 

.•r= FACILITY-CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

El- The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 1 is extended, is not extended.  

Offers must acknowledge receiptof this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and retuming - copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 

submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 

TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 

letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

2005- - A - 294100 - - 2570 - -D51178 -294100--- - NONCOMP - - - -$100,000.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 
I THE CONTRACT ORDER NO. IN ITEM 10A.  

[]i B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 

changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: El 

D. OTHER (Specify type of modification and authonfy) 

Limitation of Funds: 52.232-22 

E. IMPORTANT: Contractor El is not, is required to sign this document and return m copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to incorporate funding in the amount of: $100,000.00.  

provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

'AME AND TITLE OF SIGNER (Type orprint) 1 6A. NAME AND TITLE OF CONTRACTING OFFICER (Type orprint) 
Hope Smitl, 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1 Unit 0des of Americ 16 DATE SIGNED 

(Signature of person authorized to sign) Cigna re of Cont acting Officer) 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 OFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

Sum mary 50PAPT2•O1006/0058 SETA 3 - Large Business 2 of 4 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

on Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (571) 272-6565 
Technical POC: Carol Lemieux (571) 272-5421 
Contractor POC: Linda Hanson (571) 438-6331 

No Changed Line Item Fields 

Previous Total: $28,099,684.00 

Modification Total: $100,000.00 

Grand Total: $28,199,684.00



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0058 SETA 3 - Large Business 3 of 4 

Funding Strip Code Change in Funded Amount 
2nn5- A - 294100 - -2570 - - D51178 - 294100--- - NONCOMP - --- $100,000.00 

Reference Requisition: 294P0530532



Title Document Number Page 

Address Detail SETA 3 - Large Business 50PAPT201006/0058 4 of 4 

Shipping Addresses 
9 Detail 

Org: 
Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone:( ) ext.  

Fax: (). - ext.



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 
I L I of 4 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable) 

0059 07/29/2005 See Funding Detail 

6. ISSUED BY CODE 7. ADMINISTERED BY (if other than Item 6) CODE 

C•'•. of Procurement 
tent and Trademark Office,PO Box 1450-Mail Stop 6,600 Dulany 
E, 7th Floor 

._ ANDRIA, VA 22313-1450 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Signal Solutions, Inc. ________________________ 

A1A. MODIFICATION OF CONTRACT/ORDER NO.  
A Gen. Dyn. Network Sys. Co.,3040 Williams Drive,Suite 200 ) 50PAPT201006 

Fairfax, VA 22031-4624 (x) 10B. DATED (SEE ITEM 13) 

C * FACILITY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

L The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers L is extended, El is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 

submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers& FAILURE OF YOUR ACKNOWLEDGMENT 

TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 

IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 

letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

2005 - - A - 164100 -- 2570 -- S25244 - 164100 ---- NONCOMP --- - $336,598.00 

. - 13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

THE CONTRACT ORDER NO. IN ITEM 1OA.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 

changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authorfiy) 

Limitation of Funds: 52.232-22 

E. IMPORTANT: Contractor EIE is not, Ei is required to sign this document and return copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to provide funding in the amount of: $336,598.00.  

All other terms and conditions remain unchanged and in full force and effect.  

As a result of this increment of funds, the total contract values are changed as follows: 

Previous Funding Increased by Total Funding 
$28,199,684.00 $336,598.00 $28,536,282.00 

provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

4AME AND TITLE OF SIGNER (Type orprint) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type orprint) 
_ Hope Smith, 

CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. ofArica 16C. DATE SIGNED 

(Signature of person authorized to sign) -Sinatur/ofContcting Officer) 0 0 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 

UNUSABLE 53.243



Line Item Document Number Title Page 

Summary 50PAPT201006/0059 SETA 3- Large Business 2 of 4 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub ProjIJob No. Sub Reporting Category 

ion Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (571) 272-6565 
Technical POC: Carol Lemieux (571) 272-5421 
Contractor POC: Linda Hanson (571) 438-6331 

No Changed Line Item Fields 

Previous Total: $28,199,684.00 

Modification Total: $336,598.00 

Grand Total: $28,536,282.00



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0059 SETA 3- Large Business 3 of 4 

Funding Strip Code Chanqe In Funded Amount 

2005 - - A - 164100 - - 2570 - - S25244 - 1 -64100 ---- NONCOMP - - - - $336,598.00 

Reference Requisition: 164P0530549



A Title Document Number Page 
Address Detail SETA 3 - Large Business 50PAPT20O006/0059 4 of 4 

Shipping Addresses 
-Ae Detail 

! Org: 
Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  
Fax: () - ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 
Phone:( ) - ext.  

Fax: ( ) - ext.



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

I L I of 4 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0060 08/18/2005 See Funding Detail 

6. ISSUED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE 
001.e of Procurement 

Atent and Trademark Office,PO Box 1450-Mail Stop 6,600 Dulany 
-E, 7th Floor 
ANDRIA, VA 22313-1450 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State andZip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Signal Solutions, Inc.  

10A. MODIFICATION OF CONTRACT/ORDER NO.  
Gen. Dyn. Network Sys. Co.,3040 Williams Drive,Suite 200 (X) 50PAPT201006 

Fairfax, VA 22031-4624 (X) 10B. DATED (SEE ITEM 13) 
CODE XIFAILITY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

F] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers E is extended, E is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning - copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (if required) 

2005 - - A - 034100 - - 2570 - - 012413 -034100--- - NONCOMP - - -- $50,000.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

- THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Limitation of Funds: 52.232.22 

E. IMPORTANT: Contractor i-- is not, --- is required to sign this document and return - copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modication is to incorporate funding in the amount of $50,000.00.  

As a result of this increment of funds, the total contract values are changed as follows: 

Previous Funding Increased by Total Funding 
$28,536,282.00 $50,000.00 $28,586,282.00 

All other terms and conditions remain unchanged and in full force and effect.  

s provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed/remains unchanged and In full force and effect.  

JAME AND TITLE OF SIGNER (Type orprint) 16A. NAME AND/'ITLE OF CONTR CTING OFFICER (Type orprint) 
Hope Smit"i 

CONTRACTOR/OFFEROR 15C. DATE SIGNED 11B. U d St e., f Anne d" 16C. DATE SIGNED 

(Signature of person authorized to sign) (kignkure of eontracting Officer) I 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

Summary 50PAPT201006/0060 SETA 3 - Large Business 2 of 4 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

3n Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (571) 272-6565 
Technical POC: Carol Lemieux (571) 272-5421 
Contractor POC: Linda Hanson (571) 438-6331 

No Changed Line Item Fields 

Previous Total: $28,536,282.00 

Modification Total: $50,000.00 

Grand Total: $28,586,282.00



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0060 SETA 3- Large Business 3 of 4 

Funding Strip Code Change in Funded Amount 

2005 - - A - 034100 -- 2570 - - 012413 - 034100-- - - NONCOMP - -- - $50,000.00 

hteerence Requisition: 034P0530590



A Title Document Number Page 
Address Detail SETA 3 - Large Business 50PAPT201006/0060 4 of 4 

Shipping Addresses 
r-. de Detail 

1 Org: 
Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone: ( ) ext.  

Fax: ( ) ext.



AMENDIMENl OFSOLICITATIONMODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

L1 of 4 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0062 09/23/2005 See Funding Detail 

6. ISSUED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE 
C" of Procurement 

ant and Trademark Office,PO Box 1450-Mail Stop 6,600 Dulany 
E, 7th Floor 

ANDRIA, VA 22313-1450 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Signal Solutions, Inc.  

10A. MODIFICATION OF CONTRACT/ORDER NO.  
A Gen. Dyn. Network Sys. Co.,3040 Williams Drive,Suite 200 (X) 5OPAPT201006 

Fairfax, VA 22031-4624 (X) 10B. DATED (SEE ITEM 13) 
CODE *IFACILITY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

r- The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [ is extended, [j] is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning - copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

THE CONTRACT ORDER NO. IN ITEM 10A.  

[]i B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Limitation of Funds:52.232.22 & H.15 Option to Extend the Term of the Contract - Cost Plus Award Fee 

E. IMPORTANT: Contractor E is not, y is required to sign this document and return - copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to Exercise Option 3 on the contract and provide funding as follows: 

In accordance with Contract Clause H.15 "Option to Extend the Term of the Contract - Cost Plus Award Fee Contract:, Option Year 3 is hereby excercised.  

The period of performance is 10/01/2005 - 09/30/2006.  

This modification provides funding in the amount of: $455,000.00.  

As a result of this increment of funds, the total contract values are changed as follows: 

Previous Funding: Increased By: Total Funding: 
$28,767,882.00 $455,000.00 $29,222,882.00 

All other terms and conditions remain unchanged and in full force and effect.  

provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect.  

E AND TITLE OF SIGNER (Tvpe or prnt) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 
L ? •"(- -- C, .• U /01i.,l- ' •}//7 z? l Hope Smith,.__/. •.  

15.L(NT/•XTOR/F..I•OR - 15C. DATE SIGNED 116B. Unit >ttes of Amer/a' 1 /6C. DATE SIGNED 

(Signature of person authorized to sign) Iigture of ontracting Officer) 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

Summary 50PAPT201006/0062 SETA 3 - Large Business 2 of 4 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

.)n Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (571) 272-6565 
Technical POC: Carol Lemieux (571) 272-5421 
Contractor POC: Linda Hanson (571) 438-6331 

No Changed Line Item Fields 

Previous Total: $28,767,882.00 

Modification Total: $455,000.00 

Grand Total: $29,222,882.00



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0062 SETA 3- Large Business 3 of 4 

Funding Strip Code Change in Funded Amount 

2005 - - A - 150997 - - 2570 - - C31244 - 150997-- - - NONCOMP - - - - $250,000.00 

Heterence Requisition: 150P0530613 

2005 - - A - 291100 - - 2570 - - M51033 - 291310-- - - NONCOMP- - - - $90,000.00 

Reference Requisition: 291P0530642 

2005 - - A - 293100 - - 2570 - - TZAHC1 - 293213 ---- NONCOMP -- -- $40,000.00 

Reference Requisition: 291P0530649 

"'"05- - A -293100- -2570- - M51147-293610 ---- NONCOMP - - - - $75,000.00 

Reference Requisition: 293P0530650



Title Document Number Page 
Address Detail sETA 3 - Large Business 50PAPT201006/0062 4 of 4 

Shipping Addresses 
Detail 

Org: 
Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone:( ) ext.  

Fax: ( ) ext.



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 
L1 of 4 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0063 09/29/2005 • See Funding Detail 

6. ISSUED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE 

- of Procurement 
tent and Trademark Office,PO Box 1450-Mall Stop 6,600 Dulany 
E, 7th Floor 

.ANDRIA, VA 22313-1450 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Signal Solutions, Inc.  

1DA. MODIFICATION OF CONTRACT/ORDER NO.  
A Gen. Dyn. Network Sys. Co.,3040 Williams Drive,Suite 200 M 50PAPT201006 

Fairfax, VA 22031-4624 W 10B. DATED (SEEITEM 13) 

, * IFACILITY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

lii The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, L._ is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning - copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 

submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 

TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

THE CONTRACT ORDER NO. IN ITEM I0A.  

Li B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 

changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Limitation of Funds: 52-232.22 

E. IMPORTANT: Contractor *-'-- is not, E- is required to sign this document and return copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitationlcontract subject matter where feasible.) 

The purpose for this modification is to provide funding in the amount of: $ 71,980.00.  

Previous Funding Increased By Total Funding 
$29,222,882.00 $71,980.00 $29,294,862.00 

All other terms and conditions remain unchanged and in full force and effect.  

is provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains nchanged and in full force and effect.  

1JAME AND TITLE OF SIGNER (Type orprint) 16A. NAME AND TITL F CONTRACTING FICER (Type orprint) 
I ope Smith 

CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. !ted St A rica 16C. DATE SIGNED 

I_ _BY_ _ %W_/_/ _ _ tY 09/29/2005 

(Signature of person authorized to sign) jinlturelf Contrac n Officer) 0 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

Summary 50PAIPT201006/0063 SETA 3 - Large Business 2 of 4 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Projl/Job No. Sub Reporting Category 

.on Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting PO: Hope Smith (571) 272-6565.  
Technical POC: Carol Lemieux (571) 272-5421 
Contractor POC: Linda Hanson (571) 438-6331 

No Changed Une Item Fields 

Previous Total: $29,222,882.00 
Modification Total: $71,980.00 

Grand Total: $29,294,862.00



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0063 SETA 3 - Large Business 3 of 4 

Funding Strip Code Change in Funded Amount 

2nrn5 - - A - 293100 - - 2570 -- TZAHC1 - 293213 ---- NONCOMP ---- $16,980.00 

Reference Requisition: 293P0530677 

2005 - - A - 293100 - - 2570 - - M51147 - 293610 ---- NONCOMP - --- $40,000.00 

Reference Requisition: 293P0530678 

2005 - - A - 291100 - - 2570 - - M51033 - 291310-- - - NONCOMP - - - - $15,000.00 

Reference Requisition: 291 P0530676



Title Document Number Page 
Address Detail SETA 3 - Large Business 50PAPT201006/0063 4 of 4 

Shipping Addresses 
I. Detail 

Org: 

Addr: 

Attn: No Contacts Identified 

Phone: ( ) - ext.  

Fax: () - ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone: ( ) ext.  
Fax: ( ) ext.



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 
I L 1 of 4 

2 AMENDMENT/MODIFICATION!NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicable) 

0064 12/21/2005 See Funding Detail 

6. ISSUED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE 
Offine of Procurement 
I lent and Trademark Office,PO Box 1450-Mail Stop 6,600 Dulany 

7th Floor 
.DRIA, VA 22313-1450 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 

Signal Solutions, Inc.  

A Gen. Dyn. Network Sys. Co.,3040 Williams Drive,Suite 200 (X) 10A. MODIFICATION OF CONTRACT/ORDER NO.  
50PAPT201006 

Fairfax, VA 22031-4624 ( OB.DATED (SEEITEM13) 
CODE* IFACLTY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

I-] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [I is extended, D is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning - copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

2006 - - A - 291100 - - 2570 - - M51033 - 291310- - - - NONCOMP - - - $838,972.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 
THE CONTRACT ORDER NO. IN ITEM 1OA.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

iUmitation of Funds: 52.232-22 

E. IMPORTANT: Contractor E- is not, ML is required to sign this document and return _ copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to provide additional funding as follows: 

Previous Funding Current Allotment Total Funding 
$29,294,862.00 $838,972.00 $30,133,834.00 

Except as provided herein, all terms and conditions remain unchanged and in full force and effect.  

provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  
IAME AND TITLE OF SIGNER (Type orprint) 16A. NAME ANDAITLE OF CONT • TING OFFICER (Type orprint) 

I Hope Smit.  

lz,. O.ONTRACTOR/OFFEROR 150. DATE SIGNED 1 . Unit t s f Amen! a /160. DATE SIGNED 

(Signature of person authorized to sign) (digna of C tracting O#Icer) 
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 
Summary 50PAPT201006/0064 SETA 3 - Large Business 2 of 4 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (571) 272-6565 
Technical POC: Carol Lemieux (571) 272-5421 
Contractor POC: Linda Hanson (571) 438-6331 

No Changed Line Item Fields 

Previous Total: $29,294,862.00 
Modification Total: $838,972.00 

Grand Total: $30,133,834.00



Contract Level Document Number Title Page 

Funding Summary 5oPAPT20o1006/0064 SETA 3- Large Business 3 of 4 

Funding Strip Code Change in Funded Amount 

2006,- - A - 291100 - -2570 - - M51033 - 291310 -- -- NONCOMP - $838,972.00 

t., ance Requisition: 291P0630190
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SETA 3 - Large Business 50PAPT201006/0064 4 of 4 

Shipping Addresses 
IFr-ie Detail 

Org: 
Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) - ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone:( ) - ext.  

Fax: ( ) - ext.



.AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

L 1 of 4 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0065 01/10/2006 See Funding Detail 

6. ISSUED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE 

Office of Procurement 
-'tent and Trademark Office,PO Box 1450-Mail Stop 6,600 Dulany 

E, 7th Floor 
NDRIA, VA 22313-1450 

8. ,,rME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 

Signal Solutions, Inc.  
10A. MODIFICATION OF CONTRACT/ORDER NO.  

AGen. Dyn. Network Sys. 0o.,3040 Williams Drive,Suite 200 (X) 50PAPT201006 

Fairfax, VA 22031-4624 (X) 10B. DATED (SEE ITEM 13) 

CrF:* FACILITY CO F 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 1.1 is extended, is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning - copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 

submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 

TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 

IN REJECTION OF YOUR OFFER. If by virtue of this amendment yqu desire to change an offer already submitted, such change may be made by telegram or 

letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 

changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Limitation of Funds: 52.232-22 

E. IMPORTANT: Contractor is not, i Is required to sign this document and return copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including so/icitation/contract subject matter where feasible.) 

The purpose of this modification is to incorporate funding in the amount of $508,533.23.  

As a result of this increment of funds, the contract is hereby funded as follows: 

From: By: To: 
$30,133,834.00 $508,533.23 $30,642,367.23 

Except as provided herein, all other terms and conditions remain unchanged and in full force and effect.  

t provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

,AME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TTLE OF CONTRACTING OFFICER (Type or print) 
_ Hope Smit 

.,ONTRACTOR/OFFEROR 115C. DATE SIGNED 16B. nit tes of America 16C. DATE SIGNED 

_______________________BY. 01/10/2006 

(Signature of person authorized to sign) (Sigrture of C.ntracting Officer) 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 

PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 

UNUSABLE 
53.243



Line Item Document Number Title Page 

Summary 50PAPT201006/0065 SETA 3 - Large Business 2 of 4 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (571) 272-6565 
Technical POC: Carol Lemieux (571) 272-5421 
Contractor POC: Linda Hanson (571) 438-6331 

No Changed Line Item Fields 

Previous Total: $30,133,834.00 

Modification Total: $508,533.23 

Grand Total: $30,642,367.23



Contract Level Document Number Title Page 

Funding Summary 5oPAPT2O1006/0065 SETA 3 - Large Business 3 of 4 

Funding Strip Code Chanqe in Funded Amount 

2006 - - A - 293100 - - 2570 - - TZWAC1 - 293213 - - - - NONCOMP - - - - $52,020.00 

K -.dnce Requisition: 293P0630271 

2006 - - A - 293100 - - 2570 - - TZWBC1 - 293213 - - - - NONCOMP - - - - $3,189.56 

Reference Requisition: 293P0630271 

2006 - - A - 293100 - - 2570 - - TZAHC1 - 293213 - - - - NONCOMP -- - - $453,323.67 

Reference Requisition: 293P0630251



Title Document Number Page 
Address Detail SETA 3 - Large Business 50PAPT201006/0065 4 of 4 

Shipping Addresses 
Detail 

Org: 
Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 
Phone: ( ) ext.  

Fax: ( ) ext.



AMENDMENT OF SOLICITATIONIMODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 
L 1 of 11 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0066 01/25/2006 See Funding Detail 

6. ISSUED BY CODE 7. ADMINISTERED BY (if other than Item 6) CODE 

Of,!-- of Procurement 
U' *,)nt and Trademark Office,PO Box 1450-Mail Stop 6,600 Dulany 

, 7th Floor 
Ao. .NDRIA, VA 22313-1450 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A.AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Signal Solutions, Inc.  

10A. MODIFICATION OF CONTRACT/ORDER NO.  

AGen. Dyn. Network Sys. Co.,3040 Williams Drive,Suite 200 (X)50PAPT201006 

Fairfax, VA 22031-4624 (X) 10B. DATED (SEE ITEM 13) 
.ODE IFACILITY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

jEl The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ElJ is extended, El is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 

TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. It by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (if required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

THE CONTRACT ORDER NO. IN ITEM 1 OA.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 
ZJ Limitation of Funds: 52.232-22 

E. IMPORTANT: Contractor EIl is not, E is required to sign this document and return - copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to provide funding in the amount of $ and add the following Commerce Acquisition Regulation (CAR) Security Clauses: 
CAR 1352.239-73 Security Requirements for Information Technology Resources; and 
CAR 1352.239-74 Security Processing Requirements for Contractors/Subcontractor Personnel for Accessing DOC Information Technology Systems.  
The above clauses replace clause H.10 Government Identification/Suitability Investigation Requirements for Contractor Employees, and H.19 IT Security 
Requirements for Unclassified Information Technology Resources.  

As a result of this increment of funds, the contract is funded as follows: 
From By To 
$30,642.367.23 $1,256,076.82 $31,898,444.05 
All other terms and conditions remain unchanged and in full force and effect.  

Extont as provided herein, all terms and conditions of the document referenced in Item 9A or 1 0A, as heretofore changed, remains unchanged and in full force and effect.  

\ME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE. F CONTRACT OFFICER (Type or print) 
lope Smith 7 "F/ " • 

15o. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. ited S erica I/V 16C. DATE SIGNED 

(Signature of person authorized to sign) (Soe 6 6f ContrScting Officer) 01it0 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 

UNUSABLE 53.243



Line Item Document Number Title Page 

Summary 50PAPT201006/0066 SETA 3 - Large Business 2 of 11 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub ProjlJob No. Sub Reporting Category 

Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (571) 272-6565 
Technical POC: Carol Lemieux (571) 272-5421 
Contractor POC: Linda Hanson (571) 438-6331 

No Changed Line Item Fields 

Previous Total: $30,642,367.23 

Modification Total: $1,256,076.82 

Grand Total: $31,898,444.05



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0066 SETA 3- Large Business 3 of 11 

Funding Strip Code Change in Funded Amount 

200W - - A - 293100 - - 2570 - - MZCSC1 - 293213--- - NONCOMP - - - - $40,000.00 

Reference Requisition: 293P0630255 

2006 - - A - 293100 - -2570 - - MZCTC1 - 293213--- - NONCOMP - - - - $62,546.35 

Reference Requisition: 293P0630255 

2006 - - A - 293100 - - 3118 - - MZPUB1 - 293213- - - - NONCOMP- - - - $150,000.00 

Reference Requisition: 293P0630255 

-16 - - A - 293100 - - 2570 - - MZPTC1 - 293213- - - - NONCOMP - - -- $52,500.00 

Reference Requisition: 293P0630255 

2006 - - A - 293100 - - 2570 - - MZXAC1 - 293213--- - NONCOMP - - - - $60,000.00 

Reference Requisition: 293P0630255 

2006 - - A - 293100 - - 2570 - - MZPNC1 - 293213- - - - NONCOMP - - - - $780,000.00 

Reference Requisition: 293P0630250
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Funding Summary 50PAPT201006/0066 SETA 3- Large Business 4 of 11 

Fundinq Strip Code Change in Funded Amount 
2006 - - A - 293100 - - 2510 - - M51163 - 293213- - - - NONCOMP - - - - $111,030.47 

Reference Requisition: 293P0630250
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Address Detail SETA 3 - Large Business 50PAPT201006/0066 5 of 11 

Shipping Addresses 
Detail 

Org: 
Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone: ( ) ext.  

Fax: ( ) ext.
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SECTION A -- SOLICITATION/CONTRACT FORM 

A. 1 SUMMARY OF CHANGES
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SECTION H -- SPECIAL CONTRACT REQUIREMENTS 

H. 1 PTO-04 SECURITY CLAUSES JANUARY 2004 

ACCESS TO GOVERNMENT FACILITIES 

During the life of the contract, the rights of ingress and egress to and from the Government facility for Contractor personnel shall be 
made available as required per each individual task order. During all operations on Government premises, Contractor personnel shall 
comply with the rules and regulations governing the conduct of personnel and the operation of the facility. The Government reserves 
the right to require Contractor personnel to sign in upon ingress and sign out upon egress to and from the Government facility.  

DUPLICATION AND DISCLOSURE OF CONFIDENTIAL DATA 

Duplication or disclosure of confidential data provided by the USPTO or to which the Contractor will have access as a result of this 
contract is prohibited. It is understood that throughout performance of the contract the Contractor may have access to confidential 
data which is the sole property of the USPTO, as well as access to proprietary data which is the sole property of other than the 
contracting parties. The Contractor hereby agrees to maintain the confidentiality of all such data to which access may be obtained 
throughout contract performance whether title thereto vests in the USPTO or otherwise. The Contractor hereby agrees not to disclose 
said data, any interpretations thereof or data derivative therefrom, to unauthorized parties in contravention of these provisions without 
prior written approval of the CO or the party in which title thereto is wholly vested. This clause also applies to any subcontractors 
and/or consultants used by the Contractor.  

9'30VERNMENT FURNISHED DATA (IF APPLICABLE) 

he Government shall deliver to the Contractor, as may be requested, Government-Furnished Data (GFD) during the performance of 
this contract. GFD will be delivered to the Contractor as specified in each task order.  

Title to GFD shall remain in the Government, and the Contractor shall use the GFD only in connection with this contract.  

Upon completion or termination of this contract, the Contractor shall return to the Government all GFD.  

RIGHTS IN DATA (IF APPLICABLE) 

The Government shall have unlimited rights in software first produced in the performance of this contract. For the purposes of this 
clause, "software first produced in the performance of this contract" shall include, but not be limited to the following: non-COTS 
computer programs developed or previously developed and implemented by the Contractor in the performance of this contract, related 
computer data bases and documentation thereof, source code, object code, algorithms, library code, library routine, and technical data 
of all software first produced in the performance of this contract. For the purposes of this clause, "unlimited rights" shall mean the 
right of the USPTO, at no extra cost to the USPTO or recipients, to use, disclose, reproduce unlimited copies, prepare derivative 
works, distribute unlimited copies to the public and foreign government patent offices, and perform publicly and display publicly, in 
any manner and for any purpose, and to have or permit others to do so.  

SECRECY AND USAGE OF PATENT INFORMATION 

Work under this contract does not affect the national security. However, patent applications are required by law (35 U.S.C. 122) to be 
kept in confidence. Information contained in any patent application file(s) is restricted to authorized Contractor personnel on a need
to-access basis.  

-he Contractor acquires no right or privilege to use or disclose any information contained in any patent application file (in any form 
iatsoever) except to perform the work under the contract.. Further, the Contractor shall not copyright or make any use or disclosure 

,vhatsoever of any patent information contained in any application or related copy or data furnished the Contractor by the Government 
or obtained therefrom except performing the requirements of this contract.
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Security requirements of patent application file data maintained in a computer-accessible medium are an extension of the security 
-quirements for the hard copy or the patent application folders. All processing, storage or transmission of patent application file data 

means of electronic communications systems is prohibited unless use of such systems is approved by the USPTO.  

All personnel having access to patent application files or data or information concerning the same, must take the following at or 
affirmation, signed in writing: 

"I do swear or affirm that I will preserve the applications for patents in secrecy, that I will not divulge any information 
concerning the same to unauthorized persons while employed in work under this contract or at any time thereafter; and that I take this 
obligation freely, and without mental reservation or purpose of evasion." 

Each employee's signed oath, or affirmation, shall be retained in the Contractor's file, subject to inspection by authorized Government 
representatives.  

Without advance notice, the Government shall have the right to inspect the Contractor's premises, records, and work in process 
pertaining to the secrecy of patent information.  

CAR 1352.239-73- SECURITY REQUIREMENTS FOR INFORMATION TECHNOLOGY RESOURCES 

(a) This clause is applicable to all contracts that include information technology resources or services in which the Contractor 
must have physical or electronic access to USPTO's sensitive or classified information, which is contained in systems that directly 
support the mission of the Agency. For purposes of this clause the term "Sensitive" is defined by the guidance set forth in: 
(1) The DOC IT Security Program Policy and Minimum Implementation Standards 

. (httpi/www.os.cdoc.gov/cio/itmhweb/itmhweb l.htiiil);...  
(2) The Office of Management and Budget (OMB) Circular A-130, Appendi- IIi Security of Federal Automated Information 
Resources, (http://csrc.nist.gov/secplcy/al3Oapp3.txt) which states that there is a "presumption that all [general support systems] 
contain some sensitive information."; and 

3) The Computer Security Act of 1987 (P.L. 100-235) (http:llwww.epic.orglcrypto/csalcsa.html), including the following definition 
,f the term sensitive information "... any information, the loss, misuse, or unauthorized access, to or modification of which could 
adversely affect the national interest or the, conduct of federal programs, or the privacy to which individuals are entitled under section 
552 a of title 5, Unites States Code (The Privacy Act), but which has not been specifically authorized under criteria established by an 
Executive Order or an Act of Congress to be kept secret in the interest of national defense or foreign policy." 

For purposes of this clause, the term "Classified" is defined by the guidance set forth in: 
(1) The DOC IT Security Program Policy and Minimum Implementation Standards, Section 3.3.1.4 
(http://www.osec.doc.gov/cio/itmhweb/itmhwebl.html).  
(2) The DOC Security Manual, Chapter 18 (http://www.osec.doc.gov/osy/).  
(3) Executive Order 12958, as amended, Classified National Security Information. Classified or national security information is 
information that has been specifically authorized to be protected from unauthorized disclosure in the interest of national defense or 

foreign policy under an Executive Order or Act of Congress.  

Information technology resources include, but are not limited to, hardware, application software, system software, and information 
(data). Information technology services include, but are not limited to, the management, operation (including input, processing, 
transmission, and output), maintenance, programming, and system administration of computer systems, networks, and 
telecommunications systems. The Contractor. shall be responsible for implementing sufficient Information Technology security, to 
reasonably prevent the compromise of USPTO IT resources for all of the contractor's systems that are interconnected with a USPTO 
network or USPTO systems that are operated by the Contractor.  

(b) All Contractor personnel performing under this contract and Contractor equipment used to process or store USPTO data, or 
to connect to USPTO networks, must comply with the requirements contained in the USPTO IT Security Handbook.  

'c) For all Contractor-owned systems for which performance of the contract requires interconnection with a USPTO network or 
at USPTO data be stored or processed on them, the Contractor Shall: 

.) Provide, implement, and maintain an IT Security Plan. This plan shall describe the processes and procedures that will be followed 
co ensure appropriate security of IT resources that are developed, processed, or used under this contract. The plan shall describe those 
parts of the contract to which this clause applies. The Contractor's IT Security Plan shall comply with federal laws that include, but 
are not limited to, the Computer Security Act of 1987 (40 U.S.C. 1441 et seq.) and the Federal Information Security Management Act
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of 2002, Pub. L. No.107-347, 116 Stat. 2899, 2946-2961 (2002); Pub. L. No. 107-296, 116 Stat. 2135, 2259-2273 (2002). 38 

'EEKLY COMP. PRES. DOC. 51, 2174 (Dec. 23, 2002) (providing statement by President George W. Bush regarding Federal 

)rmation Security Management Act of 2002). The plan shall meet IT security requirements in accordance with Federal and USPTO 

,icies and procedures that include, but are not limited to: 

(a) OMB Circular A-130, Management of Federal Information Resources, Appendix III, Security of Federal Automated 

Information Resources 
(http://csrc.nist.gov/secplcy/a130app 3 .txt); 

(b) National Institute of Standards and Technology Special Publication 800-18, Guide for Developing Security Plans for 

Information Technology Systems (http://csrc.nist.gov/publications/nistpubs/800-18/Planguide.PDF) ; and 

(c) DOC Procedures and Guidelines in the Information Technology Management Handbook 

(http://www.osec.doc.gov/cio/itmhweb/itmhweb 1.htil)..  
(d) National Industrial Security Program Operating Manual (NISPOM) for classified systems 
(http://www.dss.mil/isec/nispom.htm); and 

(2). Within 14 days after contract award, the contractor shall submit for USPTO approval a System Certification and 

Accreditation package, including the IT Security Plan and a system certification test plan, as outlined in USPTO Certification and 

Accreditation Technical Standard and Guideline. The Certification and Accreditation Package must be consistent with and provide 

further detail for the security approach contained in the offeror's proposal or sealed bid that resulted in the award of this contract and 

in compliance with the requirements stated in this clause. The Certification and Accreditation Package, as approved by the 

Contracting Officer, in consultation with the USPTO IT Security Officer, shall be incorporated as part of the contract. USPTO will 

use the incorporated IT Security Plan as the basis for certification and accreditation of the contractor system that will process USPTO 

data or connect to USPTO networks. Failure to submit and receive approval of the Certification and Accreditation Package, as 

outlined above may result in terminationo.f the contract.. ..  

(d) The Contractor shall incorporate this clause in all subcontracts that meet the conditions in paragraph (a) of this clause.  

AR 1352.239-74 SECURITY PROCESSING REQUIREMENTS FOR CONTRACTORS/SUBCONTRACTOR PERSONNEL FOR 

,CCESSING USPTO AUTOMATED INFORMATION SYSTEMS 

(a) Contractor personnel requiring any access to AISs operated by the Contractor for USPTO or interconnected to a USPTO network 

to perform contract services shall be screened at an appropriate level in accordance with Commerce Acquisition Manual 1337.70, 

Security Processing Requirements for Service Contracts. USPTO shall provide screening using standard personnel screening forms, 

which the Contractor shall submit to the USPTO Contracting Officer's Technical Representative (COTR) based on the following 

guidance: 

1) Contract personnel performing work designated Contract High Risk and personnel performing work designated Contract 

Moderate Risk in the information technology (IT) occupations and those with "global access" to an automated information AIS require 

a favorable pre-employment check before the start of work on the contract, regardless of the expected duration of the contract. After a 

favorable pre-employment check has been obtained, the Background Investigation (BI) for Contract High Risk and the Minimum 

Background Investigation (MBI) for Contract IT Moderate Risk positions must be initiated within three working days of the start of 

work.  

2) Contract personnel performing work designated Contract Moderate Risk who are not performing IT-related contract work do 

not require a favorable pre-employment check prior to their employment; however, the Minimum Background Investigation (MBI) 

must be initiated within three working days of the subject's start of work on the contract, regardless of the expected duration of the 

contract.  

3) Contract personnel performing work designated Contract Low Risk will require a National Agency Check and Inquiries 

(NACI) upon the subject's start of work on the contract if the expected duration of the contract exceeds 365 calendar days. The NACI 

must be initiated within three working days of the subject's start of work on the contract.  

Contract personnel performing work designated Contract Low Risk will require a Special Agreement Check (SAC) upon the 

"bject's start of work on the contract if the expected duration of the contract (including options) exceeds 180 calendar days but is less 

an 365 calendar days. The SAC must be initiated within three working days of the subject's start of work on the contract.  

5) Contract personnel performing work on contracts requiring access to classified information must undergo investigative 

processing according to the Department of Defense National Industrial Security Program Operating Manual (NISPOM),
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(http://www.dss.mil/isec/nispom.htm) and be granted eligibility for access to classified information prior to beginning work on the 
-ontract.  

e security forms may be obtained from USPTO Office of Security. At the option of the government, interim access to USPTO AISs 
may be granted pending favorable completion of a pre-employment check. Final access may be granted only on completion of an 
appropriate investigation based upon the risk level assigned to the contract.  

(b) Within 5 days of contract award, the Contractor shall certify in writing to the COTR that its employees, in performance of the 
contract, have completed annual IT security awareness training in USPTO IT Security policies, procedures, computer ethics, and best 
practices, in accordance with the USPTO Training Policy. The COTR will inform the Contractor of any other available USPTO 
training resources.  

(c) Within 5 days of contract award, the Contractor shall provide the COTR with signed Nondisclosure Agreements as specified in 
Commerce Acquisition Regulation (CAR), 1352.209-72, Restrictions Against Disclosures.  

(d) The Contractor shall afford USPTO, including the Office of Inspector General, access to the Contractor's and subcontractor's 
facilities, installations, operations, documentation, databases, and personnel used in performance of the contract. Access shall be 
provided to the extent required to carry out a program of IT inspection, investigation, and audit to safeguard against threats and 
hazards to the integrity, availability, and confidentiality of USPTO data or to the function of computer AISs operated on behalf of 
USPTO, and to preserve evidence of computer crime.  

(e) The Contractor shall incorporate this clause in all subcontracts that meet the conditions in paragraph (a) of this clause.  

(NOTE: Low Risk contracts whose duration is less than 180 days do not ordinarily require security processing. However, even 
though the contract is short in-duration, based on- any unusual circumstances that-may exist, Special Agreement Cheeks (SACs) may 
be requested, at the discretion of the Contracting Officer's Technical Representative (COTR) and/or the USPTO Security Office.)



AMENDMENT OF SOLICITATIONIMODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 
L 1 of 6 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0067 01/26/2006 See Funding Detail 

6. ISSUED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE 
Offir. of Procurement 
I int and Trademark Office,PO Box 1450-Mail Stop 6,600 Dulany 

:, 7th Floor 
4DRIA, VA 22313-1450 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Signal Solutions, Inc.  

10A. MODIFICATION OF CONTRACT/ORDER NO.  
A Gen. Dyn. Network Sys. Co.,3040 Williams Drive,Suite 200 (X) 50PAPT201006 

Fairfax, VA 22031-4624 (X) 1OB. DATED (SEE ITEM 13) 
CODE *IFACILITY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers D is extended, [El is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning __ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

- 2006 - - A - 034100 - - 2570 - - 012413 - 034100- - - - NONCOMP - - - - $448,252.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
L. changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

ElI C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Limitation of Funds: 52.232-22 

E. IMPORTANT: Contractor E: is not, 131 is required to sign this document and return - copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to provide funding in the amount of $448,252.00.  

As a result of this increment of funds, the contract is funded as follows: 

From By To 
$31,898,444.05 $448,252.00 $32,346,696.05 

All other terms and conditions remain unchanged and in full force and effect.  

provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

•!AME AND TITLE OF SIGNER (Type orprint) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 
_ Hope Smith / 

- .,ONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. United ttet of Amer!c• / 16C. DATE SIGNED 

(Signature of person authorized to sign) (S ,gnatdre of Cornracting Officer) 
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 93.243



Line Item Document Number Title Page 

Summary 50PAPT201006/0067 SETA 3 - Large Business 2 of 6 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

,n Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (571) 272-6565 
Technical POC: Carol Lemieux (571) 272-5421 
Contractor POC: Linda Hanson (571) 438-6331 

No Changed Line Item Fields 

Previous Total: $31,898,444.05 

Modification Total: $448,252.00 

Grand Total: $32,346,696.05



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0067 SETA 3- Large Business 3 of 6 

Funding Strip Code Change in Funded Amount 

2006 - - A - 034100 - 2570 - - 012413 - 034100 ---- NONCOMP- - - - $448,252.00 

k....,,ence Requisition: 034P0630310



Title Document Number Page 
Address Detail SETA 3 - Large Business 50PAPT201006/0067 4 of 6 

Shipping Addresses 
k- 'e Detail 

Org: 
Addr: 

Attn: No Contacts Identified 

Phone: ( ) - ext.  

Fax: ( ) - ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone:( ) - ext.  

Fax: ( ) - ext.



Award/Contract Document No. Document Title Page 5 of 6 
Modification 50PAPT201006/0067 SETA 3 - Large Business 

TABLE OF CONTENTS 

2TION H -- Special Contract Requirements 6 
H.1 Clauses By Reference 6



Award/Contract Document No. Document Title Page 6 of6 

Modification 50PAPT201006/0067 SETA 3 - Large Business 

SECTION H -- SPECIAL CONTRACT REQUIREMENTS 

-.. 1 52.252-02 CLAUSES INCORPORATED BY REFERENCE 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon 

request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at 

this/these address(es): 

[Insert one or more Internet addresses) 

Clauri ClausesTitley2Da 
PTO-04 Security Clauses January 2004



AMENDMENT OF SOLICITATIONIMODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

L1 of 4 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0068 02/01/2006 See Funding Detail 

6. ISSUED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE 

Office of Procurement 
US Patent and Trademark Office,PO Box 1450-Mail Stop 6,600 Dulany 
St.,MDE, 7th Floor 
ALEXANDRIA, VA 22313-1450 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Signal Solutions, Inc.  

10A. MODIFICATION OF CONTRACT/ORDER NO.  
AGen. Dyn. Network Sys. Co.,3040 Williams Drive,Suite 200 (X) 50PAPT201006 

Fairfax, VA 22031-4624 
CODE* (X) 10B.DATED (SEE ITEM 13) 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

l1 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers L.. is extended, Ej is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning - copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

r-i THE CONTRACT ORDER NO. IN ITEM 10A.  

Fi B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Limitation of Funds: 52.232-22 

E. IMPORTANT: Contractor 1-- is not, M is required to sign this document and return __ copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to provide funding in the amount of $1,499,131.00.  

From By To 
$ 32,346,696.05 $1,499,131.00 $ 33,845,827.05 

All terms and conditions remain unchanged and in full force and effect.  

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

15A. NAME AND TITLE OF SIGNER (Type orprint) 16A. NAME AND TITL• OF CONTRACTING OFFICER (Type orprint) 
Hope Smith ,/ / - , 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. U td~ae mrc 16C. DATE SIGNED 

_____________________BY % a4-102/01/2006 

(Signature of person authorized to sign) (SighatL of Cor'nacting Officer) 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

Summary 50PAPT201006/0068 SETA 3 - Large Business 2 of 4 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (571) 272-6565 
Technical POC: Carol Lemieux (571) 272-5421 
Contractor POC: Linda Hanson (571) 438-6331 

No Changed Line Item Fields 

Previous Total: $32,346,696.05 

Modification Total: $1,499,131.00 

Grand Total: $33,845,827.05



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0068 SETA 3 - Large Business 3 of 4 

Funding Strip Code Change in Funded Amount 

2006 - - A - 150997- - 2528 - - D25191 - 150997 - - - - NONCOMP - - - - $73,000.00 

Reference Requisition: 150P0630322 

2006 - - A - 297200 - - 2570 - - MZAIC1 - 297220- - - - NONCOMP - - - - $352,000.00 

Reference Requisition: 297P0630308 

2006 - - A - 297200 - - 2570 - - MZDIC1 - 297220 - --- NONCOMP - - -- $308,520.00 

Reference Requisition: 297P0630308 

2006 - - A - 297200 - - 2570 - - MZDRC1 - 297220 -- - - NONCOMP - --- $305,629.00 

Reference Requisition: 297P0630308 

2006 - - A - 293100 - -2570 - - MZETC1 - 293210 ---- NONCOMP - - - - $459,982.00 

Reference Requisition: 293P0630272



Title Document Number Page 

Address Detail SETA 3 - Large Business 50PAPT201006/0068 4 of 4 

Shipping Addresses 
Code Detail 

0001 Org: 
Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone: ( ) ext.  

Fax: ( ) ext.



AMENDMENT OF SOLICITATIONIMODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

L lof5 

Z. A^r-NDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable) 

02/0212006 See Funding Detail 

6.. .,iED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE 
Office of Procurement 
US Patent and Trademark Office,PO Box 1450-Mail Stop 6,600 Dulany 
St.,MDE, 7th Floor.  
ALEXANDRIA, VA 22313-1450 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Signal Solutions, Inc.  

A Gen. Dyn. Network Sys. Co.,3040 Williams Drive,Suite 200 (X) 0PA.MODIFICATION OF CONTRACT/ORDER NO.  

Fairfax, VA 22031-4624 (X) 10B. DATED (SEE ITEM 13) 

CODE IFAILITY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

F-1 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers D is extended, 0 is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items a and 15, and returning _ copies of the amendment;, (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTSIORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

K ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET. FORTH IN ITEM 14 ARE MADE IN 

THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 

changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Limitation of Funds: 52.232-22 

E. IMPORTANT: Contractor El is not, E is required to sign this document and return copies to the issuing office.  

14. DESCRIPTION OF AMENDMENTIMODIFICATION (Organized by UCF section headings, including solicitationfcontract subject matter where feasible.) 

The purpose of this modification is to provide funding in the amount of $2,167,001.00.  

From By To 
$33,845,827.05 $2,167,001.00 $36,012,828.05 

--cept as provided herein, all terms and conditions of the document referenced in Item 9A or I OA, as heretofore changta, remains unchanged and in full force and effect.  

15A. NAME AND TITLE OF SIGNER(Type orprint) 16A. NAME AND TITLE OFCO RACTING OFFICER (Type or print) 
_ Hope Sryith CTRA"TI' 

15B. CONTRACTORIOFFEROR 15C. DATE SIGNED 16B. Uitd /tates of Am 'o 16C. DATE SIGNEI 

__________________ 'ce 02/02/2006 
(Signature of person authorized to sign) l/(sigffature o(Contracting Ufficer) I 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-8 
PREVIOUS EDITION Prescribed by GSA FAR (48 CF1 .......... 53.2.



Line Item Document Number Title Page 

Summary 50PAPT201006/0069 SETA 3- Large Business 2 of 5 

es Fund Budget Org Sub Object Class Sub Program Cost Org Sub ProjlJob No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (571) 272-6565 
Technical POC: Carol Lemieux (571) 272-5421 
Contractor POC: Linda Hanson (571) 438-6331 

No Changed Line Item Fields 

Previous Total: $33,845,827.05 

Modification Total: $2,167,001.00 

Grand Total: $36,012,828.05



Contract Level Document Number Title Page 

Funding Summary 50PAPT201 06/0069 SETA 3- Large Business 3 of 5 

_ . Strip Code Chance in Funded Amount 

2006 - - A - 297200 - - 2570- - MZCLC1 - 297269-- - - NONCOMP - - - - $103,000.00 

Reference Requisition: 297P0630292 

2006 - - A - 297200 - - 2570 - - MZFVC1 - 297269 -- -- NONCOMP --- - $480,000.00 

Reference Requisition: 297P0630292 

2006 - - A - 297200 - -2570 - - MZFVC1 - 297269 --- - NONCOMP - --- $122,400.00 

Reference Requisition: 297P0630292 

Ia)06 - - A - 297200 -- 2570 - - MZFVC1 - 297269 ---- NONCOMP ---- $100,000.00 

Reference Requisition: 297P0630292 

2006 - - A - 297200 - 2570 - - M51199 - 297269 -. . NONCOMP ---- $120,000.00 

Reference Requisition: 297P0630292 

2006 - -A - 297200 - - 2570 -- TZAHE1 - 297269- - - - NONCOMP ---- $50,510.00 

Reference Requisition: 297P0630292



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0069 SETA 3- Large Business 4 of 5 

, ; Strip Code Changie in Funded Amount 
2005 - - A - 297200 - - 2570 - - MZSSE1 - 297241 - - - - NONCOMP - --- $189,930.00 

Reference Requisition: 297P0630292 

2006 - - A - 297000 - - 2570 - M51091 - 297013- - - NONCOMP -- -- $62,000.00 

Reference Requisition: 297P0630292 

2006 - - A - 297000 - - 2570 - - M51091 - 297013-- - - NONCOMP - - - $939,161.00 

Reference Requisition: 297P0630292



Title Document Number Page 
Address Detail SETA 3 - Large Business 50PAPT201005/0069 5 of 5 

*pping Addresses 
Code Detail 

0001 Org: 
Addr: 

Attn: No Contacts Identified 
Phone: ( ) - ext.  

Fax: () - ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 
Phone: ( ) ext.  
Fax: ( ) ext.



AMENDMENT OF SOLiCITATIONIMODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

I L 1 of 4 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0070 03/06/2006 See Funding Detail 

' 'ED BY - CODE 7. ADMINISTERED BY (If other than Item 6) CODEJ 

J Procurement 
U>, atent and Trademark OfficePO Box 1450-Mail Stop 6,600 Dulany 
St.,MDE, 7th Floor 
ALEXANDRIA, VA 22313-1450 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Signal Solutions, Inc.  

10A. MODIFICATION OF CONTRACT/ORDER NO.  
A Gen. Dyn. Network Sys. Co.,3040 Williams DriveSuite 200 (X) 50PAPT201006 

Fairfax, VA 22031-4624 (X) 10B. DATED (SEE ITEM 13) 

CODE * FACILITY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers F is extended, E is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning .__ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 

submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 

TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 

IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 

letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

""K ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

THE CONTRACT ORDER NO. IN ITEM 1OA.  

[]i B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 
D] Limitation of Funds: 52:232-22 

E. IMPORTANT: Contractor El is not, I is required to sign this document and return copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to incorporate funding in the amount of: $524,387.36 as follows: 

$36,012,828.00 $524,387.36 $36,537,215.41 

All other terms and conditions remain unchanged and in full force and effect.  

as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect.  

NAME AND TITLE OF SIGNER(Type orprint) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type orprint) 

Hope Smit/" 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16E Unit -tesof Ameri/ r 16C. DATE SIGNED 
B• 

-• -  l 9 "-" // ' - 03/08/2006 
(Signature of person authorized to sign) ig lure of QnTractin Officer) 

NSN 7540-01-152-8070 
STANDARD FORM 30 (REV. 10-83) 

PR V OSN E54 -0 152807 Prescribed by GSA FAR (48 CFR) 

PREVIOUS EDtTION 53.243 
UNUSABLE



Line Item Document Number Title Page 

Summary 50PAPT201006/0070 SETA 3 - Large Business 2 of 4 

Fund Budget Org Sub Object Class Sub Program Cost Org Sub ProjlJob No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (571) 272-6565 
Technical POC." Carol Lemieux (571) 272-5421 
Contractor POC: Linda Hanson (571) 438-6331 

No Changed Line Item Fields 

Previous Total: $36,012,828.05 

Modification Total: $524,387.36 

Grand Total: $36,537,215.41



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0070 SETA 3- Large Business 3 of 4 

F- -ing Strip Code Change in Funded Amount 

- A - 150997 - - 2570- - C31244 - 150997-- - - NONCOMP - - - - $120,000.00 

Reference Requisition: 150P0630358 

2006 - - A - 297200 - - 2570 - - MZPKC1 - 297269 - -- - NONCOMP - - -- $336,600.00 

Reference Requisition: 297P0630367 

2006 - - A - 297200 - - 2570 - - MZPKC1 - 297269 - - - - NONCOMP - - - - $25,000.00 

Reference Requisition: 297P0630367 

- - A - 297200 - - 2570 - - MZIPC1 - 297269 - - - - NONCOMP - - - - $42,787.36 

Reference Requisition: 297P0630367



Title Document Number Page 

Address Detail SETA 3 - Large Business 50PAPT201006/0070 4 of 4 

-)ping Addresses 
- Detail 

0001 Org: 
Addr: 

Attn: No Contacts Identified 

Phone: ( ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone: ( ) ext.  

Fax: ( ) ext.



.MENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 
L 1 of 4 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable) 

0071 03/17/2006 See Funding Detail 

6 -D BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE 
C, . Procurement 
US i-atent and Trademark OfficePO Box 1450-Mail Stop 6,600 Dulany 
St.,MDE, 7th Floor 
ALEXANDRIA, VA 22313-1450 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Signal Solutions, Inc.  

10A. MODIFICATION OF CONTRACT/ORDER NO.  
AGen. Dyn. Network Sys. Co.,3040 Williams DriveSuite 200 (X) 50PAPT201006 

Fairfax, VA 22031-4624 (X) 10B. DATED (SEE ITEM 13) 

CODE FACILITY CODE 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers E-] is extended, -] is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning __ .copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (if required) 

2006- - A -297200 - - 3112 - - MZBCA1 - 297122- - - - NONCOMP- - - -$72,718.65 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS..  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

S'ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

THE CONTRACT ORDER NO. IN ITEM 10A.  

D] B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

R C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Limitation of Funds: 52-232.22 

E. IMPORTANT: Contractor El is not, 1:1 is required to sign this document and return __ copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to incorporate funding in the amount of: $72,718.65 as follows: 

From By To 
$36,537,215.41 $72,718.65 $36,609,934.06 

All other terms and conditions remain unchanged and in full force and effect.  

provided herein, all terms and conditions of the document referenced in Item 9A or 1OA, as heretofore changed, remains unchanged and in full force and effect.  

,.lAME AND TITLE OF SIGNER(Type orprint) 16A. NAME AND TITL"OF CONTRACTING OFFICER (Type orprint) 

Hope Smith/ / A 
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. Urlted Sta sfAmerica " 16C. DATE SIGNED 

(Signature of person authorized to sign) B O(Signcaturof Cont01i7 
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

Summary 50PAPT201006/0071 SETA 3 - Large Business 2 of 4 

Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (571) 272-6565 
Technical POC: Carol Lemieux (571) 272-5421 
Contractor POC: Linda Hanson (571) 438-6331 

No Changed Line Item Fields 

Previous Total: $36,537,215.41 

Modification Total: $72,718.65 

Grand Total: $36,609,934.06



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0071 SETA 3- Large Business 3 of 4 

F •g Strip Code Change in Funded Amount 

-A- 297200 - -3112 - - MZBCA1 - 297122- - - - NONCOMP- - - - $72,718.65 

Reference Requisition: 297P0630365



Title Document Number Page 

Address Detail SETA 3 - Large Business 50PAPT201006/0071 4 of 4 

iping Addresses 
Detail 

0001 Org: 

Addr: 

Attn: No Contacts Identified 

Phone: ( ) - ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 

Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 

Phone: ( ) ext.  

Fax: ( ) ext.



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

L 1 of 4 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0072 04/07/2006 See Funding Detail 

F 'JED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE 
f Procurement 

L ..ent and Trademark Office,PO Box 1450-Mail Stop 6,600 Dulany 
St.,MDE, 7th Floor 
ALEXANDRIA, VA 22313-1450 

B. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
Signal Solutions, Inc.  

10A. MODIFICATION OF CONTRACT/ORDER NO.  AGen. Dyn. Network Sys. Co.,3040 Williams DriveSuite 200 (X) 50PAPT201006 

Fairfax, VA 22031-4624 

CODE IFACILITY CODE (1) 09/27/2002 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers F1 is extended, E- is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

2006- - A - 297200 - - 2570 - - M51059 - 297201 - - - -NONCOMP-- -- $1,200,000.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 
THE CONTRACT ORDER NO. IN ITEM 10A.  

[] B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Limitation of Funds: 52.232-22 

E. IMPORTANT: Contractor E-l is not, 1-1 is required to sign this document and return __ copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to provide funding in the amount of $1,200,000.00 as follows: 

From By To 
$36,609,934.06 $1,200,000.00 $37,809,934.06 

All other terms and conditions remain unchanged and in full force and effect.  

provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

ME AND TITLE OF SIGNER(Type orprint) 16A. NAME AND T LE OF CONT ;PCTING OFFICER (Type orprint) 
__________________________________________ Hope Smith, 07,

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. Unitedtatý of erio•/" *. - 16C. DATE SIGNED 
________________________ / /J 04/07/2006 

(Signature of person authorized to sign) I4/71at0e of C ""6[ g Officer) 

NSN 7540-01-152-8070 i STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

.Summary 50PAPT201006/0072 SETA 3 - Large Business 2 of 4 

-S Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

Contracting POC: Hope Smith (571) 272-6565 
Technical POC: Carol Lemieux (571) 272-5421 
Contractor POC: Linda Hanson (571) 438-6331 

No Changed Line Item Fields 

Previous Total: $36,609,934.06 

Modification Total: $1,200,000.00 

Grand Total: $37,809,934.06



Contract Level Document Number Title Page 

Funding Summary 50PAPT201006/0072 SETA 3- Large Business 3 of 4 

F-'dincq Strip Code Change in Funded Amount 

- A - 297200- -2570 - - M51059 - 297201 - - - -NONCOMP- - -- $1,200,000.00 

Reference Requisition: 297P0630396



Title Document Number Page 

SETA 3 - Large Business 50PAPT201006/0072 4 of 4 

'oping Addresses 
Detail 

0001 Org: 
Addr: 

Attn: No Contacts Identified 

Phone: ) ext.  

Fax: ( ) ext.  

Invoice Addresses 
Code Detail 

0001 Org: U.S. Patent and Trademark Office 
Addr: Office of Finance, Box 17 

Washington DC 20231 

Attn: (703) 305-8083 
Phone:( ) - ext.  

Fax: ( ) - ext.
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AMENDMENT OF SOLICITATIONIMODIFICATION OF CONTRACT .CONTRACT ID CODE 

2. AMENDMENTIMODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 5. PROJECT NO. (If applicable) 

0073 05/04/2006 See Lines 1 

3. ISSUED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE 

Office of Procurement 
US Patent and Trademark Office 
PO Box 1450-Mail Stop 6 
600 Dulany St.,MDE, 7th Floor 
ALEXANDRIA, VA 22313-1450 

B. NAME AND ADDRESS OF CONTRACTOR (No., street, country, state and ZIP Code) (X) 9A. AMENDMENT OF SOLICITATION NO.  

SIGNAL SOLUTIONS, INC 
3040 WILLIAMS DR # 200 
Suite 200 
FAIRFAX, VA 22031-4624 

9B. DATED (SEE ITEM 11) 

1OA. MODIFICATION OF CONTRACT/ORDER NO.  

50PAPT201006 

X 10B. DATED (SEE ITEM 11) 

09/27/2002 

CODE . FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers El is extended, is not extended, 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By 

completing items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 

submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFFR. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter 

makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 
See line detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

X Limitation of Funds: 52.232-22 
D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor rj is not, El is required to sign this document and return copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitaiton/contract subject matter where feasible.) 

The purpose of this modification is to deobligate funding provided in Modification 0072. Funding is reduced by $1,200,000.00. From: $37,809,934.06 To: $36,609,934.06.  

Except as provided herein, all terms and conditions of the document referenced in Item 9A or I0A, as heretofore changed, remains unchanged and in full force and effect.  

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TIT OF CONTRACTIN G•)FFICER (Type or print) 
HopeSpn 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B NI - A SS F ME A 1-• C DATE SIGNED 

/ K.,05/04/2006 
(Signature of person authorized to sign) B igo ture of ntracting Officer) L I 

NSN 7540-01-152-8070 V STANDARD FORM 30 (REV. 10-83) 
Previous edition unusable Prescribed by GSA FAR (48 CFR) 53.243



Document Number: 50PAPT201006 Page 2 of 44 

Table of Contents 

Section Description Page Number 

S t Solicitation/C ontract Form ................................................................................................................................. 1 
3 Supplies or Services and Prices/Costs .......................................................................................................... 3
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Section B - Supplies or Services and Prices/Costs 

Contracting POC: Hope Smith (571) 272-6565 Technical POC: Carol Lemieux (571) 272-5421 Contractor POC: Linda Hanson (571) 
438-6331 

1Original: 0.0000 LOT Original: $0.0000 Original: $0.00 
Change: 0.0000 Change: $0.0000 Change: $0.00 
Current: 0.0000 Current: $0.0000 Current: $0.00 

Period of Performance: -Delivery Schedule: 

Delivery Number Delivery Date Quantity 
1 0 

Description: 

Requisition Number: PDCONV001 

Base/Option (Period or Quantity): Base 

Accounting and Appropriations Data: 

1. 2002 -A --192100 -M50039 - -2570 - -8373- - - -192510 

Reference Line: 06 192P0230183 - 1 

Original: $250,000.00 
Change: $0.00 
Current: $250,000.00 

2. 2003 - A - - 192100 - M50046 - NONCOMP - 2570 - - 2021- --- 192410 

Reference Line: 06 192P0330010 - 1 

Original: $20,000.00 
Change: $0.00 
Current: $20,000.00 

3.2003 - A - - 192100 - MZPKCI - NONCOMP - 2570 - - 1893- - - - 192230 
Reference Line: C6 192P0330010 - 2 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

4. 2003 - A - - 192100 - CZDUC1 - NONCOMP - 2570 - - 1881 - - - - 192230 
Reference Line: 06 192P0330010 - 3 

Original: $13,500.00 
Change: $0.00 
Current: $13,500.00 

5. 2003 - A - - 192100 - PZTNCI - NONCOMP - 2570 - - 1900- - - -192230 
Reference Line: 06 192P0330010 - 4 

Original: $70,000.00 
Change: $0.00 
Current: $70,000.00
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6. 2003 - A - - 192100 - CZDUC1 - NONCOMP - 2570 - - 1883- - - - 192230 
Reference Line: C6 192P0330010 - 5 

Original: $6,500.00 
>hange: $0.00 
Current: $6,500.00 

7. 2003 - A - - 192100 - MZUGC1 - NONCOMP - 2570 - - 1895- - - - 192230 
Reference Line: 06 192P0330010 - 6 

Original: $170,000.00 
Change: $0.00 
Current: $170,000.00 

8. 2003 - A - - 192100 - MZEWC1 - NONCOMP - 2570 - - 1949 - - - - 192240 
Reference Line: 06 192P0330010 - 7 

Original: $33,750.00 
Change: $0.00 
Current: $33,750.00 

9.2003- A - - 192100- MZFWC1 - NONCOMP -2570 - - 1953 - - - - 192240 
Reference Line: C6 192P0330010 - 8 

Original: $22,500.00 
Change: $0.00 
Current: $22,500.00 

10. 2003- A - 192100- MZFWC1 - NONCOMP - 2570 - -1954- - - - 192240 
Reference Line: 06 192P0330010 - 9 

Original: $45,000.00 
Change: $0.00 
Current: $45,000.00 

11. 2003 -A- - 073200 - M50061 - NONCOMP - 2511 - ------ 193100 
Reference Line: 06 073P0330027 - 1 

Original: $70,000.00 
Change: $0.00 
Current: $70,000.00 

12. 2003 -A- - 192100 -M50039 -NONCOMP -2570 - - 1058- --- 192510 
Reference Line: 06 192P0330033 - 1 

Original: $75,000.00 
Change: $0.00 
Current: $75,000.00 

13. 2003- A - - 192100- MZUGC1 - NONCOMP -2570- - 1895- - - - 192230 
Reference Line: 06 192P0330033 - 2 

Original: $505,000.00 
Change: $0.00 
Current: $505,000.00 

14. 2003-A- - 192100-MZUGC1 -NONCOMP-2570- -1896- - - -192230 
Reference Line: 06 192P0330033 - 3 

Original: $63,000.00 
Change: $0.00 
Current: $63,000.00 

15. 2003 - A - - 192100 - MZPKC1 - NONCOMP - 2570 - - 1892- - - - 192230 
Reference Line: 06 192P0330033 - 4
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Original: $189,000.00 
Change: $0.00 
Current: $189,000.00 

,6. 2003- A - - 192100- MZPKC1 - NONCOMP - 2570- - 1893- - - -192230 
Reference Line: C6 192P0330033 - 5 

Original: $230,000.00 
Change: $0.00 
Current: $230,000.00 

17. 2003 - A - - 192100 - TZWHC1 - NONCOMP - 2570 - - 1904- --- 192230 
Reference Line: C6 192P0330033 - 6 

Original: $45,000.00 
Change: $0.00 
Current: $45,000.00 

18. 2003- A- - 192100- TZWHC1 - NONCOMP- 2570- - 1905- - - -192230 
Reference Line: 06 192P0330033 - 7 

Original: $101,000.00 
Change: $0.00 
Current: $101,000.00 

19. 2003- A- - 192100 - MZETCI - NONCOMP- 2570- -1916- - - -192240 
Reference Line: C6 192P0330033 - 8 

Original: $31,600.00 
Change: $0.00 
Current: $31,600.00 

20. 2003 - A - - 192100 - MZETC1 - NONCOMP - 2570 - 1917- - - - 192240 
Reference Line: 06 192P0330033 - 9 

Original: $31,600.00 
Change: $0.00 
Current: $31,600.00 

21. 2003 - A - - 192100 - C50046 - NONCOMP - 2570 - - 2022- --- 192410 
Reference Line: C6 1 92P0330033 - 10 

Original: $5,000.00 
Change: $0.00 
Current: $5,000.00 

22. 2003 - A - - 192100 - MZFWC1 - NONCOMP - 2570 - 1947- --- 192240 
Reference Line: 06 192P0330033 - 11 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

23. 2003 - A - - 192100 - MZFWC1 - NONCOMP - 2570 - 1945- - - - 192240 
Reference Line: 06 192P0330033 - 12 

Original: $151,250.00 
Change: $0.00 
Current: $151,250.00 

24. 2003 - A - - 192100 - MZFWC1 - NONCOMP - 2570 - - 1946- - - - 192240 
Reference Line: 06 192P0330033 - 13 

Original: $100,000.00 
Change: $0.00
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Current: $100,000.00 

25. 2003 -A - - 192100 -MZFWC1 - NONCOMP -2570 - - 1951-- - -192240 
Reference Line: C6 192P0330033 - 14 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

26. 2003 - A - - 192100 - M50039 - NONCOMP - 2570 - - 1053- - - -192510 
Reference Line: C6 192P0330069 - 1 

Original: $46,800.00 
Change: $0.00 
Current: $46,800.00 

27. 2003 - A - - 192100 - MZEMC1 - NONCOMP - 2570 - - 1873 - - - - 192230 
Reference Line: C6 192P0330069 - 2 

Original: $151,000.00 
Change: $0.00 
Current: $151,000.00 

28. 2003- A - - 192100- TZWHC1 - NONCOMP -2570 - - 1907- - - - 192230 
Reference Line: C6 192P0330069 - 3 

Original: $195,250.00 
Change: $0.00 
Current: $195,250.00 

29. 2003 -A - - 192100 - MZETC1 - NONCOMP - 2570 - - 1916 - - - - 192221 
Reference Line: C6 192P0330069 - 4 

Original: $65,350.00 
Change: $0.00 
Current: $65,350.00 

30. 2003 -A - - 192100 -MZETC1 - NONCOMP -2570 - - 1917- - -- 192221 
Reference Line: C6 192P0330069 - 5 

Original: $65,350.00 
Change: $0.00 
Current: $65,350.00 

31. 2003 -A - - 193100 -M50026 -NONCOMP -2570 - - 2052- - - -193300 
Reference Line: C6 192P0330069 - 6 

Original: $135,000.00 
Change: $0.00 
Current: $135,000.00 

32. 2003 -A - -193100- M50026 - NONCOMP-2570- -2050- - - -193300 
Reference Line: C6 192P0330069 - 7 

Original: $1,033,040.00 
Change: $0.00 
Current: $1,033,040.00 

33.2003-A- - 192100- MZEWC1 -NONCOMP-2570- -1949- --- 192221 
Reference Line: C6 192P0330069 - 8 

Original: $33,750.00 
Change: $0.00 
Current: $33,750.00
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34. 2003 - A - - 193100 - MZFWC1 - NONCOMP - 2570 - - 1953 -.-- 193300 
Reference Line: C6 192P0330069 - 9 

Original: $172,500.00 
Change: $0.00 
Current: $172,500.00 

35. 2003 - A - - 193100 - MZFWCI - NONCOMP - 2570 - - 1954- - - - 193300 
Reference Line: 06 192P0330069 - 10 

Original: $45,000.00 
Change: $0.00 
Current: $45,000.00 

36. 2003 - A - - 192100 - TZTIC1 - NONCOMP - 2570 - - 2751- - - -192230 
Reference Line: 06 192P0330100 - 1 

Original: $96,900.00 
Change: $0.00 
Current: $96,900.00 

37.2003 -A - - 192100 -TZWHC1 - NONCOMP - 2570 - -1907- --- 192230 
Reference Line: C6 192P0330100 - 2 

Original: $29,260.00 
Change: $0.00 
Current $29,260.00 

38. 2003'- A - - 192100 - M50047 - NONCOMP -2570 - - 2943 - - - - 192221 
Reference Line: C6 192P0330113 - 2 

Original: $349,988.00 
Change: $0.00 
Current: $349,988.00 

39. 2003 -A - - 192100 -M50039 -NONCOMP -2570 - - 1053- --- 192510 
Reference Line: 06 192P03301 10 - 1 

Original: $13,800.00 
Change: $0.00 
Current: $13,800.00 

40. 2003 - A - - 192100- TZWACI - NONCOMP - 2570- -2977 - - - - 192230 
Reference Line: 06 192P0330117 - 1 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

41. 2003 - A - - 192100 - TZWHC1 - NONCOMP - 2570 - - 1907-- - -192230 
Reference Line: 06 192P0330117 - 2 

Original: $42,500.00 
Change: $0.00 
Current: $42,500.00 

42. 2003 - A - - 192100 - MZETC1 - NONCOMP - 2570 - - 1916- - - -192221 
Reference Line: C6 192P0330117 - 3 

Original: $31,590.00 
Change: $0.00 
Current: $31,590.00 

43. 2003 - A - - 193100- TZWHE1 - NONCOMP -2570- -2056 - - - - 193300 
Reference Line: 06 192P0330117 - 4
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Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

44. 2003 -A- -193100- M50026 - NONCOMP -2570- -2050- - - -193300 
Reference Line: C6 192P0330117 - 5 

Original: $49,774.00 
Change: $0.00 
Current: $49,774.00 

45. 2003 - A - - 192100 - MZPTC1 - NONCOMP - 2570- - 2927- - - - 192230 
Reference Line: C6 192P033Q106 - 1 

Original: $149,660.00 
Change: $0.00 
Current: $149,660.00 

46. 2003 - A - - 192100 - M50026 - NONCOMP - 2570 - - 1947 - -. 193300 
Reference Line: C6 193P0330134 - 1 

Original: $100,000.00 
Changet $0.00 
Current: $100,000.00 

47. 2003- A- - 192100- M50026 - NONCOMP -2570-- 1951 - - - - 193300 
Reference Line: C6 193P0330134 - 2 

Original: $47,190.00 
Change: $0.00 
Current: $47,190.00 

48. 2003- A- - 192100- M50026- NONCOMP- 2570 - - 1953- - - -193300 
Reference Line: 06 193P0330134 - 3 

Original: $22,500.00 
Change: $0.00 
Current: $22,500.00 

49. 2003- A - - 192100 - M50026 - NONCOMP -2570 - - 1954 ---- 193300 
Reference Line: 06 193P0330134 - 4 

Original: $45,000.00 
Change: $0.00 
Current: $45,000.00 

50. 2003 - A - - 193100 - M50026 - NONCOMP - 2570 - - 2053 - - - - 193300 
Reference Line: 06 193P0330134 - 5 

Original: $30,000.00 
Change: $0.00 
Current: $30,000.00 

51. 2003 - A - - 192100 - M50039 - NONCOMP - 2570 - - 1058- --- 192510 
Reference Line: 06 192P0330162 - 1 

Original: $100,000.00 
Change: $0.00 
Current: $100,000.00 

52. 2003-A - - 193100- M50026 - NONCOMP -2570 - -3031 - - - - 193300 
Reference Line: 06 193P0330170 - 1 

Original: $27,970.00 
Change: $0.00 
Current: $27,970.00
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53. 2003 - A - - 193100 - M50026 - NONCOMP - 2570 - - 2048- - - - 193300 
Reference Line: C6 193P0330170 - 2 

Original: $27,000.00 
Change: $0.00 
Current: $27,000.00 

54. 2003 - A - - 193100 - M50026 - NONCOMP - 2570 - -2051 - - - - 193300 
Reference Line: 06 193P0330170 - 3 

Original: $20,000.00 
Change: $0.00 
Current: $20,000.00 

55. 2003 - A - - 193100 - M50026 - NONCOMP - 2570 - - 2934 - - - - 193300 
Reference Line: 06 193P0330170 - 4 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

56. 2003 - A - - 192100 - CZDUCl - NONCOMP - 2570 - 1890- - - -193300 
Reference Line: 06 1 93P0330170 - 5 

Original: $15,000.00 
Change: $0.00 
Current: $15,000.00 

57. 2003 -A- - 192100 - M50026 - NONCOMP - 2570 - - 1953- - - -193300 
Reference Line: 06 193P0330170 - 6 

Original: $257,750.00 
Change: $0.00 
Current: $257,750.00 

58. 2003 - A - - 192100 - PZTNC1 - NONCOMP - 2570 - - 1899- - - - 193300 
Reference Line: 06 193P0330170 - 7 

Original: $47,000.00 
Change: $0.00 
Current: $47,000.00 

59. 2003 - A - - 192100 - M50026 - NONCOMP - 2570 - - 3026 - - - - 193300 
Reference Line: 06 193P0330170 - 8 

Original: $75,000.00 
Change: $0.00 
Current: $75,000.00 

60. 2003 - A - - 192100 - MZPKE1 - NONCOMP - 2570 - - 2940 - - - - 193300 
Reference Line: 06 193P0330170 - 9 

Original: $150,000.00 
Change: $0.00 
Current: $150,000.00 

61. 2003 -A - - 192100 -M50047 -NONCOMP -2570 - - 2943- --- 192221 
Reference Line: 06 193P0330170 - 10 

Original: $116,010.00 
Change: $0.00 
Current: $116,010.00 

62. 2003-Ac -192100-M50039-NONCOMP-2570- -1053- - - -192510
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Reference Line: 06 192P0330185 - 1 

Original: $32,000.00 
Change: $0.00 
Current: $32,000.00 

63. 2003 - A - - 192100 - MZETC1 - NONCOMP - 2570 - - 1917- - - - 192221 
Reference Line: C6 192P0330185 - 2 

Original: $26,600.00 
Change: $0.00 
Current: $26,600.00 

64. 2003 - A- - 192100- MZEWC1 - NONCOMP - 2570 - - 1949- - - -192221 
Reference Line: 06 192P0330185 - 3 

Original: $97,600.00 
Change: $0.00 
Current: $97,600.00 

65. 2003 - A - - 192100 - M50007 - NONCOMP - 2570 - - 3028- - - - 192230 
Reference Line: 06 192P0330197 - 1 

Original: $20,000.00 
Change: $0.00 
Current: $20,000.00 

66. 2003 - A - - 192100 - D50040 - NONCOMP - 2570 - - 2620 -... 192510 
7eferen(.. Line: C6 192P0330205 - 1 

Original: $1,000.00 
Change: $0.00 
Current: $1,000.00 

67. 2003 - A - - 192100 - M50040 - NONCOMP - 2570 - - 2628 - - - - 192510 
Reference Line: 06 192P0330205 - 2 

Original: $75,816.00 
Change: $0.00 
Current: $75,816.00 

68. 2003 - A- - 192100 - C50040 - NONCOMP - 2570 - -2616- - - -192510 
Reference Line: C6 192P0330205 - 3 

Original: $450.00 
Change: $0.00 
Current: $450.00 

69. 2003 - A - - 192100 - P50040 - NONCOMP - 2570 - -2632- - - -192510 
Reference Line: 06 192P0330205 - 4 

Original: $14,500.00 
Change: $0.00 
Current: $14,500.00 

70.2003 -A- - 192100 - L50040- NONCOMP -2570 - - 2624- - - -192510 
Reference Line: 06 192P0330205 - 5 

Original: $1,000.00 
Change: $0.00 
Current: $1,000.00 

71.2003-A- -192100-T50040-NONCOMP-2570- -2636-- - -192510 
Reference Line: 06 192P0330205 - 6 

Original: $7,000.00



Document Number: 50PAPT201006 Page 11 of 44 

Change: $0.00 
Current: $7,000.00 

72. 2003- A - - 193100- M50026 - NONCOMP - 2570- - 3078- - - - 193300 
Reference Line: 06 192P0330217 - 1 

Original: $220,000.00 
Change: $0.00 
Current: $220,000.00 

73. 2003 -A- -192100- M50026 - NONCOMP -2570- -1947- - - -193300 
Reference Line: C6 192P0330217 - 2 

Original: $23,400.00 
Change: $0.00 
Current: $23,400.00 

74. 2003 - A - - 192100 - M50026 - NONCOMP - 2570 - - 1953 - - - - 193300 
Reference Line: C6 192P0330217 - 3 

Original: $82,000.00 
Change: $0.00 
Current: $82,000.00 

75. 2003 - A - - 192100 - M50026 - NONCOMP - 2570 - - 1954 - - - - 193300 
Reference Line: 06 192P0330217 - 4 

Original: $45,000.00 
Change: $0.00 
Current: $45,000.00 

76. 2003 - A - - 192100 - M50026 - NONCOMP - 2570 - - 1950 - - - - 193300 
Reference Line: C6 192P0330217 - 5 

Original: $11,000.00 
Change: $0.00 
Current: $11,000.00 

77. 2003 - A - - 192100 - M50026 - NONCOMP - 2570 - - 3026 - - - - 193300 
Reference Line: 06 192P0330217 - 6 

Original: $18,000.00 
Change: $0.00 
Current: $18,000.00 

78. 2003 - A - - 192100 - M50026 - NONCOMP - 2570 - - 3026 - - - - 193300 
Reference Line: C6 192P0330217 - 7 

Original: $147,164.00 
Change: $0.00 
Current: $147,164.00 

79. 2003 - A - - 192100 - M50047 - NONCOMP - 2570 - - 2943- - - - 192221 
Reference Line: 06 192P0330217 - 8 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

80. 2003 - A - - 192100 - M50008 - NONCOMP - 2570 - - 3085- - - - 192250 
Reference Line: C6 192P0330217 - 9 

Original: $47,900.00 
Change: $0.00 
Current: $47,900.00
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81. 2003 - A - - 192100 - MZPTC1 - NONCOMP - 2570 - - 2927 ---- 192230 
Reference Line: C6 192P0330217 - 10 

Original: $5,000.00 
Change: $0.00 
Current: $5,000.00 

82. 2003 -A- - 192100 -M50026 -NONCOMP -2570 - - 1953- - -- 193300 
Reference Line: 06 193P0330222 - 1 

Original: $174,600.00 
Change: $0.00 
Current: $174,600.00 

83. 2003 - A - - 073200 - 013205 - NONCOMP - 2570 - ------ 073200 
Reference Line: 06 073P0330230 - 1 

Original: $500,000.00 
Change: $0.00 
Current: $500,000.00 

84. 2004 - A - - 293100 - M51077 - NONCOMP - 2570 - - 4937 - - - -293510 
Reference Line: 06 293P0430016 - 1 

Original: $65,125.00 
Change: $0.00 
Current: $65,125.00 

85. 2004 -A - - 291100 -M50039 -NONCOMP -2570- - 4648-- - -291310 
Reference Line: 06 293P0430016 - 2 

Original: $38,900.00 
Change: $0.00 
Current: $38,900.00 

86. 2004 - A - - 293100 - MZPNC1 - NONCOMP - 2570 - - 4271 - - - - 293213 
Reference Line: 06 293P0430016 - 3 

Original: $56,450.00 
Change: $0.00 
Current: $56,450.00 

87. 2004 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 4279 - - - -293213 
Reference Line: 06 293P0430016 - 4 

Original: $3,000.00 
Change: $0.00 
Current: $3,000.00 

88. 2004 - A - - 293100 - MZETC1 - NONCOMP - 2570 - - 4040 - - - - 293211 
Reference Line: 06 293P0430016 - 5 

Original: $56,710.00 
Change: $0.00 
Current: $56,710.00 

89. 2004 - A - - 293100 - TZWAC1 - NONCOMP - 2570 - - 4273- - - -293213 
Reference Line: 06 293P0430016 - 8 

Original: $5,000.00 
Change: $0.00 
Current: $5,000.00 

90. 2004 -A - - 293100 -MZDSC1 - NONCOMP -2570 - - 5820- - - -293214 
Reference Line: 06 293P0430016 - 9
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Original: $80,000.00 
Change: $0.00 
Current: $80,000.00 

A1. 2004 - A- - 293100 - MZIDC1 - NONCOMP - 2570 - - 4944- - - -293510 
Reference Line: C6 293P0430016 - 10 

Original: $75,000.00 
Change: $0.00 
Current: $75,000.00 

92. 2004-A- -293100- M51077 - NONCOMP -2570- -4937- - - -293510 
Reference Line: C6 293P0430016 - 11 

Original: $75,000.00 
Change: $0.00 
Current: $75,000.00 

93. 2004- A - -293100- M50047- NONCOMP - 2570- - 5831 - - - -293610 
Reference Line: 06 293P0430041 - 1 

Original: $183,950.00 
Change: $0.00 
Current: $183,950.00 

94. 2004 -A- - 293100 -T50047 - NONCOMP -2570 - -5832- - - -293610 
Reference Line: 06 293P0430041 - 2 

Original: $66,050.00 
Change: $0.00 
Current: $66,050.00 

95. 2004 - A - - 293100 - M50008 - NONCOMP - 2570 - -4301 - - - -293212 
Reference Line: C6 293P0430046 - 1 

Original: $11,910.00 
Change: $0.00 
Current: $11,910.00 

96. 2004 - A - -291100 - M50039 - NONCOMP - 2570 - - 4649 - - - -291310 
Reference Line: 06 293P0430046 - 2 

Original: $75,000.00 
Change: $0.00 
Current: $75,000.00 

97. 2004 - A - - 293100 - MZPNC1 - NONCOMP - 2570 - - 4271 - - - -293213 
Reference Line: 06 293P0430046 - 3 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

98. 2004 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 4279 - - - -293213 
Reference Line: 06 293P0430046 - 4 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

99. 2004- A - -293100- MZETC1 - NONCOMP -2570- -4040 - - - -293211 
Reference Line: 06 293P0430046 - 5 

Original: $13,220.00 
Change: $0.00
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Current: $13,220.00 

100. 2004 - A - - 293100 - TZWAC1 - NONCOMP - 2570 -- 4273 - - - -293213 
Reference Line: C6 293P0430046 - 6 

Original: $15,000.00 
Change: $0.00 
Current: $15,000.00 

101. 2004 - A - - 293100 - MZDSC1 - NONCOMP - 2570 - -5820 - - - -293214 
Reference Line: 06 293P0430046 - 7 

Original: $90,000.00 
Change: $0.00 
Current: $90,000.00 

102. 2004 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - - 4931 - - - -293510 
Reference Line: 06 293P0430048 - 1 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

103.2004- A - -293100- MZFZC1 - NONCOMP -2570- -4943 - - - -293510 
Reference Line: 06 293P0430048 - 2 

Original: $112,500.00 
Change: $0.00 
Current: $112,500.00 ...  

104. 2004 - A - - 293100 - MZIDC1 - NONCOMP - 2570 - -4953- - - -293510 
Reference Line: 06 293P0430048 - 3 

Original: $18,000.00 
Change: $0.00 
Current: $18,000.00 

105. 2004 - A - - 293100 - M51091 - NONCOMP - 2570 - -4973 - - - -293510 
Reference Line: 06 293P0430048 - 4 

Original: $65,500.00 
Change: $0.00 
Current: $65,500.00 

106. 2004 - A - - 293100 - M51077 - NONCOMP - 2570 - -4937 - - - -293510 
Reference Line: C6 293P0430048 - 5 

Original: $95,000.00 
Change: $0.00 
Current: $95,000.00 

107. 2004- A- -293100- MZSSC1 - NONCOMP - 2570- - 4043- - - -293211 
Reference Line: C6 293P0430052 - 1 

Original: $13,550.00 
Change: $0.00 
Current: $13,550.00 

108. 2004 - A - - 291100 - M50039 - NONCOMP - 2570 - - 4649- - - -291310 
Reference Line: 06 293P0430052 - 2 

Original: $72,000.00 
Change: $0.00 
Current: $72,000.00
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109. 2004 - A - - 293100 - MZPNCI - NONCOMP - 2570 - - 4271 - --- 293213 
Reference Line: C6 293P0430052 - 3 

Original: $170,000.00 
Change: $0.00 
Current: $170,000.00 

110. 2004 - A- - 293100 - TZAHC1 - NONCOMP - 2570 - - 4279- - - -293213 
Reference Line: 06 293P0430052 - 4 

Original: $74,670.00 
Change: $0.00 
Current: $74,670.00 

111. 2004 - A - -293100- PZGNCl - NONCOMP -2570- - 5865 - - - -293213 
Reference Line: C6 293P0430052 - 5 

Original: $20,000.00 
Change: $0.00 
Current: $20,000.00 

112. 2004 - A- - 293100 - TZWAC1 - NONCOMP - 2570 - - 4273- - - -293213 
Reference Line: C6 293P0430052 - 6 

Original: $5,000.00 
Change: $0.00 
Current: $5,000.00 

-113. 2004 -A. - 293100- M51077 - NONCOMP - 2570 - 4937 - --.- 293510 
Reference Line: 06 293P0430052 - 7 

Original: $96,000.00 
Change: $0.00 
Current: $96,000.00 

114.2004 - A - - 293100 - MZDSC1 - NONCOMP - 2570 - - 5820 - - - -293214 
Reference Line: 06 293P0430052 - 8 

Original: $130,000.00 
Change: $0.00 
Current: $130,000.00 

115. 2004 - A - - 293100 - MZETC1 - NONCOMP - 2570 - - 4040- - - -293211 
Reference Line: 06 293P0430052 - 9 

Original: $43,780.00 
Change: $0.00 
Current: $43,780.00 

116. 2004 - A- - 293100 - MZIPC1 - NONCOMP - 2570 - - 4931 - - - -293510 
Reference Line: 06 293P0430052 - 10 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

117.2004 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - -4932 - - - -293510 
Reference Line: 06 293P0430052 - 11 

Original: $85,000.00 
Change: $0.00 
Current: $85,000.00 

118.2004 - A - - 293100 - M51077 - NONCOMP - 2570 - -4937- - - -293510 
Reference Line: C6 293P0430052 - 12
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Original: $52,500.00 
Change: $0.00 
Current: $52,500.00 

119.2004-A- -293100-M50117-NONCOMP-2570- -4969- --- 293510 
Reference Line: 06 293P0430052 - 13 

Original: $91,800.00 
Change: $0.00 
Current: $91,800.00 

120.2004 - A - -293100 - TZAHC1 - NONCOMP - 2570 - -4977 - - - -293510 
Reference Line: C6 293P0430052 - 14 

Original: $24,275.00 
Change: $0.00 
Current: $24,275.00 

121. 2004 - A - - 293100 - M50117 - NONCOMP - 2570 - - 4970- - - -293510 
Reference Line: 06 293P0430052 - 15 

Original: $1,425.00 
Change: $0.00 
Current: $1,425.00 

122. 2004 - A - - 291100 - M50039 - NONCOMP - 2570 - - 4649- - - -291310 
Reference Line: 06 293P0430121 - 1 

Original: $86,000.00 
Change: $0.00 
Current: $86,000.00 

123. 2004 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 4279- - - -293213 
Reference Line: C6 293P0430121 - 3 

Original: $45,000.00 
Change: $0.00 
Current: $45,000.00 

124. 2004 - A - - 293100 - M51128 - NONCOMP - 2570 - - 4936- - - -293510 
Reference Line: 06 293P0430121 - 6 

Original: $49,308.00 
Change: $0.00 
Current: $49,308.00 

125.2004 - A - - 293100 - MZETC1 - NONCOMP - 2570 - - 4040 - --- 293211 
Reference Line: 06 293P0430121 - 7 

Original: $58,000.00 
Change: $0.00 
Current: $58,000.00 

126.2004 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - - 4935 - - - -293510 
Reference Line: 06 293P0430121 - 11 

Original: $10,000.00 
Change: $0.00 
Current: $10,000.00 

127. 2004 -A - -293100- M51128 - NONCOMP -2570- -4936- - - -293510 
Reference Line: 06 293P0430121 - 12 

Original: $60,692.00 
Change: $0.00 
Current: $60,692.00
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128. 2004 - A - - 293100 - M51078 - NONCOMP - 2570 - - 4938- - - -293510 
Reference Line: 06 293P0430121 - 14 

Original: $115,000.00 
Change: $0.00 
Current: $115,000.00 

129.2004-A- -291100-M51034-NONCOMP-2570- -4652- --- 291310 
Reference Line: 06 293P0430133 - 1 

Original: $220,840.00 
Change: $0.00 
Current: $220,840.00 

130. 2004 - A - - 293100 - MZPNC1 - NONCOMP - 2570 - - 4271 -... 293213 
Reference Line: 06 293P0430133 - 2 

Original: $473,550.00 
Change: $0.00 
Current: $473,550.00 

131. 2004 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 4279- - - -293213 
Reference Line: 06 293P0430133 - 3 

Original: $164,540.00 
Change: $0.00 
Current: $164,540.00 

132. 2004 - A - -293100 - PZGNCI - NONCOMP - 2570 - 5865 - - - -293213 
Reference Line: 06 293P0430133 - 4 

Original: $60,420.00 
Change: $0.00 
Current: $60,420.00 

133. 2004 - A - - 293100 - TZWAC1 - NONCOMP - 2570 - -4273 - - - - 293213 
Reference Line: 06 293P0430133 - 5 

Original: $25,000.00 
Change: $0.00 
Current: $25,000.00 

134. 2004 - A - - 293100 - MZSSC1 - NONCOMP - 2570 - - 4043 - - - - 293211 
Reference Line: 06 293P0430133 - 6 

Original: $43,650.00 
Change: $0.00 
Current: $43,650.00 

135. 2004 - A- - 293100 - M51097 - NONCOMP - 2570 - - 5831 - - - -293610 
Reference Line: 06 293P0430133 - 7 

Original: $160,000.00 
Change: $0.00 
Current: $160,000.00 

136. 2004 - A - - 293100 - M51077 - NONCOMP - 2570 - - 4937- - - -293510 
Reference Line: 06 293P0430133 - 8 

Original: $190,000.00 
Change: $0.00 
Current: $190,000.00 

137. 2004 - A - - 293100 - MZDSCI - NONCOMP - 2570 - - 5820- - - -293214
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Reference Line: 06 293P0430133 - 9 

Original: $300,000.00 
Change: $0.00 
Current: $300,000.00 

138. 2004 - A - - 293100 - MZETC1 - NONCOMP - 2570 - - 4040- --- 293211 
Reference Line: C6 293P0430133 - 10 

Original: $118,900.00 
Change: $0.00 
Current: $118,900.00 

139. 2004 - A - - 293100 - MZSCC1 - NONCOMP - 2570 - - 4930- - - -293510 
Reference Line: C6 293P0430133 - 11 

Original: $45,000.00 
Change: $0.00 
Current: $45,000.00 

140. 2004 - A - - 293100 - PZTNC1 - NONCOMP - 2570 - - 4978- - - - 293510 
Reference Line: 06 293P0430133 - 12 

Original: $16,500.00 
Change: $0.00 
Current: $16,500.00 

141. 2004 - A - - 293100 - MZSCC1 - NONCOMP - 2570 - -4929 - - - -293510 
Reference Line: 06 293P0430133 - 13 

Original: $325,840.00 
Change: $0.00 
Current: $325,840.00 

142. 2004 - A - - 293100 - MZCAC1 - NONCOMP - 2570 - -4938 - - - -293510 
Reference Line: 06 293P0430133 - 14 

Original: $5,000.00 
Change: $0.00 
Current: $5,000.00 

143. 2004 - A - - 293100 - MZFZC1 - NONCOMP - 2570 - - 4943 ---- 293510 
Reference Line: 06 293P0430133 - 15 

Original: $41,500.00 
Change: $0.00 
Current: $41,500.00 

144. 2004 - A - - 293100 - MZIDC1 - NONCOMP - 2570 - - 4944- - - -293510 
Reference Line: 06 293P0430133 - 16 

Original: $25,000.00 
Change: $0.00 
Current: $25,000.00 

145. 2004 - A - - 293100 - M51086 - NONCOMP - 2570 - - 4953- - - -293510 
Reference Line: 06 293P0430133 - 17 

Original: $30,000.00 
Change: $0.00 
Current: $30,000.00 

146.2004 - A - - 293100 - M50117 - NONCOMP - 2570 - - 4969- - - -293510 

Reference Line: 06 293P0430133 - 18 

Original: $55,080.00
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Change: $0.00 
Current: $55,080.00 

147. 2004 - A - - 293100 - M50117 - NONCOMP - 2570 - - 4970 - - - - 293510 
-,eference Line: 06 293P0430133 - 19 

Original: $179,290.00 
Change: $0.00 
Current: $179,290.00 

148. 2004 - A - - 293100 - M51091 - NONCOMP - 2570 - - 4973- - - -293510 
Reference Line: C6 293P0430133 - 20 

Original: $24,500.00 
Change: $0.00 
Current: $24,500.00 

149. 2004 - A - - 293100 - TZAHCI - NONCOMP - 2570 - - 4977- - - -293510 
Reference Line: 06 293P0430133 - 21 

Original: $24,275.00 
Change: $0.00 
Current: $24,275.00 

150.2004 - A - - 293100 - MZXAC1 - NONCOMP - 2570 - - 5986- - - - 293510 
Reference Line: C6 293P0430133 - 22 

Original: $67,555.00 
Change:- $0.00 
Current: $67,555.00 

151. 2004 - A - - 293100 - MZDSCl - NONCOMP - 2570 - - 5820- - - - 293214 
Reference Line: 06 293P0430162 - 1 

Original: $87,360.00 
Change: $0.00 
Current: $87,360.00 

152. 2004- A - -293100- P51097 - NONCOMP - 2570- - 6030 - - - -293610 
Reference Line: 06 293P0430171 - 1 

Original: $478,860.00 
Change: $0.00 
Current: $478,860.00 

153. 2004 - A - - 293100 - M51128 - NONCOMP - 2570 - -4936 - - -293510 
Reference Line: 06 293P0430171 - 2 

Original: $131,720.00 
Change: $0.00 
Current: $131,720.00 

154. 2004 - A- - 291100- M50040 - NONCOMP - 2570- -5676- - - -291310 
Reference Line: C6 291 P0430186 - 1 

Original: $85,760.00 
Change: $0.00 
Current: $85,760.00 

155. 2004 - A - - 291100 - P50040 - NONCOMP - 2570 - - 5666- - - -291310 
Reference Line: 06 291 P0430186 - 2 

Original: $11,773.00 
Change: $0.00 
Current: $11,773.00
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156.2004 -A- - 291100 -T50040 -NONCOMP -2570 - - 5667- - - -291310 
Reference Line: C6 291 P0430186 - 3 

Original: $20,736.00 
"hange: $0.00 
&urrent: $20,736.00 

157. 2004 - A - - 291100 - M50040 - NONCOMP - 2570 - - 5950- - - -291310 
Reference Line: C6 291 P0430186 - 4 

Original: $15,980.00 
Change: $0.00 
Current: $15,980.00 

158.2004-A- -291100-M50040-NONCOMP-2570- -5665- --- 291310 
Reference Line: C6 291 P0430186 - 5 

Original: $161,878.00 
Change: $0.00 
Current: $161,878.00 

159.2004-A- -291100-M50040-NONCOMP-2570- -5665- - - -291310 
Reference Line: C6 291 P0430196 - I 

Original: $79,130.00 
Change: $0.00 
Current: $79,130.00 

160.2004-A- -293100-MZIPC1 -NONCOMP-2570- -4931- - - - 293510 
Reference Line: 06 293P0430205 - 1 

Original: $80,000.00 
Change: $0.00 
Current: $80,000.00 

161. 2004 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - - 4932- - - - 293510 
Reference Line: 06 293P0430205 - 2 

Original: $104,550.00 
Change: $0.00 
Current: $104,550.00 

162. 2004 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - - 4935 - - - -293510 
Reference Line: 06 293P0430205 - 3 

Original: $39,180.00 
Change: $0.00 
Current: $39,180.00 

163. 2004 - A - - 293100 - MZSCC1 - NONCOMP - 2570 - - 4929 - - - -293510 
Reference Line: 06 293P0430205 - 4 

Original: $65,160.00 
Change: $0.00 
Current: $65,160.00 

164.2004 - A - -293100- M51086 - NONCOMP -2570- -4955- - - -293510 
Reference Line: 06 293P0430205 - 5 

Original: $40,800.00 
Change: $0.00 
Current: $40,800.00 

165. 2004 - A- - 293100 - M50117 - NONCOMP - 2570 - - 4969- - - -293510 
Reference Line: 06 293P0430205 - 6
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Original: $77,740.00 
Change: $0.00 
Current: $77,740.00 

,66.2004-A- -293100- M50117 - NONCOMP -2570- -4970- - - -293510 
Reference Line: C6 293P0430205 - 7 

Original: $105,000.00 
Change: $0.00 
Current: $105,000.00 

167. 2004 - A - - 293100 - PZTNC1 - NONCOMP - 2570 - - 4979- - - -293510 
Reference Line: 06 293P0430205 - 8 

Original: $48,000.00 
Change: $0.00 
Current: $48,000.00 

168. 2004 - A - - 293100 - MZDSC1 - NONCOMP - 2570 - - 5820- - - -293214 
Reference Line: C6 293P0430205 - 9 

Original: $34,360.00 
Change: $0.00 
Current: $34,360.00 

169. 2004 -A - - 291100 -M50039 -NONCOMP -2570 - -4649- - - -291310 
Reference Line: 06 293P0430248 - 1 

Original: $216,400.00 
Change: $0.00 
Current: $216,400.00 

170. 2004 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - -4935 - - - - 293510 
Reference Line: C6 293P0430248 - 2 

Original: $10,000.00 
Change: $0.00 
Current: $10,000.00 

171. 2004 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - -4932- - - -293510 
Reference Line: 06 293P0430248 - 3 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

172.2004 - A - - 293100 - M50117 - NONCOMP - 2570 - - 4969- - - -293510 
Reference Line: 06 293P0430248 - 4 

Original: $36,720.00 
Change: $0.00 
Current: $36,720.00 

173. 2004 -A - - 293100 -M50117 -NONCOMP -2570 - - 4970-- - -293510 
Reference Line: C6 293P0430248 - 5 

Original: $37,730.00 
Change: $0.00 
Current: $37,730.00 

174. 2004 - A- - 293100 - M51086 - NONCOMP - 2570 - - 4953- - - -293510 
Reference Line: 06 293P0430248 - 6 

Original: $12,000.00 
Change: $0.00
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Current: $12,000.00 

175. 2004 - A - - 293100 - M51128 - NONCOMP - 2570 - - 4936- - - -293510 
Reference Line: 06 293P0430248 - 7 

Original: $25,000.00 
Change: $0.00 
Current: $25,000.00 

176.2004- A - -293100- M51080 - NONCOMP - 2570- -4942- - - -293510 
Reference Line: C6 293P0430248 - 8 

Original: $90,000.00 
Change: $0.00 
Current: $90,000.00 

177. 2004 - A - - 293100 - M51077 - NONCOMP - 2570 - - 4937 - - - - 293510 
Reference Line: 06 293P0430248 - 9 

Original: $46,000.00 
Change: $0.00 
Current: $46,000.00 

178. 2004 - A - - 293100 - PZTNC1 - NONCOMP - 2570 - - 4979- - - - 293510 
Reference Line: C6 293P0430248 - 10 

Original: $12,000.00 
Change: $0.00 
Current: $12,000.Q00 

179. 2004 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 4279- - - -293213 
Reference Line: 06 293P0430248 - 11 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

180.2004 - A - - 293100 - MZETC1 - NONCOMP - 2570 - - 4040 - - - - 293211 
Reference Line: 06 293P0430248 - 12 

Original: $69,390.00 
Change: $0.00 
Current: $69,390.00 

181. 2004-A- -293100-MZSSC1 -NONCOMP-2570- -4043- - - -293211 
Reference Line: 06 293P0430248 - 13 

Original: $43,790.00 
Change: $0.00 
Current: $43,790.00 

182.2004 - A - - 295100 - PZIAB1 - NONCOMP - 3118 - - 6128- - - -295510 
Reference Line: 06 293P0430248 - 14 

Original: $96,000.00 
Change: $0.00 
Current: $96,000.00 

183.2004 - A - - 291100 - M51034 - NONCOMP - 2570 - - 4652- --- 291310 
Reference Line: 06 291 P0430267 - 1 

Original: $107,880.00 
Change: $0.00 
Current: $107,880.00
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184.2004 - A - - 293100 - PZGNCI - NONCOMP - 2570 - - 5865 - --- 293213 
Reference Line: C6 293P0430278 - 3 

Original: $10,000.00 
Change: $0.00 
ý;urrent: $10,000.00 

185. 2004 - A- - 295100 - PZXFB1 - NONCOMP - 3118 - - 6155- - - -295510 
Reference Line: C6 293P0430278 - 4 

Original: $79,860.00 
Change: $0.00 
Current: $79,860.00 

186.2004 - A - - 295100 - M51 081 - NONCOMP - 2570 - - 6173- - - -293510 
Reference Line: C6 293P0430278 - 5 

Original: $85,760.00 
Change: $0.00 
Current: $85,760.00 

187.2004 - A - - 293100 - M50117 - NONCOMP - 2570 - - 4970-- - - 293510 
Reference Line: C6 293P0430278 - 6 

Original: $50,720.00 
Change: $0.00 
Current: $50,720.00 

188. 2004 - A - - 293100 - M51081 - NONCOMP - 2570 - - 4945- - - -293510 
Reference Line: C6 293P0430278 - 7 

Original: $72,570.00 
Change: $0.00 
Current: $72,570.00 

189.2004 - A - - 293100 - M51077 - NONCOMP - 2570 - - 4937- - - -293510 
Reference Line: C6 293P0430278 - 8 

Original: $105,390.00 
Change: $0.00 
Current: $105,390.00 

190.2004 - A - - 291100 - MZCAC1 - NONCOMP - 2570 - - 6170- - - -291310 
Reference Line: C6 293P0430278 - 9 

Original: $23,250.00 
Change: $0.00 
Current: $23,250.00 

191. 2004 - A - - 293100 - M51079 - NONCOMP - 2570 - - 5887- - - -293510 
Reference Line: C6 293P0430278 - 10 

Original: $15,930.00 
Change: $0.00 
Current: $15,930.00 

192. 2004 -A - -293100- M50003 - NONCOMP - 2570 - - 6165- - - -293211 
Reference Line: C6 293P0430276 - 1 

Original: $11,000.00 
Change: $0.00 
Current: $11,000.00 

193. 2004 - A - - 293100 - MZBSC1 - NONCOMP - 2570 - - 4060- - - -293211 
Reference Line: 06 293P0430276 - 2



Document Number: 50PAPT201006 Page 24 of 44 

Original: $24,000.00 
Change: $0.00 
Current: $24,000.00 

94. 2004 - A- - 291100- M50117 - NONCOMP- 2570- - 6142- - - -293510 
.eference Line: 06 293P0430276 - 3 

Original: $64,000.00 
Change: $0.00 
Current: $64,000.00 

195. 2004 - A - - 293100 - M50003 - NONCOMP - 2570 - - 6165- - - - 293211 
Reference Line: C6 293P0430301 - 1 

Original: $30,000.00 
Change: $0.00 
Current: $30,000.00 

196. 2004 - A- - 293100 - TZAHC1 - NONCOMP - 2570 - - 4279- - - -293213 
Reference Line: C6 293P0430303 - 1 

Original: $48,500.00 
Change: $0.00 
Current: $48,500.00 

197. 2004 - A- - 293100 - P51097 - NONCOMP- 2570 - - 6030- - - -293610 
Reference Line: 06 293P0430307 - 1 

Original: $124,080.00 .  
Change: $0.00 
Current: $124,080.00 

198. 2004 - A - - 293100 - MZBCC1 - NONCOMP - 2570 - - 6192 -. 293211 
Aeference Line: 06 293P0430328 - 1 

Original: $298,000.00 
Change: $0.00 
Current: $298,000.00 

199. 2004 - A - - 293100 - M50117 - NONCOMP - 2570 - -4970- - - -293510 
Reference Line: 06 293P0430328 - 2 

Original: $77,000.00 
Change: $0.00 
Current: $77,000.00 

200. 2004 - A - - 293100 - M51077 - NONCOMP - 2570 - -4937 - - - - 293510 
Reference Line: 06 293P0430336 - 1 

Original: $35,000.00 
Change: $0.00 
Current: $35,000.00 

201. 2004 -A- - 291100 - M50040 - NONCOMP - 2570 - -5665- --- 291310 
Reference Line: C6 291 P0430342 - 1 

Original: $241,020.00 
Change: $0.00 
Current: $241,020.00 

202. 2004-A- -291100-P50040-NONCOMP-2570- -5666-- - -291310 
Reference Line: 06 291 P0430342 - 2 

Original: $9,500.00 
Change: $0.00 
Current: $9,500.00
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203.2004 - A - - 291100 - T50040 - NONCOMP - 2570 - - 5667- - - -291310 
Reference Line: C6 291 P0430342 - 3 

Original: $11,360.00 
Change: $0.00 
Current: $11,360.00 

204. 2004 - A- - 291100- M50040 - NONCOMP - 2570 - - 5950- - - -291310 
Reference Line: C6 291P0430342 - 4 

Original: $8,000.00 
Change: $0.00 
Current: $8,000.00 

205. 2004 - A - - 291100 - D50040 - NONCOMP - 2570 - - 5674 - - - -291310 
Reference Line: C6 291 P0430342 - 5 

Original: $15,750.00 
Change: $0.00 
Current: $15,750.00 

206.2004-A- -291100-M50040-NONCOMP-2570- -5676- - - -291310 
Reference Line: 06 291P0430342 - 6 

Original: $85,770.00 
Change: $0.00 
Current: $85,770.00 

207.2004 -A - - 291100 -L50040 -NONCOM P -2570 - - 5675- - - -291310 
Reference Line: C6 291P0430342 - 7 

Original: $5,000.00 
Change: $0.00 
Current: $5,000.00 

208. 2004 - A - - 293100 - M51134 - NONCOMP - 2570 - - 6280- - - - 293211 
Reference Line: 06 293P0430354 - 1 

Original: $107,000.00 
Change: $0.00 
Current: $107,000.00 

209.2005-A- -291100-M51033-NONCOMP-2570- -7027 - - - - 291310 
Reference Line: 06 291P0530006 - 1 

Original: $85,000.00 
Change: $0.00 
Current: $85,000.00 

210. 2005 - A - - 291100 - MZPNC1 - NONCOMP - 2570 - - 7397- - - -293213 
Reference Line: 06 291 P0530006 - 2 

Original: $0.00 
Change: $0.00 
Current: $0.00 

211. 2005 - A - - 291100 - TZAHC1 - NONCOMP - 2570 - - 7405- --- 293213 
Reference Line: C6 291 P0530006 - 3 

Original: $0.00 
Change: $0.00 
Current: $0.00 

212.2005-A- -291100-MZPUB1 - NONCOMP- 3118- -7381- - - -293213
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Reference Line: 06 291 P0530006 - 4 

Original: $0.00 
Change: $0.00 
Current: $0.00 

213. 2005 - A - - 291100 - MZETC1 - NONCOMP - 2570 - - 7343- - - - 293211 
Reference Line: C6 291 P0530006 - 5 

Original: $0.00 
Change: $0.00 
Current: $0.00 

214.2005 - A - - 291100 - MZDRC1 - NONCOMP - 2570 - - 7415-- - -293214 
Reference Line: C6 291 P0530006 - 6 

Original: $0.00 
Change: $0.00 
Current: $0.00 

215. 2005 -A - - 291100 -M51147 -NONCOMP -2570 - - 7551 --- -293610 
Reference Line: 06 291 P0530006 - 7 

Original: $0.00 
Change: $0.00 
Current: $0.00 

216.2005 - A- -291100 - MZIPC1 - NONCOMP -2570 - -7480 - - - -293510 
Reference Line: C6 291 P0530006 - 8 

Original: $0.00 
Change: $0.00 
Current: $0.00 

217. 2005 -A- - 291100 -M50117 -NONCOMP -2570 - - 7498- --- 293510 
Reference Line: 06 291 P0530006 - 9 

Original: $0.00 
Change: $0.00 
Current: $0.00 

218. 2005 - A - - 164100 - S25244 - NONCOMP - 2570 - ------ 164100 
Reference Line: 06 164P0530015 - 1 

Original: $99,900.00 
Change: $0.00 
Current: $99,900.00 

219. 2005 - A - - 073200 - 013205 - NONCOMP - 2570 - ------ 073200 
Reference Line: 06 073P0530022 - I 

Original: $107,000.00 
Change: $0.00 
Current: $107,000.00 

220. 2005 -A - - 291100 -M51033 -NONCOMP -2570 - - 7027- --- 291310 
Reference Line: 06 291P0530063 - 1 

Original: $99,700.00 
Change: $0.00 
Current: $99,700.00 

221. 2005 - A - - 293100 - MZPNC1 - NONCOMP - 2570 - - 7397- - - -293213 
Reference Line: 06 291P0530063 - 2 

Original: $140,000.00
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Change: $0.00 
Current: $140,000.00 

222. 2005 - A - - 293100 - M51077 - NONCOMP - 2570 - - 7483- - . 293510 
Reference Line: C6 291 P0530063 - 3 

Original: $21,300.00 
Change: $0.00 
Current: $21,300.00 

223. 2005 - A - - 293100 - M51134 - NONCOMP - 2570 - - 7479- - - - 293510 
Reference Line: C6 291 P0530063 - 4 

Original: $180,000.00 
Change: $0.00 
Current: $180,000.00 

224. 2005 - A - - 293100 - MZSSC1 - NONCOMP - 2570 - - 7347 - --- 293211 
Reference Line: C6 291 P0530063 - 5 

Original: $51,400.00 
Change: $0.00 
Current: $51,400.00 

225. 2005 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 7405- - - -293213 
Reference Line: C6 291 P0530063 - 6 

Original: $40,550.00 
Change: $0.00 
Current: $40,550.00 

226. 2005 - A - - 293100 - MZETCI - NONCOMP - 2570 - - 7343- - - -293211 
Reference Line: 06 291 P0530063 - 7 

Original: $39,500.00 
Change: $0.00 
Current: $39,500.00 

227.2005- A- -293100- M51147- NONCOMP - 2570 - - 7548- - - -293610 
Reference Line: C6 291 P0530063 - 8 

Original: $99,600.00 
Change: $0.00 
Current: $99,600.00 

228. 2005- A - -293100- MZDRC1 - NONCOMP -2570- -7415- - - -293214 
Reference Line: 06 291 P0530063 - 9 

Original: $127,950.00 
Change: $0.00 
Current: $127,950.00 

229. 2005 - A - - 293100 - MZPNC1 - NONCOMP - 2570 - - 7397 - - - -293213 
Reference Line: 06 291P0530006 - 10 

Original: $200,000.00 
Change: $0.00 
Current: $200,000.00 

230. 2005 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 7405- - - -293213 
Reference Line: 06 291 P0530006 - 11 

Original: $20,000.00 
Change: $0.00 
Current: $20,000.00
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231. 2005 - A - - 293100 - MZPUB1 - NONCOMP - 3118 - - 7381 -.-- 293213 
Reference Line: 06 291 P0530006 - 12 

Original: $10,000.00 
Change: $0.00 
Current: $10,000.00 

232.2005 - A - - 293100 - MZETCI - NONCOMP - 2570 - - 7343 ---- 293211 
Reference Line: 06 291 P0530006 - 13 

Original: $75,000.00 
Change: $0.00 
Current: $75,000.00 

233. 2005 - A - - 293100 - MZDRCI - NONCOMP - 2570 - - 7415 - - - -293214 
Reference Line: C6 291 P0530006 - 14 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

234.2005 - A - - 293100 - M51147 - NONCOMP - 2570 - -7551- - - -293610 
Reference Line: 06 291 P0530006 - 15 

Original: $25,000.00 
Change: $0.00 
Current: $25,000.00 

235. 2005 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - - 7480 - - - -293510 
Reference Line: 06 291 P0530006 - 16 

Original: $95,000.00 
Change: $0.00 
Current: $95,000.00 

236. 2005 - A - - 293100 - M50117 - NONCOMP - 2570 - - 7498- --- 293510 
Reference Line: 06 291 P0530006 - 17 

Original: $240,000.00 
Change: $0.00 
Current: $240,000.00 

237.2005-A - -291100- M51033- NONCOMP - 2570 - -7027- - - -291310 
Reference Line: 06 293P0530112 - 1 

Original: $115,300.00 
Change: $0.00 
Current: $115,300.00 

238. 2005 - A - - 293100 - MZPNC1 - NONCOMP - 2570 - - 7397 - - - -293213 
Reference Line: C6 293P0530112 - 2 

Original: $150,000.00 
Change: $0.00 
Current: $150,000.00 

239. 2005 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 7405- - - -293213 
Reference Line: 06 293P0530112 - 3 

Original: $75,050.00 
Change: $0.00 
Current: $75,050.00 

240. 2005 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - - 7480- - - - 293510 
Reference Line: C6 293P0530112 - 4
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Original: $5,000.00 
Change: $0.00 
Current: $5,000.00 

241. 2005 - A- -293100 - M50117 - NONCOMP - 2570 - - 7497- - - -293510 
Reference Line: 06 293P0530112 - 5 

Original: $120,000.00 
Change: $0.00 
Current $120,000.00 

242. 2005 - A - - 293100 - M51091 - NONCOMP - 2570 - - 7500- - - -293510 
Reference Line: 06 293P0530112 - 6 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

243. 2005 - A - - 293100 - M51077 - NONCOMP - 2570 - - 7483- - - -293510 
Reference Line: C6 293P0530112 - 7 

Original: $45,370.00 
Change: $0.00 
Current: $45,370.00 

244.2005 - A - - 293100- MZETC1 - NONCOMP - 2570 - - 7343- - - -293211 
Reference Line: 06 293P0530112 - 8 

Original: $57,500.00 
Change: $0.00 
Current: $57,500.00 

245. 2005 - A - - 293100 - M51147 - NONCOMP - 2570 - - 7550- - - -293610 
Reference Line: 06 293P0530112 - 9 

Original: $100,000.00 
Change: $0.00 
Current: $100,000.00 

246. 2005 - A - - 293100 - MZDRC1 - NONCOMP - 2570 - - 7415 - - - -293214 
Reference Line: 06 293P0530112 - 10 

Original: $91,780.00 
Change: $0.00 
Current: $91,780.00 

247.2005 -A - - 291100 -M50040 - NONCOMP -2570 - - 7177- - - -291310 
Reference Line: 06 291P0530126 - 1 

Original: $283,770.00 
Change: $0.00 
Current: $283,770.00 

248. 2005 - A - - 291100 - P50040 - NONCOMP - 2570 - - 7191-- - -291310 
Reference Line: 06 291 P0530126 - 2 

Original: $12,500.00 
Change: $0.00 
Current: $12,500.00 

249.2005 -A - - 291100 -L50040 -NONCOMP -2570 - - 7192 --- -291310 
Reference Line: C6 291 P0530126 - 3 

Original: $2,550.00 
Change: $0.00
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Current: $2,550.00 

250. 2005 - A - - 293100 - M51147 - NONCOMP - 2570 - 75- 48- -... 293610 
Reference Line: 06 293P0530133 - 1 

Original: $105,120.00 
Change: $0.00 
Current: $105,120.00 

251. 2005 - A - - 293100 - M51147 - NONCOMP - 2570 - - -7549 - -293610 
Reference Line: 06 293P0530133 - 2 

Original: $115,540.00 
Change: $0.00 
Current: $115,540.00 

252. 2005 - A - - 293100 - M51147 - NONCOMP - 2570 - -7550- - - -293610 
Reference Line: 06 293P0530133 - 3 

Original: $133,880.00 
Change: $0.00 
Current: $133,880.00 

253. 2005 - A - -293100 - M51147 - NONCOMP -2570- - 7551 - - - -293610 
Reference Line: 06 293P0530133 - 4 

Original: $36,200.00 
Change: $0.00 
Current: $36,200.00 

254. 2005 - A - - 293100 - M51147 - NONCOMP - 2570 - - 7552- - - - 293610 
Reference Line: 06 293P0530133 - 5 

Original: $44,920.00 
Change: $0.00 
Current: $44,920.00 

255. 2005 - A - - 293100 - TZAHCI - NONCOMP - 2570 - - 7405- - - -293213 
Reference Line: 06 293P0530133 - 6 

Original: $208,350.00 
Change: $0.00 
Current: $208,350.00 

256. 2005 - A - - 293100 - MZPNCI - NONCOMP - 2570 - - 7397- - - -293213 
Reference Line: 06 293P0530133 - 7 

Original: $198,500.00 
Change: $0.00 
Current: $198,500.00 

257. 2005- A - -293100- MZIPC1 - NONCOMP -2570- -7480- - - -293510 
Reference Line: 06 293P0530133 - 8 

Original: $100,000.00 
Change: $0.00 
Current: $100,000.00 

258. 2005- A - -293100 - M50117- NONCOMP -2570- -7497 - - - - 293510 
Reference Line: 06 293P0530133 - 9 

Original: $120,000.00 
Change: $0.00 
Current: $120,000.00
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259. 2005 - A - - 293100 - M51091 - NONCOMP - 2570 - - 7500- - - -293510 
Reference Line: C6 293P0530133 - 10 

Original: $40,000.00 
Change: $0.00 

.urrent: $40,000.00 

260. 2005 - A - - 293100 - M51077 - NONCOMP - 2570 - - 7483 - - - -293510 
Reference Line: C6 293P0530133 - 11 

Original: $66,670.00 
Change: $0.00 
Current: $66,670.00 

261. 2005 - A - - 293100 - M51091 - NONCOMP - 2570 - -7499 - - - - 293510 
Reference Line: C6 293P0530133 - 12 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

262. 2005 - A - - 293100 - M50117 - NONCOMP - 2570 - 7498- - - - 293510 
Reference Line: 06 293P0530133 - 13 

Original: $240,000.00 
Change: $0.00 
Current: $240,000.00 

263.2005 --A - - 291100 -M51033 - NONCOMP - 2570- •7027. - 291310 
Reference Line: C6 293P0530133 - 14 

Original: $300,000.00 
Change: $0.00 
Current: $300,000.00 

264. 2005 - A - - 293100 - MZETC1 - NONCOMP - 2570 - - 7343 - - - - 293211 
Reference Line: 06 293P0530133 - 15 

Original: $172,000.00 
Change: $0.00 
Current: $172,000.00 

265. 2005 - A - - 293100 - MZSSC1 - NONCOMP - 2570 - - 7347 - - - - 293211 
Reference Line: 06 293P0530133 - 16 

Original: $51,400.00 
Change: $0.00 
Current: $51,400.00 

266. 2005 - A - - 293100 - MZPUB1 - NONCOMP - 3118 - -7381- - - -293213 
Reference Line: C6 293P0530151 - 1 

Original: $215,000.00 
Change: $0.00 
Current: $215,000.00 

267. 2005 - A - - 293100 - TZWBC1 - NONCOMP - 2570 - - 7402- - - - 293213 
Reference Line: 06 293P0530151 - 2 

Original: $45,900.00 
Change: $0.00 
Current: $45,900.00 

268.2005 - A - - 293100 - TZWAC1 - NONCOMP - 2570 - - 7403 - - - - 293213 
Reference Line: 06 293P0530151 - 3
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Original: $45,900.00 
Change: $0.00 
Current: $45,900.00 

169. 2005 -A- - 073200 - 013205 - NONCOMP - 2570 - ----- 073200 
Aeference Line: C6 073P0530160 - 1 

Original: $186,000.00 
Change: $0.00 
Current: $186,000.00 

270. 2005 - A - - 073200 - 013205 - NONCOMP - 2570 - ------ 073200 
Reference Line: C6 073P0530174 - 1 

Original: $175,000.00 
Change: $0.00 
Current: $175,000.00 

271. 2005 - A - - 293100 - M51163 - NONCOMP - 2570 - - 7408- - - -293213 
Reference Line: C6 291 P0530169 - I 

Original: $45,000.00 
Change: $0.00 
Current: $45,000.00 

272.2005-A -- 293100- MZPTC1 - NONCOMP - 2570 - - 8639 - --- 293213 
Reference Line: 06 291 P0530169 - 2 

Original: -$29,170M00 .

Change: $0.00 
Current: $29,170.00 

273. 2005 - A - - 293100 - TZEXC1 - NONCOMP - 2570 - -8551- - - -293213 
Reference Line: C6 291 P0530169 - 3 

Original: $16,670.00 
Change: $0.00 
Current: $16,670.00 

274. 2005 - A- - 293100 - MZTRC1 - NONCOMP - 2570 - - 8904- - - -293510 
Reference Line: C6 291 P0530169 - 4 

Original: $14,000.00 
Change: $0.00 
Current: $14,000.00 

275. 2005 -A - - 293100 - MZSCC1 - NONCOMP - 2570 - - 8711- - - -293510 
Reference Line: 06 291 P0530169 - 5 

Original: $26,000.00 
Change: $0.00 
Current: $26,000.00 

276. 2005 - A - - 293100 - M51174 - NONCOMP - 2570 - - 8559- - - -293510 
Reference Line: 06 291 P0530169 - 6 

Original: $60,000.00 
Change: $0.00 
Current: $60,000.00 

277. 2005 - A - - 293100 - MZTRB1 - NONCOMP - 3118 - - 8905- - - -293510 
Reference Line: 06 291 P0530169 - 7 

Original: $108,330.00 
Change: $0.00 
Current: $108,330.00
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278. 2005 - A - - 293100 - MZCACI - NONCOMP - 2570 - - 8683 --- -293510 
Reference Line: C6 291P0530169 - 8 

Original: $0.00 
Change: $0.00 
Current: $0.00 

279. 2005 - A - - 293100- MZCLC1 - NONCOMP - 2570 - - 8682- - - - 293510 
Reference Line: 06 291 P0530169 - 9 

Original: $25,000.00 
Change: $0.00 
Current: $25,000.00 

280.2005 - A - -293100- M51077 - NONCOMP - 2570- -7489 - - - -293510 
Reference Line: C6 291 P0530169 - 10 

Original: $27,540.00 
Change: $0.00 
Current: $27,540.00 

281. 2005 - A - - 293100 - M51077 - NONCOMP - 2570 - -7487- - - - 293510 
Reference Line: 06 291 P0530169 - 11 

Original: $30,000.00 
Change: $0.00 
Current: $30,000.00 

282. 2005 - A - - 293100 - M51077 - NONCOMP - 2570 - - 7484- - - -293510 
Reference Line: C6 291 P0530169 - 12 

Original: $27,000.00 
Change: $0.00 
Current: $27,000.00 

283. 2005 - A - - 293100 - MZIDC1 - NONCOMP - 2570 - - 8819- - - -293510 
Reference Line: 06 291 P0530169 - 13 

Original: $26,670.00 
Change: $0.00 
Current: $26,670.00 

284. 2005 - A- - 293100 - MZFZC1 - NONCOMP - 2570 - - 8818- - - -293510 
Reference Line: 06 291 P0530169 - 14 

Original: $26,670.00 
Change: $0.00 
Current: $26,670.00 

285.2005 - A - - 293100 - M51175 - NONCOMP - 2570 - - 8717- - - -293510 
Reference Line: C6 291P0530169 - 15 

Original: $20,000.00 
Change: $0.00 
Current: $20,000.00 

286.2005 - A - - 293100 - M50026 - NONCOMP - 2570 - -7495- - - -293510 
Reference Line: 06 291 P0530169- 16 

Original: $30,000.00 
Change: $0.00 
Current: $30,000.00 

287. 2005 - A - - 293100 - M50026 - NONCOMP - 2570 - -8033- - - -293510
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Reference Line: C6 291 P0530169 - 17 

Original: $27,000.00 
Change: $0.00 
Current: $27,000.00 

288.2005 - A - - 293100 - M51091 - NONCOMP - 2570 - - 8035- - - -293510 
Reference Line: 06 291 P0530169 - 18 

Original: $9,180.00 
Change: $0.00 
Current: $9,180.00 

289.2005 - A - - 293100 - M51147- NONCOMP -2570- - 8874 - - - -293610 
Reference Line: C6 291P0530169 - 19 

Original: $8,330.00 
Change: $0.00 
Current: $8,330.00 

290. 2005 - A- - 291100 - T50040 - NONCOMP - 2570 - - 8539- - - -291310 
Reference Line: 06 291P0530169 - 20 

Original: $11,470.00 
Change: $0.00 
Current: $11,470.00 

291 2005-A - -293100- MZDIB1 - NONCOMP -3118 - - 8991 - - - - 293214 
Reference Line: 06 293P0530184 - 1 

Original: $127,370.00 
Change: $0.00 
Current: $127,370.00 

292.2005-A- -293100-MZAIB1 - NONCOMP-3118- -8999- - - -293214 
Reference Line: 06 293P0530184 - 2 

Original: $211,170.00 
Change: $0.00 
Current: $211,170.00 

293. 2005 - A - - 293100 - MZCFC1 - NONCOMP - 2570 - - 8560 - - - - 293214 
Reference Line: 06 293P0530184 - 3 

Original: $3,330.00 
Change: $0.00 
Current: $3,330.00 

294. 2005- A - - 293100- MZTRCI - NONCOMP -2570- -8910 - - - -293510 
Reference Line: 06 293P0530184 - 4 

Original: $25,000.00 
Change: $0.00 
Current: $25,000.00 

295. 2005 - A - - 293100 - MZALC1 - NONCOMP - 2570 - - 9050- - - -293510 
Reference Line: 06 293P0530234 - 1 

Original: $35,000.00 
Change: $0.00 
Current: $35,000.00 

296. 2005 -A - - 293100 - MZETC1 - NONCOMP - 2570 - - 7343- - - - 293211 
Reference Line: 06 293P0530270 - 1 

Original: $120,200.00
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Change: $0.00 
Current: $120,200.00 

297. 2005 - A - - 293100 - MZPTC1 - NONCOMP - 2570 - - 8639 - - 293213 
.Aeference Line: C6 293P0530267 - 20 

Original: $58,330.00 
Change: $0.00 
Current: $58,330.00 

298. 2005 -A- - 293100 - MZPUB1 - NONCOMP - 3118 - - 7381- - - -293213 
Reference Line: 06 293P0530267 - 21 

Original: $25,000.00 
Change: $0.00 
Current: $25,000.00 

299. 2005 - A - - 293100 - M51163 - NONCOMP - 2570 - - 7408- - - - 293213 
Reference Line: 06 293P0530267 - 23 

Original: $90,000.00 
Change: $0.00 
Current: $90,000.00 

300. 2005 - A - - 291100 - M51033 - NONCOMP - 2570 - - 7027- - - -291310 
Reference Line: 06 291 P0530266 - 1 

Original: $240,530.00 
Change: $0.00 
Current: $240,530.00 

301. 2005 - A - - 293100 - M51147 - NONCOMP - 2570 - - 7548- - - -293610 
Reference Line: 06 293P0530250 - 1 

Original: $80,280.00 
Change: $0.00 
Current: $80,280.00 

302. 2005 - A - -293100- M51147 - NONCOMP -2570 - -7549- - - -293610 
Reference Line: 06 293P0530250 - 2 

Original: $57,780.00 
Change: $0.00 
Current: $57,780.00 

303. 2005 - A - - 293100 - M51147 - NONCOMP - 2570 - - 7550- --- 293610 
Reference Line: 06 293P0530250 - 3 

Original: $116,950.00 
Change: $0.00 
Current: $116,950.00 

304.2005-A- -293100-M51147-NONCOMP-2570- -7551- - - -293610 
Reference Line: 06 293P0530250 - 4 

Original: $30,590.00 
Change: $0.00 
Current: $30,590.00 

305.2005 - A - - 293100- M51147 - NONCOMP -2570 - -7552- - - -293610 
Reference Line: 06 293P0530250 - 5 

Original: $22,450.00 
Change: $0.00 
Current: $22,450.00
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306. 2005 - A - - 293100 - M51147 - NONCOMP - 2570 - - 8874 ---- 293610 
Reference Line: C6 293P0530250 - 6 

)riginal: $16,670.00 
.;hange: $0.00 

Current: $16,670.00 

307.2005-A- -291100-L50040-NONCOMP-2570- -7192- - - -291310 
Reference Line: C6 291 P0530295 - 1 

Original: $2,040.00 
Change: $0.00 
Current: $2,040.00 

308. 2005 -A - - 291100 -L50040 -NONCOMP -2570 - - 7179- - - -291310 
Reference Line: C6 291P0530295 - 2 

Original: $3,978.00 
Change: $0.00 
Current: $3,978.00 

309. 2005 - A- - 291100- T50040- NONCOMP - 2570 - -8541-- -- 291310 
Reference Line: C6 291 P0530295 - 3 

Original: $12,000.00 
Change: $0.00 
Current: $12,000.00 

310.2005-A- -291100-T50040-NONCOMP-2570- -8539-- - -291310 
Reference Line: C6 291 P0530295 - 4 

Original: $17,465.00 
Change: $0.00 
Current: $17,465.00 

311.2005-A- -291100-P50040-NONCOMP-2570- -7191- --- 291310 
Reference Line: C6 291 P0530295 - 5 

Original: $12,500.00 
Change: $0.00 
Current: $12,500.00 

312. 2005 - A - - 291100 - P50040 - NONCOMP - 2570 - - 8686- --- 291310 
Reference Line: C6 291 P0530295 - 6 

Original: $74,700.00 
Change: $0.00 
Current: $74,700.00 

313. 2005- A- - 291100- M50040- NONCOMP -2570- - 7162- --- 291310 
Reference Line: C6 291P0530295 - 7 

Original: $63,348.00 
Change: $0.00 
Current: $63,348.00 

314. 2005 - A - - 291100 - M50040 - NONCOMP - 2570 - - 7177- --- 291310 
Reference Line: 06 291P0530295 - 8 

Original: $289,470.00 
Change: $0.00 
Current: $289,470.00 

315. 2005 -A- - 291100 -M50040 -NONCOMP -2570 - - 7159- - -- 291310 
Reference Line: 06 291 P0530295 - 9
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Original: $24,499.00 
Change: $0.00 
Current: $24,499.00 

316.2005 - A - - 293100 - MZSSCl - NONCOMP - 2570 - - 7347 - - - -293211 
Reference Line: 06 293P0530273 - 7 

Original: $51,290.00 
Change: $0.00 
Current: $51,290.00 

317. 2005 - A - - 293100 - MZCLC1 - NONCOMP - 2570 - - 8682- - - -293510 
Reference Line: 06 293P0530273 - 8 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

318. 2005 - A- - 293100 - M51077 - NONCOMP - 2570 - - 7489- - - -293510 
Reference Line: 06 293P0530273 - 9 

Original: $55,080.00 
Change: $0.00 
Current: $55,080.00 

319. 2005 - A - - 293100 - M51077 - NONCOMP - 2570 - 7487- - - - 293510 
Reference Line: C6 293P0530273 - 10 

Original: $60,000.00 
Change: $0.00 
Current: $60,000.00 

320. 2005 - A - - 293100 - M51077 - NONCOMP - 2570 - -7484- - - -293510 
Reference Line: 06 293P0530273 - 11 

Original: $54,000.00 
Change: $0.00 
Current: $54,000.00 

321. 2005 - A - - 293100 - MZIDC1 - NONCOMP - 2570 - - 8819 - - - -293510 
Reference Line: 06 293P0530273 - 12 

Original: $53,330.00 
Change: $0.00 
Current: $53,330.00 

322. 2005 - A - - 293100 - M50026 - NONCOMP - 2570 - - 8033- - - -293510 
Reference Line: 06 293P0530273 - 13 

Original: $54,000.00 
Change: $0.00 
Current $54,000.00 

323. 2005 -A- -293100 - M51091 - NONCOMP - 2570 - - 8035- - - -293510 
Reference Line: 06 293P0530273 - 14 

Original: $18,360.00 
Change: $0.00 
Current: $18,360.00 

324. 2005 -A- -293100- M50026 - NONCOMP -2570- -7495- - - -293510 
Reference Line: 06 293P0530273 - 15 

Original: $60,000.00 
Change: $0.00
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Current: $60,000.00 

325. 2005 -A- - 293100 -MZTRC1 - NONCOMP -2570- - 8904 --- -293510 
eference Line: 06 293P0530271 - 1 

Original: $28,000.00 
Change: $0.00 
Current $28,000.00 

326. 2005-A- -293100 - M51174- NONCOMP -2570- - 8559- - - -293510 
Reference Line: 06 293P0530271 - 2 

Original: $120,000.00 
Change: $0.00 
Current: $120,000.00 

327. 2005 - A - - 293100 - MZTRBI - NONCOMP - 3118 - - 8905 -. 293510 
Reference Line: C6 293P0530271 - 3 

Original: $150,000.00 
Change: $0.00 
Current: $150,000.00 

328.2005 -A - - 293100 -MZDIB1 - NONCOMP -3118 - - 8991- - - -293214 
Reference Line: 06 293P0530292 - 1 

Original: $254,730.00 
Change: $0.00 
Current: $254,730.00 

329.2005 - A - -293100- MZAIB1 - NONCOMP -3118- -8999- - - -293214 
Reference Line: 06 293P0530292 - 2 

Original: $422,350.00 
Change: $0.00 
Current: $422,350.00 

330. 2005 -A - - 292100 - MZXAC1 - NONCOMP - 2570 - - 8647 - - - -292431 
Reference Line: 06 292P0530437 - 1 

Original: $135,000.00 
Change: $0.00 
Current: $135,000.00 

331. 2005 - A - - 293100 - TZEXCI - NONCOMP - 2570 - - 8551 - - - -293213 
Reference Line: 06 293P0530433 - 1 

Original: $79,808.00 
Change: $0.00 
Current: $79,808.00 

332. 2005 - A - - 293100 - M51077 - NONCOMP - 2570 - - 7483- - - - 293510 
Reference Line: 06 293P0530464 - 1 

Original: $66,660.00 
Change: $0.00 
Current: $66,660.00 

333. 2005 - A - - 293100 - M51091 - NONCOMP - 2570 - - 7500 - - - -293510 
Reference Line: 06 293P0530464 - 2 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00



Document Number: 50PAPT201006 Page 39 of 44 

334. 2005 - A - - 293100 - M50117- NONCOMP - 2570 - - 7498- - - - 293510 
Reference Line: C6 293P0530464 - 3 

Original: $45,750.00 
Change: $0.00 
,urrent: $45,750.00 

335. 2005 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - - 7480- - - -293510 
Reference Line: C6 293P0530466 - 1 

Original: $100,000.00 
Change: $0.00 
Current: $100,000.00 

336. 2005- A - -293100- MZSCC1 - NONCOMP -2570- -8711 - - - -293510 
Reference Line: C6 293P0530466 - 2 

Original: $52,580.00 
Change: $0.00 
Current: $52,580.00 

337.2005 - A - - 293100 - MZTRB1 - NONCOMP - 3118 - -8714- --- 293510 
Reference Line: 06 293P0530466 - 3 

Original: $235,000.00 
Change: $0.00 
Current: $235,000.00 

338. 2005 - A - - 293100 - MZTRB1 - NONCOMP - 3118 - -8905- - - - 293510 
Reference Line: 06 293P0530466 - 4 

Original: $66,670.00 
Change: $0.00 
Current: $66,670.00 

339. 2005 - A - - 293100 - MZTRC1 - NONCOMP - 2570 - - 8906 - - - - 293510 
Reference Line: 06 293P0530466 - 5 

Original: $80,000.00 
Change: $0.00 
Current: $80,000.00 

340. 2005 - A - - 293100 - MZTRC1 - NONCOMP - 2570 - - 8910- - - -293510 
Reference Line: 06 293P0530466 - 6 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

341. 2005 - A- - 073200- 013205 - NONCOMP - 2570 ------- 073200 
Reference Line: 06 073P0530213 - 1 

Original: $150,000.00 
Change: $0.00 
Current: $150,000.00 

342. 2005 - A - - 073200 - 013205 - NONCOMP - 2570 - ------ 073200 
Reference Line: 06 073P0530212 - 1 

Original: $305,522.00 
Change: $0.00 
Current: $305,522.00 

343. 2005- A - -294100- D51178- NONCOMP -2570- -8794- - - -294100 
Reference Line: 06 294P0530532 - 1



Document Number: 5OPAPT201006 Page 40 of 44 

Original: $100,000.00 
Change: $0.00 
Current $100,000.00 

44. 2005 - A - - 164100 - S25244 - NONCOMP - 257b - ------ 164100 
Reference Line: 06 164P0530549 - 1 

Original: $336,598.00 
Change: $0.00 
Current: $336,598.00 

345. 2005 - A - - 034100 - 012413 - NONCOMP - 2570 - 404 - ---- 034100 
Reference Line: 06 034P0530590 - 1 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

346.2005 - A - - 293100 - M51065 - NONCOMP - 2570 - - 7411- - - -293214 
Reference Line: 06 293P0530596 - 1 

Original: $181,600.00 
Change: $0.00 
Current: $181,600.00 

347. 2005 - A - - 293100 - M51147 - NONCOMP - 2570 - - 7548 - - - - 293610 
Reference Line: 06 293P0530650 - 1 

Original: $75,000.00 -

Change: $0.00 
Current: $75,000.00 

348. 2005 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 7405- - - -293213 
Reference Line: 06 291 P0530649 - 1 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

349. 2005 - A- - 291100 - M51033- NONCOMP - 2570 - - 7027- - - -291310 
Reference Line: 06 291 P0530642 - 1 

Original: $90,000.00 
Change: $0.00 
Current: $90,000.00 

350. 2005 - A - - 150997 - C31244 - NONCOMP - 2570 - ------ 150997 

Reference Line: 06 150P0530613 - 1 

Original: $250,000.00 
Change: $0.00 
Current: $250,000.00 

351.2005-A- -291100- M51033 - NONCOMP -2570- -7027- - - -291310 
Reference Line: C6 291P0530676 - 1 

Original: $15,000.00 
Change: $0.00 
Current: $15,000.00 

352. 2005 - A - - 293100- M51147 - NONCOMP - 2570 - - 7548- - - -293610 
Reference Line: C6 293P0530678 - 1 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00
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353. 2005 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 7405- --- 293213 
Reference Line: C6 293P0530677 - 1 

Driginal: $16,980.00 
Change: $0.00 
Current: $16,980.00 

354.2006-A- -291100-M51033-NONCOMP-2570- -1882-- -- 291310 
Reference Line: C6 291P0630190 - 1 

Original: $838,972.00 
Change: $0.00 
Current: $838,972.00 

355. 2006 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 1168 ---- 293213 
Reference Line: C6 293P0630251 - 1 

Original: $453,323.67 
Change: $0.00 
Current: $453,323.67 

356.2006- A - -293100- TZWACI - NONCOMP -2570- - 1163- - - - 293213 
Reference Line: C6 293P0630271 - 1 

Original: $52,020.00 
Change: $0.00 
Current: $52,020.00 

357.2006 - A - -293100 - TZWBC1 - NONCOMP - 2570 - 1159- - - -293213 
Reference Line: C6 293P0630271 - 2 

Original: $3,189.56 
Change: $0.00 
Current: $3,189.56 

358. 2006 -A- -293100- MZPNC1 - NONCOMP - 2570- -1155- -... 293213 
Reference Line: C6 293P0630250 - 1 

Original: $780,000.00 
Change: $0.00 
Current: $780,000.00 

359.2006-A- -293100-M51163-NONCOMP-2570- -1171- --- 293213 
Reference Line: C6 293P0630250 - 2 

Original: $111,030.47 
Change: $0.00 
Current: $111,030.47 

360.2006 - A - - 293100 - MZCSCI - NONCOMP - 2570 - - 1133- - - -293213 
Reference Line: C6 293P0630255 - 1 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

361. 2006 - A - - 293100 - MZCTC1 - NONCOMP - 2570 - - 1135 ---- 293213 
Reference Line: C6 293P0630255 - 2 

Original: $62,546.35 
Change: $0.00 
Current: $62,546.35 

362. 2006 -A- -293100- MZPUB1 - NONCOMP -3118- -1139- - - -293213
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Reference Line: C6 293P0630255 - 3 

Original: $150,000.00 
Change: $0.00 
Current: $150,000.00 

363. 2006 - A - - 293100- MZPTC1 - NONCOMP - 2570 - 1141 - - - -293213 
Reference Line: C6 293P0630255 - 4 

Original: $52,500.00 
Change: $0.00 
Current: $52,500.00 

364. 2006- A- -293100- MZXAC1 - NONCOMP -2570-- 1158 --- -293213 
Reference Line: C6 293P0630255 - 5 

Original: $60,000.00 
Change: $0.00 
Current: $60,000.00 

365.2006 - A - - 034100 - 012413 - NONCOMP - 2570 - 404 - ---- 034100 
Reference Line: C6 034P063031 0 - 1 

Original: $448,252.00 
Change: $0.00 
Current: $448,252.00 

366.2006 - A - - 150997 - D25191 - NONCOMP - 2528 - ------ 150997 
Referenco Line: C6-150P0630322 - 1 

Original: $73,000.00 
Change: $0.00 
Current: $73,000.00 

367.2006 - A - - 293100 - MZETC1 - NONCOMP - 2570 - - 1078- - - -293210 
Reference Line: C6 293P0630272 - I 

Original: $459,982.00 
Change: $0.00 
Current: $459,982.00 

368. 2006 - A- - 297200 - MZAIC1 - NONCOMP - 2570 - - 1015- - - -297220 
Reference Line: 06 297P0630308 - 1 

Original: $352,000.00 
Change: $0.00 
Current: $352,000.00 

369. 2006 - A - - 297200 - MZDIC1 - NONCOMP - 2570 - - 1016 - - - -297220 
Reference Line: C6 297P0630308 - 2 

Original: $308,520.00 
Change: $0.00 
Current: $308,520.00 

370. 2006 - A - - 297200 - MZDRC1 - NONCOMP - 2570 - - 1018 - - - - 297220 
Reference Line: 06 297P0630308 - 3 

Original: $305,629.00 
Change: $0.00 
Current: $305,629.00 

371. 2006 - A - - 297200 - MZCLC1 - NONCOMP - 2570 - - 1587- - -- 297269 
Reference Line: C6 297P0630292 - 1 

Original: $103,000.00
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Change: $0.00 
Current: $103,000.00 

372. 2006 - A - - 297200 - MZFVC1 - NONCOMP - 2570 - 1602- - - -297269 
teference Line: 06 297P0630292 - 2 

Original: $480,000.00 
Change: $0.00 
Current: $480,000.00 

373. 2006 - A - -297200 - MZFVC1 - NONCOMP - 2570 - - 1603- - - -297269 
Reference Line: C6 297P0630292 - 3 

Original: $122,400.00 
Change: $0.00 
Current $122,400.00 

374.2006 - A - - 297200 - MZFVC1 - NONCOMP - 2570 - 1607- - - -297269 
Reference Line: C6 297P0630292 - 4 

Original: $100,000.00 
Change: $0.00 
Current: $100,000.00 

375.2006 -A- -297200 - M51199- NONCOMP - 2570- - 1622- - - -297269 
Reference Line: C6 297P0630292 - 5 

Original: $120,000.00 
Change: $0.00 
Current: $120,000.00 

376. 2006 - A - - 297200 - TZAHE1 - NONCOMP - 2570- - 1638- - - - 297269 
Reference Line: 06 297P0630292 - 6 

Original: $50,510.00 
Change: $0.00 
Current: $50,510.00 

377. 2006 -A- -297200- MZSSE1 - NONCOMP -2570- -1579- - - -297241 
Reference Line: 06 297P0630292 - 7 

Original: $189,930.00 
Change: $0.00 
Current: $189,930.00 

378. 2006 - A - - 297000 - M51091 - NONCOMP - 2570 - - 1634- - - -297013 
Reference Line: C6 297P0630292 - 8 

Original: $62,000.00 
Change: $0.00 
Current: $62,000.00 

379. 2006 - A - - 297000 - M51091 - NONCOMP - 2570 - - 1637- - - -297013 
Reference Line: 06 297P0630292 - 9 

Original: $939,161.00 
Change: $0.00 
Current: $939,161.00 

380.2006 - A - - 150997 - C31244 - NONCOMP - 2570 - ------ 150997 
Reference Line: 06 150P0630358 - I 

Original: $120,000.00 
Change: $0.00 
Current: $120,000.00
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381. 2006 - A - - 297200 - MZPKC1 - NONCOMP - 2570 - - 1593 - - - -297269 
Reference Line: C6 297P0630367 - 1 

Original: $336,600.00 
mhange: $0.00 

Ourrent: $336,600.00 

382. 2006 - A - - 297200 - MZPKC1 - NONCOMP - 2570 - - 1594 - - - -297269 
Reference Line: 06 297P0630367 - 2 

Original: $25,000.00 
Change: $0.00 
Current: $25,000.00 

383.2006 - A - - 297200 - MZIPC1 - NONCOMP - 2570 - - 1609 - - - - 297269 
Reference Line: C6 297P0630367 - 3 

Original: $42,787.36 
Change: $0.00 
Current: $42,787.36 

384.2006 - A - - 297200 - MZBCA1 - NONCOMP - 3112- -2442- - - -297122 
Reference Line: 06 297P0630365 - 1 

Original: $72,718.65 
Change: $0.00 
Current: $72,718.65 

385. 2006- A - - 297200 - M51059 - NONCOMP -2570 - - 2473- - - -297201 
Reference Line: C6 297P0630396 - 1 

Original: $1,200,000.00 
Change: ($1,200,000.00) 
Current: $0.00 

Accounting and Funding Total: 

Original: $37,809,934.06 
Change: ($1,200,000.00) 
Current: $36,609,934.06
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AMENDMENT OF SOLICITATIONIMODIFICATION OF CONTRACT I1. CONTRACT ID CODE 7 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable) 

0074 07/03/2006 See Lines 1 

6. ISSUED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE 

Office of Procurement 7 
US Patent and Trademark Office 
PO Box 1450-Mail Stop 6 
600 Dulany St.,MDE, 7th Floor 
ALEXANDRIA, VA 22313-1450 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, country, state and ZIP Code) (X) 9A. AMENDMENT OF SOLICITATION NO.  

GENERAL DYNAMICS NETWORK SYSTEMS 
3040 WILLIAMS DRIVE 
SUITE 200 
Suite 200 9B. DATED (SEE ITEM 11) 
FAIRFAX, VA 22031-4624 

10A. MODIFICATION OF CONTRACT/ORDER NO.  
50PAPT201006 

X 10B. DATED (SEE ITEM 11) 

09/27/2002 

CODE I FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

E The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers is extended, [1 is not extended, 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By 
completing items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 
OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter 
makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 
See line detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X Limitation of Funds 52.232-22 

E. IMPORTANT: Contractor El is not, M is required to sign this document and retum copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF secton headings, including solicitaiton/contract subject matter where feasible.) 

The purpose of this modification is to excercise Option Quantities found in B.2 of the contract. All the optional quantities up to option year 2 are hereby exercised and funding 
in the amount of $70,407.86 is provided.  

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) / •Z 
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16. UNITE -S MERI _1C. DATE SIGNED o07/03/2006 

(Signature of person authorized to sign) i'gn t eo ~cg Officer 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
Previous edition unusable Prescribed by GSA FAR (48 CFR) 53.243
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Section B - Supplies or Services and Prices/Costs 

Contracting POC: Hope Smith (571) 272-6565 Technical POC: Carol Lemieux (571) 272-5421 Contractor POC: Linda Hanson (571) 
438-6331 

CLIN 0002A/0002B/0002C for Option 2- 25,000 - Est. Cost $1,978,151.09 Base Fee $39,563.02 Max. Award Fee $138,470.58 Total 
$2,156,184.69 (EACH) CLIN 0002C - Option 1 25,000 hours Base Fee $1,917,750.73 Max award fee $134,242.55 Total 
$2,090,348.30 

Accounting and Appropriations Data: 

1. 2002 -A- - 192100 -M50039 - - 2570 - - 8373- --- 192510 
Reference Line: C6 192P0230183 - 1 

Original: $250,000.00 
Change: $0.00 
Current: $250,000.00 

2. 2003 - A - - 192100 - M50046 - NONCOMP - 2570 - -2021 - - - -192410 
Reference Line: C6 192P0330010 - 1 

Original: $20,000.00 
Change: $0.00 
Current: $20,000.00 

3. 2003 - A- - 192100 - MZPKC1 - NONCOMP -2570 - -1893- - - -192230 
Reference Line: C6 192P0330010 - 2 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

4.2003 -A- - 192100-CZDUC1 - NONCOMP- 2570- -1881 - - 192230 
Reference Line: C6 192P0330010 - 3 

Original: $13,500.00 
Change: $0.00 
Current: $13,500.00 

5.2003 - A- - 192100- PZTNC1 - NONCOMP -2570- -1900- - - -192230 
Reference Line: C6 192P0330010 - 4 

Original: $70,000.00 
Change: $0.00 
Current: $70,000.00 

6.2003- A - - 192100 - CZDUC1 - NONCOMP -2570- - 1883 - - - - 192230 
Reference Line: C6 192P0330010 - 5 

Original: $6,500.00 
Change: $0.00 
Current: $6,500.00 

7.2003 - A- - 192100 - MZUGC1 - NONCOMP - 2570 - - 1895- - - -192230 
Reference Line: C6 192P0330010 - 6 

Original: $170,000.00
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Change: $0.00 
Current: $170,000.00 

8.2003 - A - - 192100- MZEWC1 - NONCOMP -2570- - 1949- - - - 192240 
Reference Line: C6 192P0330010 - 7 

Original: $33,750.00 
Change: $0.00 
Current: $33,750.00 

9.2003 - A- - 192100- MZFWC1 - NONCOMP -2570- - 1953- - - - 192240 
Reference Line: C6 192P0330010 - 8 

Original: $22,500.00 
Change: $0.00 
Current: $22,500.00 

10. 2003 - A - 192100 - MZFWC1 - NONCOMP - 2570 - - 1954-- - -192240 
Reference Line: C6 192P0330010 - 9 

Original: $45,000.00 
Change: $0.00 
Current: $45,000.00 

11. 2003 - A - - 073200 - M50061 - NONCOMP - 2511 - ------ 193100 
Reference Line: 06 073P0330027 - 1 

Original: $70,000.00 
Change: $0.00 
Current: $70,000.00 

12. 2003 -A - - 192100 - M50039 - NONCOMP - 2570 - - 1058- --- 192510 
Reference Line: C6 192P0330033 - 1 

Original: $75,000.00 
Change: $0.00 
Current: $75,000.00 

13. 2003 - A - - 192100 - MZUGC1 - NONCOMP - 2570 - - 1895- - - -192230 
Reference Line: 06 192P0330033 - 2 

Original: $505,000.00 
Change: $0.00 
Current: $505,000.00 

14. 2003 - A - - 192100 - MZUGC1 - NONCOMP - 2570 -- 1896-- -- 192230 
Reference Line: 06 192P0330033 - 3 

Original: $63,000.00 
Change: $0.00 
Current: $63,000.00 

15.2003 -A- - 192100 - MZPKC1 - NONCOMP - 2570 - -1892- - - -192230 
Reference Line: 06 192P0330033 - 4 

Original: $189,000.00 
Change: $0.00 
Current: $189,000.00 

16. 2003 - A - - 192100 - MZPKC1 - NONCOMP - 2570 - -1893- - - -192230 
Reference Line: 06 192P0330033 - 5 

Original: $230,000.00 
Change: $0.00 
Current: $230,000.00
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17. 2003 - A - - 192100 - TZWHC1 - NONCOMP - 2570 - - 1904- - - -192230 
Reference Line: C6 192P0330033 - 6 

Original: $45,000.00 
Change: $0.00 
Current: $45,000.00 

18.2003 - A - - 192100 - TZWHC1 - NONCOMP - 2570 - - 1905-- -- 192230 
Reference Line: C6 192P0330033 - 7 

Original: $101,000.00 
Change: $0.00 
Current: $101,000.00 

19. 2003 - A - - 192100 - MZETC1 - NONCOMP - 2570 - -1916- - - -192240 
Reference Line: 06 192P0330033 - 8 

Original: $31,600.00 
Change: $0.00 
Current: $31,600.00 

20. 2003- A - - 192100- MZETC1 - NONCOMP -2570- - 1917 - -.. 192240 
Reference Line: C6 192P0330033 - 9 

Original: $31,600.00 
Change: $0.00 
Current: $31,600.00 

21. 2003 - A - - 192100 - C50046 - NONCOMP - 2570 - - 2022-- - -192410 
Reference Line: C6 192P0330033 - 10 

Original: $5,000.00 
Change: $0.00 
Current: $5,000.00 

22. 2003 - A - - 192100 - MZFWC1 - NONCOMP - 2570 - - 1947- - - - 192240 
Reference Line: C6 192P0330033 - 11 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

23. 2003 - A - - 192100 - MZFWC1 - NONCOMP - 2570 - - 1945- - - - 192240 
Reference Line: C6 192P0330033 - 12 

Original: $151,250.00 
Change: $0.00 
Current: $151,250.00 

24. 2003 - A - - 192100 - MZFWC1 - NONCOMP - 2570 - - 1946- - - -192240 
Reference Line: 06 192P0330033 - 13 

Original: $100,000.00 
Change: $0.00 
Current: $100,000.00 

25. 2003 - A - - 192100 - MZFWCI - NONCOMP - 2570 - - 1951- - - - 192240 
Reference Line: 06 192P0330033 - 14 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

26. 2003 - A - - 192100- M50039 - NONCOMP- 2570 - - 1053- - - - 192510 
Reference Line: C6 192P0330069 - 1
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Original: $46,800.00 
Change: $0.00 
Current: $46,800.00 

27. 2003 - A - - 192100 - MZEMC1 - NONCOMP - 2570 - - 1873- - - - 192230 
Reference Line: C6 192P0330069 - 2 

Original: $151,000.00 
Change: $0.00 
Current: $151,000.00 

28. 2003 - A - - 192100 - TZWHC1 - NONCOMP - 2570 - - 1907- - - -192230 
Reference Line: C6 192P0330069 - 3 

Original: $195,250.00 
Change: $0.00 
Current: $195,250.00 

29.2003 - A - - 192100 - MZETC1 - NONCOMP - 2570 - - 1916- - - -192221 
Reference Line: C6 192P0330069 - 4 

Original: $65,350.00 
Change: $0.00 
Current: $65,350.00 

30.2003 - A - - 192100- MZETC1 - NONCOMP -2570 - - 1917- - - - 192221 
Reference Line: C6 192P0330069 - 5 

Original: $65,350.00 
Change: $0.00 
Current: '$65,350.00 

3 . 2003 - A - - 193100 - M50026 - NONCOMP - 2570 - - 2052- --- 193300 
Reference Line: C6 192P0330069 - 6 

Original: $135,000.00 
Change: $0.00 
Current: $135,000.00 

32. 2003- A - - 193100- M50026 - NONCOMP -2570 - - 2050 - - - - 193300 
Reference Line: C6 192P0330069 - 7 

Original: $1,033,040.00 
Change: $0.00 
Current: $1,033,040.00 

33. 2003 - A - - 192100 - MZEWC1 - NONCOMP - 2570 - - 1949 - - - - 192221 
Reference Line: C6 192P0330069 - 8 

Original: $33,750.00 
Change: $0.00 
Current: $33,750.00 

34. 2003 - A - - 193100 - MZFWC1 - NONCOMP - 2570- - 1953 - - - - 193300 
Reference Line: C6 192P0330069 - 9 

Original: $172,500.00 
Change: $0.00 
Current: $172,500.00 

35. 2003 - A - - 193100 - MZFWCI - NONCOMP - 2570 - - 1954-- - - 193300 
Reference Line: C6 192P0330069 - 10 

driginal: $45,000.00 
Change: $0.00
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Current: $45,000.00 

36. 2003 - A - - 192100 - TZTIC1 - NONCOMP - 2570 - - 2751 - - - - 192230 
Reference Line: C6 192P0330100 - 1 

Original: $96,900.00 
Change: $0.00 
Current: $96,900.00 

37. 2003 - A- - 192100 - TZWHC1 - NONCOMP - 2570 - 1907- - - - 192230 
Reference Line: C6 192P0330100 - 2 

Original: $29,260.00 
Change: $0.00 
Current: $29,260.00 

38. 2003 - A - - 192100 - M50047 - NONCOMP - 2570 - -2943 - - - - 192221 
Reference Line: C6 192P0330113 - 2 

Original: $349,988.00 
Change: $0.00 
Current: $349,988.00 

39. 2003 - A - - 192100 - M50039 - NONCOMP - 2570 - -1053 -- 192510 
Reference Line: C6 192P03301 10 - 1 

Original: $13,800.00 
Change: $0.00 
Current: $13,800.00 

40. 2003 - A - - 192100 - TZWAC1 - NONCOMP - 2570 - -2977 - - - - 192230 
Reference Line: C6 192P0330117 - 1 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

41. 2003 -A- - 192100 -TZWHC1 - NONCOMP - 2570 - -1907- --- 192230 
Reference Line: C6 192P0330117 - 2 

Original: $42,500.00 
Change: $0.00 
Current: $42,500.00 

42. 2003 - A - - 192100 - MZETC1 - NONCOMP - 2570 - - 1916- - - - 192221 
Reference Line: C6 192P0330117 - 3 

Original: $31,590.00 
Change: $0.00 
Current: $31,590.00 

43. 2003 -A- - 193100- TZWHE1 - NONCOMP- 2570 - -2056- - - -193300 
Reference Line: C6 192P0330117 - 4 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

44. 2003 - A - - 193100 - M50026 - NONCOMP - 2570 - - 2050 - - - - 193300 
Reference Line: C6 192P0330117 - 5 

Original: $49,774.00 
Change: $0.00 
Current: $49,774.00
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45. 2003 -A- - 192100 - MZPTC1 - NONCOMP -2570 - - 2927- - - -192230 
Reference Line: C6 192P0330106 - 1 

Original: $149,660.00 
Change: $0.00 
Current: $149,660.00 

i 

46.2003 -A - - 192100 -M50026 -NONCOMP -2570 - - 1947- - - -193300 
Reference Line: 06 193P0330134 - 1 

Original: $100,000.00 
Change: $0.00 
Current: $100,000.00 

47. 2003 - A - - 192100 - M50026 - NONCOMP - 2570 - -1951 - --- 193300 
Reference Line: 06 193P0330134 - 2 

Original: $47,190.00 
Change: $0.00 
Current: $47,190.00 

48.2003 - A - - 192100 - M50026 - NONCOMP - 2570 - -1953- - - -193300 
Reference Line: C6 193P0330134 - 3 

Original: $22,500.00 
Change: $0.00 
Current: $22,500.00 

49. 2003 -A - - 192100 -M50026 -NONCOMP -2570 - -1954-- - -193300 
Reference Line: 06 193P0330134 - 4 

Original: $45,000.00 
Change: $0.00 
Current: $45,000.00 

50. 2003- A - -193100- M50026 - NONCOMP -2570- -2053- - - - 193300 
Reference Line: 06 193P0330134 - 5 

i 

Original: $30,000.00 
Change: $0.00 
Current: $30,000.00 

51. 2003 -A - - 192100 - M50039 - NONCOMP -2570 - - 1058- --- 192510 
Reference Line: 06 192P0330162 - 1 

Original: $100,000.00 
Change: $0.00 
Current: $100,000.00 

52. 2003-A - - 193100- M50026 - NONCOMP -2570- - 3031 - - - - 193300 
Reference Line: 06 193P0330170 - 1 

Original: $27,970.00 
Change: $0.00 
Current: $27,970.00 

53. 2003 -A - - 193100 - M50026 - NONCOMP -2570 - - 2048- - - -193300 
Reference Line: 06 193P0330170 - 2 

Original: $27,000.00 
Change: $0.00 

* Current: $27,000.00 

54. 2003 -A - - 193100- M50026 - NONCOMP -2570- - 2051 - - - - 193300 
Reference Line: 06 193P0330170 - 3
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Original: $20,000.00 
Change: $0.00 
Current: $20,000.00 

55.2003 -A - - 193100 -M50026 -NONCOMP -2570 - -2934- - - -193300 
Reference Line: C6 193P0330170 - 4 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

56. 2003- A - - 192100 - CZDUC1 - NONCOMP -2570- - 1890 - - - - 193300 
Reference Line: C6 193P0330170 - 5 

Original: $15,000.00 
Change: $0.00 
Current: $15,000.00 

57'. 2003 - A - - 192100 - M50026 - NONCOMP - 2570 - - 1953- - - - 193300 
Reference Line: C6 193P0330170 - 6 

Original: $257,750.00 
Change: $0.00 
Current: $257,750.00 

58. 2003 - A - - 192100 - PZTNC1 - NONCOMP - 2570 - - 1899- - - - 193300 
Reference Line: C6 193P0330170 - 7 

Qriginal: $47,000.00 
Change: $0.00 
Current: $47,000.00 

59. 2003 - A - - 192100 - M50026 - NONCOMP - 2570 - - 3026- - - - 193300 
Reference Line: C6 193P0330170 - 8 

Original: $75,000.00 
Change: $0.00 
Current: $75,000.00 

60. 2003 -A - - 192100- MZPKE1 - NONCOMP - 2570 - -2940- - - - 193300 
Reference Line: C6 193P0330170 - 9 

Original: $150,000.00 
Change: $0.00 
Current: $150,000.00 

61. 2003 -A - - 192100 - M50047 - NONCOMP - 2570 - - 2943 --- -192221 
Reference Line: C6 193P0330170 - 10 

Original: $116,010.00 
Change: $0.00 
Current: $116,010.00 

62.2003-A- -192100-M50039-NONCOMP-2570- -1053- - - -192510 
Reference Line: C6 192P0330185 - 1 

Original: $32,000.00 
Change: $0.00 
Current: $32,000.00 

63. 2003 -A- - 192100- MZETCI - NONCOMP -2570- -1917- - - - 192221 
Reference Line: C6 192P0330185 - 2 

Original: $26,600.00 
Change: $0.00 
Current: $26,600.00
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64. 2003 - A - - 192100 - MZEWC1 - NONCOMP - 2570 - - 1949 - - - - 192221 
Reference Line: C6 192P0330185 - 3 

Original: $97,600.00 
Change: $0.00 
Current: $97,600.00 

65. 2003 - A- - 192100 - M50007 - NONCOMP - 2570 - - 3028- - - -192230 
Reference Line: C6 192P0330197 - 1 

Original: $20,000.00 
Change: $0.00 
Current: $20,000.00 

66. 2003 - A - - 192100 - D50040 - NONCOMP - 2570 - - 2620- - - -192510 
Reference Line: 06 192P0330205 - 1 

Original: $1,000.00 
Change: $0.00 
Current: $1,000.00 

67.2003 - A - - 192100 - M50040 - NONCOMP - 2570 - - 2628- --- 192510 
Reference Line: C6 192P0330205 - 2 

Original: $75,816.00 
Change: $0.00 
Current: $75,816.00 

68. 2003 - A - - 192100 - C50040 - NONCOMP - 2570 - -2616- - - -192510 
Reference Line: C6 192P0330205 - 3 

Original: $450.00 
Change: $0.00 
Current: $450.00 

69.2003 -A - - 192100 -P50040 -NONCOMP -2570 - -2632- - - -192510 
Reference Line: 06 192P0330205 - 4 

Original: $14,500.00 
Change: $0.00 
Current: $14,500.00 

70. 2003 - A - - 192100 - L50040 - NONCOMP - 2570 - -2624- - - -192510 
Reference Line: 06 192P0330205 - 5 

Original: $1,000.00 
Change: $0.00 
Current: $1,000.00 

J 

71. 2003 - A - - 192100 - T50040 - NONCOMP - 2570 - -2636- - - -192510 
Reference Line: C6 192P0330205 - 6 

Original: $7,000.00 
Change: $0.00 
Current: $7,000.00 

72. 2003-A- -193100-M50026-NONCOMP-2570- -3078- - - -193300 
Reference Line: 06 192P0330217 - 1 

driginal: $220,000.00 
Change: $0.00 
Current: $220,000.00 

73.2003 - A - - 192100 - M50026 - NONCOMP - 2570 - - 1947 - - - - 193300
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Reference Line: C6 192P0330217 - 2 

Original: $23,400.00 
Change: $0.00 
Current: $23,400.00 

74. 2003 -A - - 192100 - M50026 - NONCOMP - 2570 - -1953- - -- 193300 
Reference Line: C6 192P0330217 - 3 

Original: $82,000.00 
Change: $0.00 
Current: $82,000.00 

75. 2003 - A - - 192100 - M50026 - NONCOMP - 2570 - - 1954-- - -193300 
Reference Line: C6 192P0330217 - 4 

Original: $45,000.00 
Change: $0.00 
Current: $45,000.00 

76, 2003 - A - - 192100 - M50026 - NONCOMP - 2570 - - 1950- --- 193300 
Reference Line: C6 192P0330217 - 5 

Original: $11,000.00 
Change: $0.00 
Current: $11,000.00 

77. 2003 - A - - 192100 - M50026 - NONCOMP - 2570 - - 3026 - - - - 193300 
Reference Line: C6 192P0330217 - 6 

Original: $18,000.00 
Change: $0.00 
Current: $18,000.00 

78. 2003 - A - - 192100 - M50026 - NONCOMP - 2570 - - 3026 - - - - 193300 
Reference Line: C6 192P0330217 - 7 

Original: $147,164.00 
Change: $0.00 
Current: $147,164.00 

79'. 2003 - A - - 192100 - M50047 - NONCOMP - 2570 - - 2943- - - -192221 
Reference Line: C6 192P0330217 - 8 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

80. 2003 - A - - 192100 - M50008 - NONCOMP - 2570 - - 3085- - - - 192250 
Reference Line: C6 192P0330217 - 9 

Qriginal: $47,900.00 
Change: $0.00 
Current: $47,900.00 

81. 2003 - A - - 192100 - MZPTC1 - NONCOMP - 2570 - - 2927- - - - 192230 
Reference Line: C6 192P0330217 - 10 

Original: $5,000.00 
Change: $0.00 
Current: $5,000.00 

82. 2003 -A - - 192100 -M50026 -NONCOMP -2570 - - 1953-- - -193300 
Reference Line: C6 193P0330222 - 1 

Original: $174,600.00
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Change: $0.00 
Current: $174,600.00 

83. 2003 - A - - 073200 - 013205 - NONCOMP - 2570 - ----- 073200 
Reference Line: C6 073P0330230 - 1 

Original: $500,000.00 
Change: $0.00 
Current: $500,000.00 

84. 2004 - A - - 293100 - M51077 - NONCOMP - 2570 - - 4937 - - - -293510 
Reference Line: C6 293P0430016 - 1 

Original: $65,125.00 
Change: $0.00 
Current: $65,125.00 

85.2004 - A - -291100- M50039 - NONCOMP -2570- -4648- - - -291310 
Reference Line: 06 293P0430016 - 2 

Original: $38,900.00 
Change: $0.00 
Current: $38,900.00 

86.2004-A- -293100- MZPNC1 - NONCOMP-2570- -4271-- -- 293213 
Reference Line: 06 293P0430016 - 3 

Original: $56,450.00 
Change: $0.00 
Current: $56,450.00 

87. 2004 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 4279 - - - -293213 
Reference Line: 06 293P0430016 - 4 

Original: $3,000.00 
Change: $0.00 
Current: $3,000.00 

88. 2004 -A - -293100- MZETC1 - NONCOMP -2570- -4040 - - - - 293211 
Reference Line: 06 293P0430016 - 5 

Original: $56,710.00 
Change: $0.00 
Current: $56,710.00 

89. 2004 -A- -293100 -TZWAC1 - NONCOMP -2570 - - 4273- - - -293213 
Reference Line: C6 293P0430016 - 8 

Original: $5,000.00 
Change: $0.00 
Current: $5,000.00 

90. 2004 - A - - 293100 - MZDSCI - NONCOMP - 2570 - - 5820- - - -293214 
Reference Line: C6 293P0430016 - 9 

Original: $80,000.00 
Change: $0.00 
Current: $80,000.00 

91. 2004 -A - - 293100 - MZIDC1 - NONCOMP - 2570 - - 4944- - - -293510 
Reference Line: 06 293P0430016 - 10 

Original: $75,000.00 
Change: $0.00 
Current: $75,000.00
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92. 2004 - A - - 293100 - M51077 - NONCOMP - 2570 - - 4937 - - - -293510 
Reference Line: C6 293P0430016 - 11 

Original: $75,000.00 
Change: $0.00 
Current: $75,000.00 

93. 2004 -A - - 293100 -M50047 -NONCOMP -2570 - - 5831- - -- 293610 
Reference Line: C6 293P0430041 - 1 

Original: $183,950.00 
Change: $0.00 
Current: $183,950.00 

94. 2004 - A - - 293100 - T50047 - NONCOMP - 2570 - - 5832- - - - 293610 
Reference Line: C6 293P0430041 - 2 

Original: $66,050.00 
Change: $0.00 
Current: $66,050.00 

95. 2004 - A - -293100 - M50008 - NONCOMP - 2570 - - 4301 - - - -293212 
Reference Line: C6 293P0430046 - 1 

Original: $11,910.00 
Change: $0.00 
Current: $11,910.00 

96. 2004- A - -291100- M50039 - NONCOMP -2570 - -4649- - - -291310 
Reference Line: 06 293P0430046 - 2 

Original: $75,000.00 
Change: $0.00 
Current: $75,000.00 

97. 2004 -A - - 293100 - MZPNC1 - NONCOMP - 2570 - - 4271- - - -293213 
Reference Line: C6 293P0430046 - 3 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

98. 2004 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 4279 - - - -293213 
Reference Line: C6 293P0430046 - 4 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

99. 2004 - A - - 293100 - MZETC1 - NONCOMP - 2570 - - 4040- - - -293211 
Reference Line: C6 293P0430046 - 5 

Original: $13,220.00 
Change: $0.00 
Current: $13,220.00 

100.2004 - A - - 293100 - TZWAC1 - NONCOMP - 2570 - - 4273- - - -293213 
Reference Line: C6 293P0430046 - 6 

Original: $15,000.00 
Change: $0.00 
Current: $15,000.00 

101. 2004 - A - - 293100 - MZDSC1 - NONCOMP - 2570 - - 5820- - - - 293214 
Reference Line: C6 293P0430046 - 7
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Original: $90,000.00 
Change: $0.00 
Current: $90,000.00 

102.2004 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - - 4931 - - - -293510 
Reference Line: C6 293P0430048 - 1 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

103. 2004 - A - - 293100 - MZFZC1 - NONCOMP - 2570 - -4943- - - -293510 
Reference Line: C6 293P0430048 - 2 

Original: $112,500.00 
Change: $0.00 
Current: $112,500.00 

104. 2004 - A - - 293100 - MZIDC1 - NONCOMP - 2570 - -4953- - - -293510 
Reference Line: C6 293P0430048 - 3 

Original: $18,000.00 
Change: $0.00 
Current: $18,000.00 

105. 2004 - A - - 293100 - M51091 - NONCOMP - 2570 - - 4973- - - -293510 
Reference Line: C6 293P0430048 - 4 

Original: $65,500.00 
Change: $0.00 
Current: $65,500.00 

106. 2004 - A - - 293100 - M51077 - NONCOMP - 2570 - - 4937- - - -293510 
Reference Line: C6 293P0430048 - 5 

Original: $95,000.00 
Change: $0.00 
Current: $95,000.00 

107. 2004 - A - - 293100 - MZSSC1 - NONCOMP - 2570 - - 4043 - 293211 
Reference Line: C6 293P0430052 - I 

Original: $13,550.00 
Change: $0.00 
Current: $13,550.00 

108.2004-A- -291100-M50039-NONCOMP-2570- -4649- --- 291310 
Reference Line: C6 293P0430052 - 2 

Original: $72,000.00 
Change: $0.00 
Current: $72,000.00 

109.2004-A- -293100- MZPNC1 -NONCOMP-2570- -4271- - -- 293213 
Reference Line: C6 293P0430052 - 3 

Original: $170,000.00 
Change: $0.00 
Current: $170,000.00 

110. 2004 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 4279-- -- 293213 
Reference Line: 06 293P0430052 - 4 

Original: $74,670.00 
Change: $0.00
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durrent: $74,670.00 

111. 2004 -A - - 293100 - PZGNC1 - NONCOMP - 2570 - - 5865- - - - 293213 
Reference Line: 06 293P0430052 - 5 

Original: $20,000.00 
Change: $0.00 
Current: $20,000.00 

11,2.2004-A- -293100-TZWAC1 - NONCOMP-2570- -4273-- - -293213 
Reference Line: C6 293P0430052 - 6 

Original: $5,000.00 
Change: $0.00 
Current: $5,000.00 

113.2004 -A- -293100- M51077 - NONCOMP -2570- -4937- - - -293510 
Reference Line: 06 293P0430052 - 7 

Original: $96,000.00 
Change: $0.00 
Current: $96,000.00 

114.2004 - A - - 293100 - MZDSC1 - NONCOMP - 2570 - - 5820- - - -293214 
Reference Line: C6 293P0430052 - 8 

Original: $130,000.00 
Change: $0.00 
Current: $130,000.00 

115.2004 -A - - 293100 -MZETC1 - NONCOMP -2570 - - 4040- - - -293211 
Reference Line: 06 293P0430052 - 9 

Original: $43,780.00 
Change: $0.00 
Current: $43,780.00 

116. 2004 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - - 4931 - - - - 293510 
Reference Line: C6 293P0430052 - 10 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

117.2004- A - -293100 - MZIPCI - NONCOMP -2570 - -4932 - - - -293510 
Reference Line: 06 293P0430052 - 11 

Original: $85,000.00 
Change: $0.00 
Current: $85,000.00 

118.2004 - A - - 293100 - M51077 - NONCOMP - 2570 - - 4937- - - -293510 
Reference Line: C6 293P0430052 - 12 

Original: $52,500.00 
Change: $0.00 
Current: $52,500.00 

119.2004-A- -293100-M50117-NONCOMP-2570- -4969- --- 293510 
Reference Line: C6 293P0430052 - 13 

Odriginal: $91,800.00 
Change: $0.00 
Current: $91,800.00
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120. 2004 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 4977- - - -293510 
Reference Line: C6 293P0430052 - 14 

Original: $24,275.00 
Change: $0.00 
Current: $24,275.00 

121. 2004 - A - - 293100 - M50117 - NONCOMP - 2570 - - 4970- --- 293510 

Reference Line: C6 293P0430052 - 15 

Original: $1,425.00 
Change: $0.00 
C.ijrrent: $1,425.00 

122.2004-A- -291100-M50039-NONCOMP-2570- -4649- --- 291310 
Reference Line: C6 293P0430121 - 1 

Original: $86,000.00 
Change: $0.00 
Current:. $86,000.00 

123. 2004 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 4279- - - -293213 
Reference Line: 06 293P0430121 - 3 

Original: $45,000.00 
Change: $0.00 
Current: $45,000.00 

124.2004-A- -293100- M51128 - NONCOMP -2570- -4936- - - -293510 
Reference Line: 06 293P0430121 - 6 

Original: $49,308.00 
Change: $0.00 
Current: $49,308.00 

125.2004 - A - - 293100 - MZETC1 - NONCOMP - 2570 - - 4040- - - -293211 
Reference Line: 06 293P0430121 - 7 

Original: $58,000.00 
Change: $0.00 
Current: $58,000.00 

126. 2004 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - - 4935 - - - -293510 
Reference Line: 06 293P0430121 - 11 

Original: $10,000.00 
Change: $0.00 
Current: $10,000.00 

127.2004 - A- -293100- M51128 - NONCOMP -2570- -4936- - - -293510 
Reference Line: C6 293P0430121 - 12 

Original: $60,692.00 
Change: $0.00 
Current: $60,692.00 

128.2004 - A - -293100 - M51078- NONCOMP -2570- -4938- - - -293510 
Reference Line: C6 293P0430121 - 14 

Original: $115,000.00 
Change: $0.00 
Current: $115,000.00 

129.2004-A- -291100-M51034-NONCOMP-2570- -4652- --- 291310 

Reference Line: 06 293P0430133 - 1
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Original: $220,840.00 
Change: $0.00 
Current: $220,840.00 

130.2004 - A - - 293100 - MZPNCI - NONCOMP - 2570 - -4271- - - -293213 
Reference Line: C6 293P0430133 - 2 

Original: $473,550.00 
Change: $0.00 
Current: $473,550.00 

131. 2004 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 4279- - - -293213 
Reference Line: C6 293P0430133 - 3 

Original: $164,540.00 
Change: $0.00 
Current: $164,540.00 

132.2004 - A - - 293100 - PZGNC1 - NONCOMP - 2570 - - 5865 - - - -293213 
Reference Line: C6 293P0430133 - 4 

Original: $60,420.00 
Change: $0.00 
Cjurrent: $60,420.00 

133. 2004 - A - - 293100 - TZWAC1 - NONCOMP - 2570 - - 4273 ---- 293213 
Reference Line: C6 293P0430133 - 5 

Original: $25,000.00 
Change: $0.00 
Current: $25,000.00 

134.2004 -A - - 293100 - MZSSC1 - NONCOMP - 2570 - - 4043- - - -293211 
R~ference Line: C6 293P0430133 - 6 

Original: $43,650.00 
Change: $0.00 
Current: $43,650.00 

135. 2004 - A - - 293100 - M51097 - NONCOMP - 2570 - - 5831 - - - -293610 
Reference Line: C6 293P0430133 - 7 

Original: $160,000.00 
Cpange: $0.00 
Current: $160,000.00 

136. 2004 - A - - 293100 - M51077 - NONCOMP - 2570 - - 4937 - - - -293510 
Reference Line: C6 293P0430133 - 8 

Original: $190,000.00 
Change: $0.00 
Current: $190,000.00 

137. 2004 - A - - 293100 - MZDSCI - NONCOMP - 2570 - - 5820- - - -293214 
Reference Line: C6 293P0430133 - 9 

Original: $300,000.00 
Change: $0.00 
Current: $300,000.00 

138. 2004 -A - - 293100 - MZETC1 - NONCOMP - 2570 - - 4040- - - -293211 
Reference Line: C6 293P0430133 - 10 

Original: $118,900.00 
Change: $0.00 
Current: $118,900.00
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139.2004 - A - - 293100 - MZSCC1 - NONCOMP - 2570 - - 4930- - - -293510 
Reference Line: C6 293P0430133 - 11 

Original: $45,000.00 
Change: $0.00 
Current: $45,000.00 

140.2004 - A - - 293100 - PZTNC1 - NONCOMP - 2570 - - 4978- - - -293510 
Reference Line: C6 293P0430133 - 12 

Original: $16,500.00 
Change: $0.00 
Current: $16,500.00 

141. 2004 - A - - 293100 - MZSCC1 - NONCOMP - 2570 - - 4929- - - -293510 
Reference Line: C6 293P0430133 - 13 

Original: $325,840.00 
Change: $0.00 
Current: $325,840.00 

142.2004- A - -293100 - MZCAC1 - NONCOMP - 2570- -4938 - - - -293510 
Reference Line: C6 293P0430133 - 14 

Original: $5,000.00 
Change: $0.00 
Current: $5,000.00 

143.2004 - A - - 293100 - MZFZC1 - NONCOMP - 2570 - - 4943- - - -293510 
Reference Line: 06 293P0430133 - 15 

Original: $41,500.00 
Change: $0.00 
Current: $41,500.00 

144. 2004 - A - - 293100 - MZIDC1 - NONCOMP - 2570 - - 4944- - - -293510 
Reference Line: C6 293P0430133 - 16 

Original: $25,000.00 
Change: $0.00 
Current: $25,000.00 

145.2004 -A - - 293100 - M51086 - NONCOMP - 2570 - -4953- - - -293510 
Reference Line: 06 293P0430133 - 17 

Original: $30,000.00 
Change: $0.00 
Current: $30,000.00 

146.2004-A- -293100-M50117-NONCOMP-2570- -4969- - - -293510 
Reference Line: C6 293P0430133 - 18 

Original: $55,080.00 
Change: $0.00 
Current: $55,080.00 

147.2004-A- -293100-M50117-NONCOMP-2570- -4970- - -- 293510 
Reference Line: 06 293P0430133 - 19 

Original: $179,290.00 
Change: $0.00 
Current: $179,290.00 

148.2004 - A - -293100- M51091 - NONCOMP -2570- -4973- - - -293510
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Reference Line: C6 293P0430133 - 20 

Original: $24,500.00 
Change: $0.00 
Current: $24,500.00 

14 9.2004 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 4977- - - -293510 
Reference Line: C6 293P0430133 - 21 

Original: $24,275.00 
Change: $0.00 
Current: $24,275.00 

150.2004 - A - - 293100 - MZXAC1 - NONCOMP - 2570 - - 5986- - - -293510 
Reference Line: C6 293P0430133 - 22 

Original: $67,555.00 
Change: $0.00 
Current: $67,555.00 

151. 2004 - A - - 293100 - MZDSC1 - NONCOMP - 2570 - - 5820- - - -293214 
Reference Line: C6 293P0430162 - 1 

Original: $87,360.00 
Change: $0.00 
Current: $87,360.00 

152. 2004 - A - -293100 - P51097 - NONCOMP -2570 - - 6030 - - - - 293610 
Reference Line: C6 293P0430171 - 1 

Original: $478,860.00 
Change: $0.00 
Current: $478,860.00 

153.2004 - A - - 293100 - M51128 - NONCOMP - 2570 - - 4936- --- 293510 
Reference Line: C6 293P0430171 - 2 

Original: $131,720.00 
Change: $0.00 
Current: $131,720.00 

154. 2004 -A - - 291100 -M50040 -NONCOMP -2570 - - 5676- - -- 291310 
Reference Line: C6 291P0430186 - 1 

Original: $85,760.00 
Change: $0.00 
Current: $85,760.00 

I 

155. 2004 - A - - 291100 - P50040 - NONCOMP - 2570 - -5666- --- 291310 
Reference Line: C6 291 P0430186 - 2 

Original: $11,773.00 
Change: $0.00 
Current: $11,773.00 

156. 2004 - A - - 291100 - T50040 - NONCOMP - 2570 - - 5667- - - -291310 
Reference Line: C6 291 P0430186 - 3 I 

Original: $20,736.00 
Change: $0.00 
Current: $20,736.00 

157.2004 -A - - 291100 -M50040 -NONCOMP -2570 - - 5950- - - -291310 
Reference Line: C6 291 P0430186 - 4 

Original: $15,980.00
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Change: $0.00 
Current: $15,980.00 

158. 2004 -A - -291100- M50040 - NONCOMP -2570- -5665- - - -291310 
Reference Line: C6 291P0430186 - 5 

Original; $161,878.00 
Change: $0.00 
Current: $161,878.00 

159.2004 -A - - 291100 - M50040 - NONCOMP - 2570 - - 5665- - - -291310 
Reference Line: C6 291P0430196 - 1 

Original: $79,130.00 
Change: $0.00 
Current: $79,130.00 

160.2004 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - - 4931- - - -293510 
Reference Line: 06 293P0430205 - 1 

Original: $80,000.00 
Change: $0.00 
Current: $80,000.00 

161. 2004 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - -4932- - - -293510 
Reference Line: 06 293P0430205 - 2 

Original: $104,550.00 
Change: $0.00 
Current: $104,550.00 

162. 2004 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - -4935 - - - -293510 
Reference Line: 06 293P0430205 - 3 

Original: $39,180.00 
Change: $0.00 
Current: $39,180.00 

163. 2004 - A - - 293100 - MZSCCI - NONCOMP - 2570 - - 4929- - - -293510 

Reference Line: 06 293P0430205 - 4 

Original: $65,160.00 
Change: $0.00 
Current: $65,160.00 

164. 2004- A - -293100- M51086 - NONCOMP -2570- -4955 - - - -293510 
Reference Line: 06 293P0430205 - 5 

Original: $40,800.00 
Change: $0.00 
Current: $40,800.00 

165. 2004 - A - - 293100 - M50117 - NONCOMP - 2570 - - 4969- - - -293510 
Reference Line: 06 293P0430205 - 6 

Original: $77,740.00 
Change: $0.00 
Current: $77,740.00 

166. 2004 - A - - 293100 - M50117 - NONCOMP - 2570 - - 4970- - - -293510 
Reference Line: C6 293P0430205 - 7 

Original: $105,000.00 
Change: $0.00 
Current: $105,000.00



Document Number: 50PAPT201006 Page 21 of 44 

167. 2004 -A - - 293100 - PZTNC1 - NONCOMP - 2570 - - 4979- - - -293510 
Reference Line: C6 293P0430205 - 8 

Original: $48,000.00 
Change: $0.00 
Current: $48,000.00 

168. 2004 - A - - 293100 - MZDSC1 - NONCOMP - 2570 - - 5820- - - -293214 
Reference Line: C6 293P0430205 - 9 

Original: $34,360.00 
Change: $0.00 
Current: $34,360.00 

169. 2004 - A - - 291100 - M50039 - NONCOMP - 2570 - - 4649- - - -291310 
Reference Line: C6 293P0430248 - 1 

Original: $216,400.00 
Change: $0.00 
Current: $216,400.00 

170.2004 -A - -293100- MZIPC1 - NONCOMP -2570 - -4935 - - - -293510 
Reference Line: C6 293P0430248 - 2 

Original: $10,000.00 
Change: $0.00 
Current: $10,000.00 

17,1. 2004 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - - 4932- - - -293510 
Reference Line: C6 293P0430248 - 3 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

172.2004-A- -293100-M50117-NONCOMP-2570- -4969- --- 293510 
Reference Line: C6 293P0430248 - 4 

Original: $36,720.00 
Change: $0.00 
Current: $36,720.00 

173.2004 - A - - 293100 - M50117 - NONCOMP - 2570 - - 4970- --- 293510 
Reference Line: C6 293P0430248 - 5 

Original: $37,730.00 
Change: $0.00 
Current: $37,730.00 

17'4.2004 -A - -293100 - M51086- NONCOMP -2570- -4953 - - - -293510 
Reference Line: C6 293P0430248 - 6 

Original: $12,000.00 
Change: $0.00 
Current: $12,000.00 

175.2004 - A - - 293100 - M51128 - NONCOMP - 2570 - - 4936- - - -293510 
Reference Line: C6 293P0430248 - 7 

Qriginal: $25,000.00 
Change: $0.00 
Current: $25,000.00 

176.2004 - A - -293100- M51080 - NONCOMP -2570 - -4942- - - -293510 
Reference Line: C6 293P0430248 - 8
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Original: $90,000.00 
Change: $0.00 
Current: $90,000.00 

177. 2004 - A - - 293100 - M51077 - NONCOMP - 2570 - - 4937- - - -293510 
Reference Line: C6 293P0430248 - 9 

Original: $46,000.00 
Change: $0.00 
Current: $46,000.00 

178.2004 -A - -293100- PZTNC1 - NONCOMP -2570- -4979- - - -293510 
Reference Line: C6 293P0430248 - 10 

Original: $12,000.00 
Change: $0.00 
Current: $12,000.00 

179. 2004 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 4279- - - -293213 
Reference Line: C6 293P0430248 - 11 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

180. 2004- A - -293100 - MZETC1 - NONCOMP - 2570 - -4040- - - -293211 
Reference Line: C6 293P0430248 - 12 

Original: $69,390.00 
Change: $0.00 
Current: $69,390.00 

181. 2004 - A - - 293100 - MZSSC1 - NONCOMP - 2570 - - 4043 - - - -293211 
Reference Line: C6 293P0430248 - 13 

Original: $43,790.00 
Change: $0.00 
Current: $43,790.00 

182. 2004 - A - - 295100 - PZIAB1 - NONCOMP - 3118 - - 6128- - - -295510 
Reference Line: C6 293P0430248 - 14 

Original: $96,000.00 
Change: $0.00 
Current: $96,000.00 

183.2004 - A - - 291100 - M51034 - NONCOMP - 2570 - - 4652- - - -291310 
Reference Line: C6 291 P0430267 - 1 

Original: $107,880.00 
Change: $0.00 
Current: $107,880.00 

184.2004 - A - - 293100 - PZGNCI - NONCOMP - 2570 - - 5865 - - - -293213 
Reference Line: C6 293P0430278 - 3 

Original: $10,000.00 
Change: $0.00 
Current: $10,000.00 

1E5. 2004 - A - - 295100 - PZXFB 1 - NONCOM P - 3118 - - 6155- - - -295510 
Reference Line: C6 293P0430278 - 4 

Original: $79,860.00 
Change: $0.00
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Current: $79,860.00 

186.2004 -A- -295100 -M51081 - NONCOMP -2570 - - 6173- - - -293510 
Reference Line: C6 293P0430278 - 5 

Original: $85,760.00 
Change: $0.00 
Current: $85,760.00 

187. 2004 - A - - 293100 - M50117 - NONCOMP - 2570 - -4970- - - -293510 
Reference Line: C6 293P0430278 - 6 

Original: $50,720.00 
Change: $0.00 
Current: $50,720.00 

188. 2004 - A - - 293100 - M51081 - NONCOMP - 2570 - -4945- - - -293510 
Reference Line: C6 293P0430278 - 7 

Original: $72,570.00 
Change: $0.00 
Current: $72,570.00 

189. 2004 - A - - 293100 - M51077 - NONCOMP - 2570 - - 4937- - - -293510 
Reference Line: C6 293P0430278 - 8 

Original: $105,390.00 
Change: $0.00 
Current: $105,390.00 

190. 2004 - A - - 291100 - MZCAC1 - NONCOMP - 2570 - -6170- --- 291310 
Reference Line: C6 293P0430278 - 9 

Original: $23,250.00 
Change: $0.00 
Current: $23,250.00 

191. 2004 - A - - 293100 - M51079 - NONCOMP - 2570 - - 5887 - - - - 293510 
Reference Line: C6 293P0430278 - 10 

Original: $15,930.00 
Change: $0.00 
Current: $15,930.00 

192. 2004- A - -293100- M50003 - NONCOMP -2570 - -6165- - - -293211 
Reference Line: C6 293P0430276 - 1 

Original: $11,000.00 
Change: $0.00 
Current: $11,000.00 

193.2004 - A - - 293100 - MZBSC1 - NONCOMP - 2570 - - 4060 - - - -293211 
Reference Line: C6 293P0430276 - 2 

Original:. $24,000.00 
Change: $0.00 
Current: $24,000.00 

194. 2004 - A - - 291100 - M50117 - NONCOMP - 2570 - -6142- --- 293510 

Reference Line: C6 293P0430276 - 3 

Original: $64,000.00 
Change: $0.00 
Current: $64,000.00
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,195.2004-A - -293100- M50003 - NONCOMP -2570- -6165- - - - 293211 
Reference Line: C6 293P0430301 - 1 

Original: $30,000.00 
Change: $0.00 
Current: $30,000.00 

196.2004 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - -4279- - - -293213 
Reference Line: C6 293P0430303 - 1 

Original: $48,500.00 
Change: $0.00 
Current: $48,500.00 

197.2004 - A - - 293100 - P51097 - NONCOM P - 2570 - - 6030- - - -293610 
Reference Line: C6 293P0430307 - 1 

Original: $124,080.00 
Change: $0.00 
Current: $124,080.00 

198. 2004 - A - - 293100 - MZBCC1 - NONCOMP - 2570 - - 6192- - - -293211 
Reference Line: C6 293P0430328 - 1 

Ojiginal: $298,000.00 
Change: $0.00 
Current: $298,000.00 

199.2004-A- -293100- M50117 - NONCOMP -2570- -4970- - - -293510 
Reference Line: C6 293P0430328 - 2 

Original: $77,000.00 
Change: $0.00 
Current: .$77,000.00 

200.2004 - A - -293100 - M51077 - NONCOMP -2570 - -4937- - - -293510 
Reference Line: C6 293P0430336 - 1 

Original: $35,000.00 
Change: $0.00 
Current: $35,000.00 

201. 2004 - A - - 291100 - M50040 - NONCOMP - 2570 - - 5665- - - -291310 
Reference Line: C6 291 P0430342 - 1 

O•riginal: $241,020.00 
Change: $0.00 
Current: $241,020.00 

202.2004 - A - - 291100 - P50040 - NONCOMP - 2570 - -5666- - - -291310 
Reference Line: C6 291P0430342 - 2 

Original: $9,500.00 
Change: $0.00 
Current: $9,500.00 

203.2004-A- -291100-T50040-NONCOMP-2570- -5667- - - -291310 
Reference Line: C6 291 P0430342 - 3 

Original: $11,360.00 
Change: $0.00 
Current: $11,360.00 

204.2004-A- -291100- M50040 - NONCOMP -2570- -5950- - - -291310 
Reference Line: C6 291 P0430342 - 4 

I
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Original: $8,000.00 
Change: $0.00 
Current: $8,000.00 

205. 2004 - A - - 291100 - D50040 - NONCOMP - 2570 - -5674 - - - -291310 
Reference Line: C6 291 P0430342 - 5 

Original: $15,750.00 
Change: $0.00 
Current: $15,750.00 

206.2004-A- -291100-M50040-NONCOMP-2570- -5676- - -- 291310 
Reference Line: C6 291 P0430342 - 6 

Original: $85,770.00 
Change: $0.00 
Current: $85,770.00 

207. 2004 - A - - 291100 - L50040 - NONCOMP - 2570 - - 5675 - - - - 291310 
Reference Line: C6 291 P0430342 - 7 

Original: $5,000.00 
Change: $0.00 
Current: $5,000.00 

268. 2004 - A - - 293100 - M51134 - NONCOMP - 2570 - - 6280- - - -293211 
Reference Line: C6 293P0430354 - 1 

Original: $107,000.00 
Change: $0.00 
Current: $107,000.00 

209.2005-A- -291100- M51033 - NONCOMP -2570- -7027- - - -291310 
Reference Line: C6 291 P0530006 - 1 

Original: $85,000.00 
Change: $0.00 
Current: $85,000.00 

210.2005 -A- - 291100 - MZPNC1 - NONCOMP-2570 - -7397- - - -293213 
Reference Line: C6 291 P0530006 - 2 

Original: $0.00 
Change: $0.00 
Current: $0.00 

211. 2005 -A - - 291100 - TZAHC1 - NONCOMP - 2570 - - 7405- --- 293213 

Reference Line: C6 291 P0530006 - 3 

Original: $0.00 
Change: $0.00 
Current: $0.00 

212.2005 - A - - 291100 - MZPUB1 - NONCOMP - 3118 - - 7381 - - - -293213 
Reference Line: C6 291 P0530006 - 4 

I 

Original: $0.00 
Change: $0.00 
Current: $0.00 

213. 2005 - A - - 291100 - MZETC1 - NONCOMP - 2570 - - 7343- - - -293211 
Reference Line: C6 291 P0530006 - 5 

Original: $0.00 
Change: $0.00 
Current: $0.00
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214.2005 - A - - 291100 - MZDRC1 - NONCOMP - 2570 - - 7415- --- 293214 
Reference Line: C6 291 P0530006 - 6 

Original: $0.00 
Change: $0.00 
Current: $0.00 

215.2005 -A - -291100 -M51147 -NONCOMP -2570 - -7551-- - -293610 
Reference Line: C6 291P0530006 - 7 

Original: $0.00 
Change: $0.00 
Current: $0.00 

216.2005 - A - - 291100 - MZIPC1 - NONCOMP - 2570 - -7480-- - -293510 
Reference Line: C6 291 P0530006 - 8 

Original: $0.00 
Change: $0.00 
Current: $0.00 

217.2005 -A- - 291100 - M50117 - NONCOMP - 2570 - - 7498-- - -293510 
Reference Line: 06 291P0530006 - 9 

Original: $0.00 
Change: $0.00 
Current: $0.00 

218. 2005 - A - - 164100 -S25244 - NONCOMP - 2570 - ------ 164100 
Reference Line: C6 164P0530015 - 1 

Original: $99,900.00 
Change: $0.00 
Current: $99,900.00 

21'9. 2005 - A - - 073200 -013205 -NONCOMP -2570 ------- 073200 
Reference Line: 06 073P0530022 - 1 

Original: $107,000.00 
Change: $0.00 
Current: $107,000.00 

220.2005 - A - -291100- M51033 - NONCOMP -2570- -7027- - - -291310 
Reference Line: C6 291 P0530063 - 1 

Oyiginal: $99,700.00 
Change: $0.00 
Current: $99,700.00 

221. 2005 - A - - 293100 - MZPNC1 - NONCOMP - 2570 - - 7397- - - -293213 
Reference Line: 06 291 P0530063 - 2 

Original: $140,000.00 
Change: $0.00 
Current: $140,000.00 

222.2005 - A - - 293100 - M51077 - NONCOMP - 2570 - - 7483 - - - -293510 
Reference Line: C6 291 P0530063 - 3 

Original: $21,300.00 
Change: $0.00 
Current: $21,300.00 

223. 2005 - A - -293100 - M51134 - NONCOMP - 2570 - - 7479- - - -293510
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Reference Line: C6 291P0530063 - 4 

Original: $180,000.00 
Change: $0.00 
Current: $180,000.00 

224. 2005 - A - - 293100 - MZSSC1 - NONCOMP - 2570 - - 7347 - - - -293211 
Reference Line: C6 291P0530063 - 5 

Original: $51,400.00 
Change: $0.00 
Current: $51,400.00 

225. 2005 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 7405- - - -293213 
Reference Line: C6 291 P0530063 - 6 

Original: $40,550.00 
Change: $0.00 
Current: $40,550.00 

226. 2005 - A - - 293100 - MZETC1 - NONCOMP - 2570 - - 7343- - - -293211 
Reference Line: C6 291P0530063 - 7 

Original: $39,500.00 
Change: $0.00 
Current: $39,500.00 

227.2005- A - -293100 - M51147 - NONCOMP -2570 - - 7548- - - -293610 
Reference Line: C6 291P0530063 - 8 

Original: $99,600.00 
Change: $0.00 
Current: $99,600.00 

228. 2005- A - - 293100 - MZDRC1 - NONCOMP - 2570 - - 7415 - --- 293214 
Reference Line: C6 291P0530063 - 9 

Original: $127,950.00 
Change: $0.00 
Current: $127,950.00 

229.2005 - A - - 293100 - MZPNC1 - NONCOMP - 2570 - - 7397- - - -293213 
Reference Line: C6 291 P0530006 - 10 

Original: $200,000.00 
Change: $0.00 
Current: $200,000.00 

230. 2005 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 7405- - - -293213 
Reference Line: C6 291 P0530006 - 11 

Original: $20,000.00 
Change: $0.00 
Current: $20,000.00 

231.2005 -A- -293100- MZPUBI - NONCOMP -3118- - 7381 - - - -293213 
Reference Line: C6 291 P0530006 - 12 

Original: $10,000.00 
Change: $0.00 
Current: $10,000.00 

232. 2005 - A - - 293100 - MZETC1 - NONCOMP - 2570 - - 7343 - - - -293211 
Reference Line: C6 291P0530006 - 13 

Original: $75,000.00
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Change: $0.00 
Current: $75,000.00 

233. 2005 - A - - 293100 - MZDRC1 - NONCOMP - 2570 - - 7415 - - - -293214 
Reference Line: C6 291 P0530006 - 14 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

234.2005- A - -293100- M51147- NONCOMP -2570- -7551 - - - -293610 
Reference Line: C6 291P0530006 - 15 

Original: $25,000.00 
Change: $0.00 
Current: $25,000.00 

235. 2005 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - -7480- - - -293510 
Reference Line: C6 291 P0530006 - 16 

Original: $95,000.00 
Change: $0.00 
Current: $95,000.00 

236. 2005 - A - - 293100 - M50117 - NONCOMP - 2570 - - 7498- - - - 293510 
Reference Line: C6 291 P0530006 - 17 

Original: $240,000.00 
Change: $0.00 
Current: $240,000.00 

/ 

237. 2005- A - -291100- M51033 - NONCOMP -2570 - -7027 - - - -291310 
Reference Line: C6 293P0530112 - 1 

Original: $115,300.00 
Change: $0.00 
Current: $115,300.00 

238.2005-A- -293100-MZPNC1 -NONCOMP-2570- -7397- - -- 293213 
Reference Line: C6 293P0530112 - 2 

Original: $150,000.00 
Change: $0.00 
Current: $150,000.00 

239. 2005 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 7405- - - -293213 
Reference Line: C6 293P0530112 - 3 

Original: $75,050.00 
Change: $0.00 
Current: $75,050.00 

240. 2005- A - -293100- MZIPC1 - NONCOMP -2570- -7480 - - - -293510 
Reference Line: C6 293P0530112 - 4 

Original: $5,000.00 
Change: $0.00 
Current: $5,000.00 

24J1.2005-A- -293100- M50117 - NONCOMP -2570- -7497- - - -293510 
Reference Line: C6 293P0530112 - 5 

Original: $120,000.00 
Change: $0.00 
Current: $120,000.00
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242. 2005 - A - - 293100 - M51091 - NONCOMP - 2570 - - 7500 - - - - 293510 
Reference Line: C6 293P0530112 - 6 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

243. 2005 - A - - 293100 - M51077 - NONCOMP - 2570 - - 7483 - - - -293510 
Reference Line: C6 293P0530112 - 7 

Original: $45,370.00 
Change: $0.00 
Current: $45,370.00 

244. 2005 - A -- 293100- MZETC1 - NONCOMP -2570 - -7343 -- -- 293211 
Reference Line: C6 293P0530112 - 8 

Original: $57,500.00 
Change: $0.00 
Current: $57,500.00 

245. 2005 - A - - 293100 - M51147 - NONCOMP - 2570 - 7550- - - -293610 
Reference Line: C6 293P0530112 - 9 

Original: $100,000.00 
Change: $0.00 
Current: $100,000.00 

246.2005-A- -293100-MZDRC1 -NONCOMP-2570- -7415- - - -293214 
Reference Line: C6 293P0530112 - 10 

I 

Original: $91,780.00 
Change: $0.00 
Current: $91,780.00 

247.2005 - A - - 291100 - M50040 - NONCOMP - 2570 - - 7177- - - -291310 
Reference Line: C6 291 P0530126 - 1 

Original: $283,770.00 
Change: $0.00 
Current: $283,770.00 

248.2005-A- -291100-P50040-NONCOMP-2570- -7191- --- 291310 
Reference Line: C6 291 P0530126 - 2 

Original: $12,500.00 
Change: $0.00 
Current: $12,500.00 

249.2005-A- -291100-L50040-NONCOMP-2570- -7192- - - -291310 
Reference Line: C6 291P0530126 - 3 

Original: $2,550.00 
Change: $0.00 
Current: $2,550.00 

250. 2005 - A - -293100- M51147- NONCOMP -2570- -7548- - - -293610 
Reference Line: C6 293P0530133 - 1 

Original: $105,120.00 
Change: $0.00 
Current: $105,120.00.  

251.2005-A- -293100- M51147 - NONCOMP -2570- -7549- - - -293610 
Reference Line: C6 293P0530133 - 2
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Original: $115,540.00 
Change: $0.00 
Current: $115,540.00 

252. 2005 -A- -293100 - M51147- NONCOMP -2570- -7550 - - - - 293610 
Reference Line: C6 293P0530133 - 3 

Original: $133,880.00 
Change: $0.00 
Current: $133,880.00 

253. 2005 - A - - 293100 - M51147 - NONCOMP - 2570 - -7551 - - - -293610 
Reference Line: C6 293P0530133 - 4 

Original: $36,200.00 
Change: $0.00 
Current: $36,200.00 

254.2005 - A - - 293100 - M51147 - NONCOMP - 2570 - -7552- - - -293610 
Reference Line: C6 293P0530133 - 5 

Original: $44,920.00 
Change: $0.00 
Current: $44,920.00 

255. 2005 - A - - 293100 - TZAHCI - NONCOMP - 2570 - - 7405- - - -293213 
Reference Line: C6 293P0530133 - 6 

Original: $208,350.00 
Change: $0.00 
Current: $208,350.00 

I 

256. 2005 - A - - 293100 - MZPNC1 - NONCOMP - 2570 - -7397- - - - 293213, 
Reference Line: C6 293P0530133 - 7 

Original: $198,500.00 
Change: $0.00 
Current: $198,500.00 

257. 2005 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - - 7480 - - - - 293510 
Reference Line: C6 293P0530133 - 8 

I 

Original: $100,000.00 
Change: $0.00 
Current: $100,000.00 

258.2005- A - -293100- M50117 - NONCOMP -2570- -7497 - - - -293510 
Reference Line: C6 293P0530133 - 9 

Original: $120,000.00 
Change: $0.00 
Current: $120,000.00 

I 

259. 2005 - A - - 293100 - M51091 - NONCOMP - 2570 - -7500- - - -293510 
Reference Line: C6 293P0530133 - 10 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

260. 2005 - A - - 293100 - M51077 - NONCOMP - 2570 - -7483- - - -293510 
Reference Line: C6 293P0530133 - 11 

Original: $66,670.00 
Change: $0.00
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Current: $66,670.00 

261. 2005 - A - - 293100 - M51091 - NONCOMP - 2570 - - 7499- - - -293510 
Reference Line: C6 293P0530133 - 12 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

262.2005 - A - - 293100 - M50117 - NONCOMP - 2570 - -7498- - - -293510 
Reference Line: C6 293P0530133 - 13 

Original: $240,000.00 
Change: $0.00 
Current: $240,000.00 

263. 2005 - A - - 291100 - M51033 - NONCOMP - 2570 - - 7027- --- 291310 
Reference Line: C6 293P0530133 - 14 

Original: $300,000.00 
Change: $0.00 
Current: $300,000.00 

264. 2005 - A - - 293100 - MZETC1 - NONCOMP - 2570 - -7343- - - -293211 
Reference Line: C6 293P0530133 - 15 

Original: $172,000.00 
Change: $0.00 
Current: $172,000.00 

265. 2005- A - - 293100 - MZSSC1 - NONCOMP - 2570- - 7347- - - - 293211 
Reference Line: C6 293P0530133 - 16 

Original: $51,400.00 
Change: $0.00 
Current: $51,400.00 

266.2005 - A - -293100- MZPUB1 - NONCOMP -3118- -7381 - - - -293213 
Reference Line: C6 293P0530151 - 1 

Original: $215,000.00 
Change: $0.00 
Current: $215,000.00 

267. 2005 - A - - 293100 - TZWBC1 - NONCOMP - 2570 - -7402- - - -293213 
Reference Line: C6 293P0530151 - 2 

Original: $45,900.00 
Change: $0.00 
Current: $45,900.00 

268. 2005 - A - - 293100 - TZWAC1 - NONCOMP - 2570 - -7403 - - - -293213 
Reference Line: C6 293P0530151 - 3 

Original: $45,900.00 
Change: $0.00 
Current: $45,900.00 

269. 2005 - A - - 073200 - 013205 - NONCOMP - 2570 - ------ 073200 
Reference Line: C6 073P0530160 - 1 

Original: $186,000.00 
Change: $0.00 
Current: $186,000.00
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270. 2005 - A - - 073200 - 013205 - NONCOMP - 2570 - ----- 073200 
Reference Line: C6 073P0530174 - 1 

Original: $175,000.00 
Change: $0.00 
Current: $175,000.00 

271.2005-A- -293100-M51163-NONCOMP-2570- -7408-- - -293213 
Reference Line: C6 291 P0530169 - 1 

Original: $45,000.00 
Change: $0.00 
Current: $45,000.00 

272. 2005 -A - - 293100 - MZPTC1 - NONCOMP -2570 - -8639 ---- 293213 
Reference Line: C6 291 P0530169 - 2 

Original: $29,170.00 
Change: $0.00 
Current: $29,170.00 

273.2005-A- -293100-TZEXC1- NONCOMP-2570- -8551- - - -293213 
Reference Line: C6 291 P0530169 - 3 

Original: $16,670.00 
Change: $0.00 
Current: $16,670.00 

274. 2005 - A - -293100- MZTRC1 - NONCOMP -2570- -8904 - - - -293510 
Reference Line: C6 291 P0530169 - 4 

Original: $14,000.00 
Change: $0.00 
Current: $14,000.00 

275. 2005 -A - - 293100 - MZSCC1 - NONCOMP - 2570 - - 8711 - - - -293510 
Reference Line: C6 291 P0530169 - 5 

Original: $26,000.00 
Change: $0.00 
Current: $26,000.00 

276.2005 - A - - 293100 - M51174 - NONCOMP - 2570 - - 8559- - - -293510 
Reference Line: 06 291 P0530169 - 6 

Original: $60,000.00 
CJhange: $0.00 
Current: $60,000.00 

277.2005 - A - - 293100 - MZTRB1 - NONCOMP - 3118 - - 8905- - - -293510 
Reference Line: C6 291 P0530169 - 7 

Original: $108,330.00 
Change: $0.00 
Current: $108,330.00 

278.2005 - A - - 293100 - MZCACI - NONCOMP - 2570 - - 8683 - - - -293510 
Reference Line: C6 291 P0530169 - 8 

Original: $0.00 
Change: $0.00 
Current: $0.00 

279.2005 -A - -293100- MZCLC1 - NONCOMP -2570- - 8682 - - - -293510 

Reference Line: C6 291 P0530169 - 9
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Original: $25,000.00 
Change: $0.00 
Current: $25,000.00 

280. 2005 - A - - 293100 - M51077 - NONCOMP - 2570 - -7489- - - -293510 
Reference Line: C6 291 P0530169 - 10 

Original: $27,540.00 
Change: $0.00 
Current: $27,540.00 

281. 2005- A - -293100- M51077 - NONCOMP - 2570 - - 7487 - - - - 293510 
Reference Line: C6 291P0530169 - 11 

Original: $30,000.00 
Change: $0.00 
Current: $30,000.00 

282. 2005 - A - -293100 - M51077- NONCOMP -2570- -7484 - - - -293510 
Reference Line: 06 291 P0530169 - 12 

Original: $27,000.00 
Change: $0.00 
Current: $27,000.00 

283. 2005 - A - - 293100 - MZIDC1 - NONCOMP - 2570 - - 8819- - - - 293510 
Reference Line: 06 291P0530169 - 13 

Original: $26,670.00 
Change: $0.00 
Current: $26,670.00 

284. 2005 - A - - 293100 - MZFZC1 - NONCOMP - 2570 - - 8818 - - - - 293510 
Reference Line: 06 291P0530169 - 14 

Original: $26,670.00 
Change: $0.00 
Current: $26,670.00 

285. 2005 - A - -293100- M51175- NONCOMP -2570 - -8717- - - -293510 
Reference Line: 06 291 P0530169 - 15 

Original: $20,000.00 
Change: $0.00 
Current: $20,000.00 

286. 2005 - A - - 293100 - M50026 - NONCOMP - 2570 - - 7495 - - - -293510 
Rdference Line: C6 291 P0530169 - 16 

Original: $30,000.00 
Change: $0.00 
Current: $30,000.00 

287. 2005 - A - - 293100 - M50026 - NONCOMP - 2570 - - 8033 - - - -293510 
Reference Line: 06 291 P0530169 - 17 

Original: $27,000.00 
Change: $0.00 
Current: $27,000.00 

288. 2005 - A - - 293100 - M51091 - NONCOMP - 2570 - - 8035- - - -293510 
Reference Line: 06 291 P0530169 - 18 

Original: $9,180.00 
Change: $0.00 
Current: $9,180.00



Document Number: 50PAPT201006 Page 34 of 44 

289. 2005 - A - - 293100 - M51147 - NONCOMP - 2570 - - 874- --.- 293610 
Reference Line: 06 291 P0530169 - 19 

Original: $8,330.00 
Change: $0.00 
Current: $8,330.00 

290.2005 - A - -291100- T50040 - NONCOMP -2570 - - 8539- - - -291310 
Reference Line: C6 291P0530169 - 20 

Original: $11,470.00 
Change: $0.00 
Current: $11,470.00 

291. 2005 - A - - 293100 - MZDIB1 - NONCOMP - 3118 - - 8991 - - - -293214 
Reference Line: C6 293P0530184 - 1 

Original: $127,370.00 
Change: $0.00 
Current: $127,370.00 

292. 2005 - A - - 293100 - MZAIB1 - NONCOMP - 3118 - - 8999 - - - 293214 
Reference Line: 06 293P0530184 - 2 

Original: $211,170.00 
Change: $0.00 
Current: $211,170.00 

293. 2005 - A - - 293100 - MZCFCI - NONCOMP - 2570 - - 8560 - - - -293214 
Reference Line: 06 293P0530184 - 3 

Original: $3,330.00 
Change: $0.00 
Current: $3,330.00 

294. 2005 - A - -293100 - MZTRC1 - NONCOMP - 2570 - -8910 - - - -293510 
Reference Line: C6 293P0530184 - 4 

Original: $25,000.00 
Change: $0.00 
Current: $25,000.00 

295. 2005 - A - - 293100 - MZALCl - NONCOMP - 2570 - - 9050- - - -293510 
Reference Line: 06 293P0530234 - 1 

Original: $35,000.00 
Change: $0.00 
Cyrrent: $35,000.00 

296. 2005 - A - - 293100 - MZETC1 - NONCOMP - 2570 - - 7343- - - - 293211 
Reference Line: 06 293P0530270 - 1 

Original: $120,200.00 
Change: $0.00 
Current: $120,200.00 

297. 2005 - A - - 293100 - MZPTC1 - NONCOMP - 2570 - -8639- - - -293213 
Reference Line: C6 293P0530267 - 20 

Original: $58,330.00 
Change: $0.00 
Current: $58,330.00 

298. 2005 - A - - 293100 - MZPUB1 - NONCOMP - 3118 - - 7381 - - - -293213



Document Number: 50PAPT201006 Page 35 of 44 

Reference Line: 06 293P0530267 - 21 

Original: $25,000.00 
Change: $0.00 
Current: $25,000.00 

299. 2005 - A - - 293100 - M51163 - NONCOMP - 2570 - -7408- - - -293213 
Reference Line: C6 293P0530267 - 23 

Original: $90,000.00 
Change: $0.00 
Current: $90,000.00 

300. 2005 - A - - 291100 - M51033 - NONCOMP - 2570 - - 7027 - - - -291310 
Reference Line: 06 291 P0530266 - 1 

Original: $240,530.00 
Change: $0.00 
Current: $240,530.00 

301. 2005 - A - - 293100 - M51147 - NONCOMP - 2570 --7548 --- -293610 
Reference Line: C6 293P0530250 - 1 

Original: $80,280.00 
Change: $0.00 
Current: $80,280.00 

302.2005 - A - - 293100 - M51147 - NONCOMP - 2570 - - 7549 - - - -293610 
Reference Line: 06 293P0530250 - 2 

Original: $57,780.00 
Change: $0.00 
Current: $57,780.00 

303.2005 -A - - 293100 -M51147 -NONCOMP -2570 - - 7550- - - -293610 
Reference Line: 06 293P0530250 - 3 

Original: $116,950.00 
Change: $0.00 
Current: $116,950.00 

304.2005-A- -293100-M51147-NONCOMP-2570- -7551- - - -293610 
Reference Line: 06 293P0530250 - 4 

Original: $30,590.00 
Change: $0.00 
Current: $30,590.00 

305. 2005 - A - - 293100 - M51147 -NONCOMP - 2570 - -7552- - - -293610 
Reference Line: 06 293P0530250 - 5 

I 

Original: $22,450.00 
Change: $0.00 
Current: $22,450.00 

306. 2005 - A - - 293100 - M51147 - NONCOMP - 2570 - - 8874- - - -293610 
Reference Line: 06 293P0530250 - 6 

Original: $16,670.00 
Change: $0.00 
Current: $16,670.00 

307.2005-A- -291100-L50040-NONCOMP-2570- -7192- - - -291310 
Reference Line: 06 291P0530295 - 1 

Original: $2,040.00
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Change: $0.00 
Current: $2,040.00 

308.2005-A- -291100- L50040 - NONCOMP -2570- -7179- - - - 291310 
Reference Line: C6 291 P0530295 - 2 

Original: $3,978.00 
Change: $0.00 
Current: $3,978.00 

309. 2005 -A - - 291100 - T50040 - NONCOMP - 2570 - -8541- - - -291310 
Reference Line: C6 291 P0530295 - 3 

Original: $12,000.00 
Change: $0.00 
Current: $12,000.00 

310.2005-A- -291100-T50040-NONCOMP-2570- -8539- --- 291310 
Reference Line: 06 291 P0530295 - 4 

Original: $17,465.00 
Cpange: $0.00 
Current: $17,465.00 

311. 2005 - A - - 291100 - P50040 - NONCOMP - 2570 - - 7191- --- 291310 
Reference Line: C6 291 P0530295 - 5 

Original: $12,500.00 
Change: $0.00 
Current: $12,500.00 

31/2. 2005 - A - - 291100 - P50040 - NONCOMP - 2570 - - 8686- --- 291310 
Reference Line: 06 291 P0530295 - 6 

Original: $74,700.00 
Change: $0.00 
Current: $74,700.00 

313.2005 -A - - 291100 -M50040 -NONCOMP -2570 - - 7162- - - -291310 
Reference Line: 06 291 P0530295 - 7 

Original: $63,348.00 
Change: $0.00 
Current: $63,348.00 

314.2005 -A - - 291100 -M50040 -NONCOMP -2570 - - 7177-- - -291310 
Reference Line: 06 291 P0530295 - 8 

Original: $289,470.00 
Change: $0.00 
Current: $289,470.00 

315.2005-A- -291100-M50040-NONCOMP-2570- -7159- --- 291310 
Reference Line: 06 291 P0530295 - 9 

Original: $24,499.00 
Change: $0.00 
Current: $24,499.00 

316. 2005 - A - - 293100 - MZSSC1 - NONCOMP - 2570 - - 7347 - - - -293211 
Reference Line: 06 293P0530273 - 7 

Original: $51,290.00 
Change: $0.00 
Current: $51,290.00
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AMENDMENT OF SOLICIATIONIMODIFICATION OF CONTRACT 1.CONTRACT ID CODE 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 
0075 08/03/2006 See Lines 1 

6. ISSUED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE 

Office of Procurement 
US Patent and Trademark Office 
PO Box 1450-Mail Stop 6 
600 Dulany SL,MDE, 7th Floor 
ALEXANDRIA, VA 22313-1450 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, country, state and ZIP Code) (X) 9A. AMENDMENT OF SOLICITATION NO.  

GENERAL DYNAMICS NETWORK SYSTEMS 
3040 WILLIAMS DRIVE 
SUITE 200 
Suite 200 9B. DATED (SEE ITEM 11) 
FAIRFAX, VA 22031-4624 

10A- MODIFICATION OF CONTRACT/ORDER NO.  
50PAPT201006 

X 10B. DATED (SEE ITEM 11) 

09/27/2002 

CODE FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

I] The above numbered solicitation is amended as set forth in Rem 14. The hour and date specified for receipt of Offers [] is extended, is not extended, 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By 
completing items 8 and 16, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 
OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change. may be made by telegram or letter, provided each telegram or letter 
makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (if required) 
2002-A-1 92100-M50039-2570-8373-192510-2002 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 
X Limitation of Funds: 52-232.22 

E. IMPORTANT: Contractor nx is not, is required to sign this document and return copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including sollcitailton/contract subject matter where feasible.) 
The purpose of this modification is to incorporate funding in the amount of: $7+4.46-4 and exercise option yea; 3 optional quantities.  

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unch ged and in full force and effect.  

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITL OF CONTRACTING OFFICER (Type or print) 
Hope Smith 

15B. CONTRACTORJOFFEROR 15C. DATE SIGNED 6B. T F ER 16C. DATE SIGNED 

08/03/2006 
(Signature of person authorized to sign) (gnatu o o cting Office 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
Previous edition unusable Prescribed by GSA FAR (48 CFR) 53.243
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Section B - Supplies or Servicesand Prices/Costs 

Contracting POC: Hope Smith (571) 272-6565 Technical POC: Carol Lemieux (571) 272-5421 Contractor POC: Linda Hanson (571) 
438-6331 

CLIN 0002A/0002B/0002C for Option 3 (estimates include cost, fee & award fee): 0002A- 25,000 hrs. -Total $2,243,408.66; CLIN 
0002B - 25,000 hrs. - Total $2,243,408.66; CLIN 0002C -25,000 hrs. - Total $2,243,408.66 

Accounting and Appropriations Data: 

1. 2002 -A - -192100 -M50039 - -2570 --8373- --- 192510 

Reference Line: C6 192P0230183 - 1 

Original: $250,000.00 
Change: $0.00 
Current: $250,000.00 

2.,2003 - A - - 192100 - M50046 - NONCOMP - 2570 - - 2021- --- 192410 
Reference Line: C6 192P03300 10 - 1 

Original: $20,000.00 
Change: $0.00 
Current: $20,000.00 

3.2003-A- - 192100- MZPKC1 - NONCOMP -2570- -1893- - - -192230 
Reference Line: C6 192P0330010 - 2 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

4. 2003 - A - - 192100 - CZDUC1 - NONCOMP - 2570 - - 1881 - - - -192230 
Reference Line: C6 192P0330010 - 3 

Original: $13,500.00 
Change: $0.00 
Current: $13,500.00 

5.:2003 - A - - 192100 - PZTNC1 - NONCOMP - 2570 - -1900- - - -192230 
Reference Line: C6 192P0330010 - 4 

Original: $70,000.00 
Change: $0.00 
Current: $70,000.00 

6.2003 -A- -192100 -CZDUC1 - NONCOMP -2570- -1883- - - -192230 
Reference Line: C6 192P0330010 - 5 

Original: $6,500.00 
Change: $0.00 
Current: $6,500.00 

7.2003 - A- - 192100 - MZUGC1 - NONCOMP - 2570 - -1895- - - - 192230 
Reference Line: C6 192P0330010 - 6 

Original: $170,000.00 
Change: $0.00
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Current: $170,000.00 

8. 2003 - A - - 192100 - MZEWC1 - NONCOMP - 2570 - 1949- - - - 192240 
Reference Line: C6 192P0330010 - 7 

Original: $33,750.00 
Change: $0.00 
Current: $33,750.00 

9.2003 - A- - 192100- MZFWC1 - NONCOMP -2570- -1953- - - -192240 
Reference Line: C6 192P0330010 - 8 

Original: $22,500.00 
Change: $0.00 
Current: $22,500.00 

10. 2003 - A - - 192100 - MZFWC1 - NONCOMP - 2570 - - 1954 - 192240 
Reference Line: C6 192P0330010 - 9 

Original: $45,000.00 
Change: $0.00 
Current: $45,000.00 

11. 2003 -A - - 073200 - M50061 - NONCOMP - 2511 - ------ 193100 
Reference Line: C6 073P0330027 - 1 

Original: $70,000.00 
Change: $0.00 
Current: $70,000.00 

12. 2003 - A - - 192100 - M50039 - NONCOMP - 2570 - - 1058- - - - 192510 
Reference Line: C6 192P0330033 - 1 

Original: $75,000.00 
Change: $0.00 
Current: $75,000.00 

13. 2003 - A - - 192100 - MZUGC1 - NONCOMP - 2570 - - 1895- - - -192230 
Reference Line: C6 192P0330033 - 2 

Original: $505,000.00 
Change: $0.00 
Current: $505,000.00 

14. 2003 - A - - 192100 - MZUGC1 - NONCOMP - 2570 - - 1896- - - - 192230 
Reference Line: C6 192P0330033 - 3 

Original: $63,000.00 
Change: $0.00 
Current: $63,000.00 

15. 2003 - A - - 192100 - MZPKC1 - NONCOMP - 2570 - -1892- - - -192230 
Reference Line: C6 192P0330033 - 4 

Original: $189,000.00 
Change: $0.00 
Current: $189,000.00 

16. 2003 - A - - 192100 - MZPKC1 - NONCOMP - 2570 - -1893- - - -192230 
Reference Line: C6 192P0330033 - 5 

Original: $230,000.00 
Change: $0.00 
Current: $230,000.00
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17. 2003- A - - 192100- TZWHC1 - NONCOMP -2570 - - 1904- - - -192230 
Reference Line: 06 192P0330033 - 6 

Original: $45,000.00 
Change: $0.00 
Current: $45,000.00 

18.2003 -A- - 192100 -TZWHCl - NONCOMP - 2570 - -1905- - - -192230 
Reference Line: C6 192P0330033 - 7 

Original: $101,000.00 
Change: $0.00 
Current: $101,000.00 

19. 2003 -A - -192100- MZETCI - NONCOMP -2570- -1916- - - -192240 
Reference Line: 06 192P0330033 - 8 

Original: $31,600.00 
Change: $0.00 
Current: $31,600.00 

20. 2003-A - - 192100- MZETC1 - NONCOMP -2570- -1917- - - - 192240 
Reference Line: 06 192P0330033 - 9 

Original: $31,600.00 
Change: $0.00 
Current: $31,600.00 

21. 2003- A- - 192100- C50046 - NONCOMP- 2570- -2022- --- 192410 
Reference Line: 06 192P0330033 - 10 

Original: $5,000.00 
Change: $0.00 
Current: $5,000.00 

22. 2003 - A - - 192100 - MZFWC1 - NONCOMP - 2570 - - 1947- - - -192240 
Reference Line: 06 192P0330033 - 11 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

23. 2003 - A - - 192100 - MZFWC1 - NONCOMP - 2570 - - 1945- - - - 192240 
Reference Line: 06 192P0330033 - 12 

Original: $151,250.00 
Change: $0.00 
Current: $151,250.00 

24. 2003 - A - - 192100 - MZFWC1 - NONCOMP - 2570 - - 1946-- -- 192240 
Reference Line: 06 192P0330033 - 13 

Original: $100,000.00 
Change: $0.00 
Current: $100,000.00 

25. 2003 - A - - 192100 - MZFWC1 - NONCOMP - 2570 - -1951 - - - -192240 
Reference Line: 06 192P0330033 - 14 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

26. 2003 -A - - 192100 - M50039 - NONCOMP - 2570 - 1053- - - - 192510 
Reference Line: 06 192P0330069 - 1
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Original: $46,800.00 
Change: $0.00 
Current: $46,800.00 

27. 2003-A - - 192100- MZEMCI - NONCOMP - 2570 - - 1873 - - - - 192230 
Reference Line: C6 192P0330069 - 2 

Original: $151,000.00 
Change: $0.00 
Current: $151,000.00 

28.2003-A- - 192100-TZWHC1 -NONCOMP-2570- -1907- - - -192230 
Reference Line: C6 192P0330069 - 3 

Original: $195,250.00 
Change: $0.00 
Current: $195,250.00 

29.2003-A- - 192100-MZETC1 -NONCOMP-2570- -1916-- - -192221 
Reference Line: C6 192P0330069 - 4 

O(riginal: $65,350.00 
Change: $0.00 
Current: $65,350.00 

30.2003 - A - - 192100- MZETC1 - NONCOMP -2570- - 1917- - - - 192221 
Reference Line: C6 192P0330069 - 5 

Original: $65,350.00 
Change: $0.00 
Current: $65,350.00 

31. 2003 -A - - 193100 - M50026 - NONCOMP - 2570 - - 2052- - - -193300 
Reference Line: C6 192P0330069 - 6 

Original: $135,000.00 
Change: $0.00 
Current: $135,000.00 

32. 2003 - A - - 193100 - M50026 - NONCOMP - 2570 - - 2050- - - - 193300 
Reference Line: C6 192P0330069 - 7 

Original: $1,033,040.00 
Change: $0.00 
Current: $1,033,040.00 

33. 2003 - A - - 192100 - MZEWC1 - NONCOMP - 2570 - - 1949- - - - 192221 
Reference Line: C6 192P0330069 - 8 

Original: $33,750.00 
Change: $0.00 
Current: $33,750.00 

34. 2003 - A - - 193100 - MZFWC1 - NONCOMP - 2570 - - 1953 --- - 193300 
Reference Line: C6 192P0330069 - 9 

Original: $172,500.00 
Change: $0.00 
Current: $172,500.00 

35. 2003 - A - - 193100 - MZFWC1 - NONCOMP - 2570 - - 1954- - - - 193300 
Reference Line: C6 192P0330069 - 10 

Original: $45,000.00 
Change: $0.00 
Current: $45,000.00
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36. 2003 - A - - 192100 - TZTIC1 - NONCOMP - 2570 - - 2751 - - - - 192230 
Reference Line: C6 192P0330100 - 1 

Original: $96,900.00 
Change: $0.00 
Current: $96,900.00 

37.2003 -A- - 192100-TZWHC1 - NONCOMP -2570 - -1907- - - -192230 
Reference Line: C6 192P0330100 - 2 

Original: $29,260.00 
Change: $0.00 
Current: $29,260.00 

38. 2003 - A - - 192100 - M50047 - NONCOMP - 2570 - - 2943- - - -192221 
Reference Line: C6 192P0330113 - 2 

Original: $349,988.00 
Change: $0.00 
Current: $349,988.00 

39. 2003 -A - - 192100 - M50039 - NONCOMP - 2570 - - 1053- --- 192510 
Reference Line: 06 192P03301 10 - 1 

Original: $13,800.00 
Change: $0.00 
Current: $13,800.00 

40. 2003 - A - - 192100 - TZWAC1 - NONCOMP - 2570 - - 2977- - - - 192230 
Reference Line: C6 192P0330117 - 1 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

41. 2003 -A- - 192100 -TZWHCI - NONCOMP -2570 - -1907- - - -192230 
Reference Line: 06 192P0330117 - 2 

Original: $42,500.00 
Change: $0.00 
Current: $42,500.00 

42.2003-A- - 192100-MZETC1 - NONCOMP-2570- -1916- --- 192221 
Reference Line: 06 192P0330117 - 3 

Original: $31,590.00 
Change: $0.00 
Current: $31,590.00 

43. 2003- A - - 193100- TZWHE1 - NONCOMP -2570 - -2056- - - - 193300 
Reference Line: 06 192P0330117 - 4 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

44.2003 -A - - 193100 -M50026 -NONCOMP -2570 - -2050-- -- 193300 
Reference Line: 06 192P0330117 -,5 

Original: $49,774.00 
Change: $0.00 
Current: $49,774.00 

45.2003 - A - - 192100 - MZPTC1 - NONCOMP - 2570 - - 2927- - - - 192230
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Reference Line: C6 192P0330106 - 1 

Original: $149,660.00 
Change: $0.00 
Current: $149,660.00 

46. 2003- A - - 192100- M50026 - NONCOMP- 2570- - 1947 - - - - 193300 
Reference Line: C6 193P0330134 - 1 

Original: $100,000.00 
Change: $0.00 
Current: $100,000.00 

47.2003-A- -192100-M50026-NONCOMP-2570- -1951- --- 193300 
Reference Line: C6 193P0330134 - 2 

Original: $47,190.00 
Change: $0.00 
Current: $47,190.00 

48. 2003 - A - - 192100 - M50026 - NONCOMP - 2570 - - 1953-- - -193300 
Reference Line: C6 193P0330134 - 3 

Original: $22,500.00 
Change: $0.00 
Current: $22,500.00 

49.2003-A- -192100-M50026-NONCOMP-2570- -1954-- - -193300 
Reference Line: 06 193P0330134 - 4 

Original: $45,000.00 
Change: $0.00 
Current: $45,000.00 

50. 2003- A - - 193100- M50026 - NONCOMP -2570 - -2053 - - - - 193300 
Reference Line: C6 193P0330134 - 5 

Original: $30,000.00 
Change: $0.00 
Current: $30,000.00 

51. 2003 - A - - 192100 - M50039 - NONCOMP - 2570 - -1058- --- 192510 
Reference Line: 06 192P0330162 - 1 

Original: $100,000.00 
Change: $0.00 
Current: $100,000.00 

52. 2003- A - - 193100- M50026 - NONCOMP -2570- - 3031 - - - - 193300 
Reference Line: C6 193P0330170- 1 

Original: $27,970.00 
Change: $0.00 
Current: $27,970.00 

53. 2003 - A - - 193100 - M50026 - NONCOMP - 2570 - - 2048- - - -193300 
Reference Line: 06 193P0330170 - 2 

Original: $27,000.00 
Change: $0.00 
Current: $27,000.00 

54. 2003- A - - 193100 - M50026 - NONCOMP- 2570- -2051 - - - - 193300 
Reference Line: 06 193P0330170 - 3 

Original: $20,000.00
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Change: $0.00 
Current: $20,000.00 

55. 2003 - A - - 193100 - M50026 - NONCOMP - 2570 - - 2934- - - - 193300 
Reference Line: 06 193P0330170 - 4 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

56.2003 - A - - 192100 - CZDUC1 - NONCOMP - 2570 - - 1890- - - -193300 
Reference Line: C6 193P0330170 - 5 

Original: $15,000.00 
Change: $0.00 
Current: $15,000.00 

57. 2003 - A - - 192100 - M50026 - NONCOMP - 2570 - 1953- - - - 193300 
Reference Line: C6 193P0330170 - 6 

Original: $257,750.00 
Change: $0.00 
Current: $257,750.00 

58.2003-A- - 192100-PZTNC1 -NONCOMP-2570- -1899- - - - 193300 
Reference Line: C6 193P0330170 - 7 

Original: $47,000.00 
Change: $0.00 
Current: $47,000.00 

59. 2003 - A - - 192100 - M50026 - NONCOMP - 2570 - - 3026- - - - 193300 
Reference Line: C6 193P0330170 - 8 

Original: $75,000.00 
Change: $0.00 
Current: $75,000.00 

60. 2003 - A - - 192100 - MZPKE1 - NONCOMP - 2570 - - 2940- - - - 193300 
Reference Line: C6 193P0330170 - 9 

Original: $150,000.00 
Change: $0.00 
Current: $150,000.00 

61. 2003 - A - - 192100 - M50047 - NONCOMP - 2570 - - 2943- --- 192221 
Reference Line: C6 193P0330170 - 10 

Original: $116,010.00 
Change: $0.00 
Current: $116,010.00 

62. 2003 - A - - 192100 - M50039 - NONCOMP - 2570 - - 1053- --- 192510 
Reference Line: 06 192P0330185 - 1 

Original: $32,000.00 
Change: $0.00 
Current: $32,000.00 

63.2003-A- - 192100-MZETC1 - NONCOMP-2570- -1917-- - -192221 
Reference Line: C6 192P0330185 - 2 

Originals $26,600.00 
Change: $0.00 
Current: $26,600.00
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64. 2003 - A - - 192100 - MZEWC1 - NONCOMP - 2570 - - 1949- - - - 192221 
Reference Line: C6 192P0330185 - 3 

Original: $97,600.00 
Change: $0.00 
Current: $97,600.00 

65. 2003 - A - - 192100 - M50007 - NONCOMP - 2570 - - 3028- - - - 192230 
Reference Line: C6 192P0330197 - 1 

Original: $20,000.00 
Change: $0.00 
Current: $20,000.00 

66. 2003 - A - - 192100 - D50040 - NONCOMP - 2570 - - 2620- - - -192510 
Reference Line: C6 192P0330205 - 1 

Original: $1,000.00 
Change: $0.00 
Current: $1,000.00 

67. 2003 - A - - 192100 - M50040 - NONCOMP - 2570 - - 2628- - - - 192510 
Reference Line: C6 192P0330205 - 2 

Original: $75,816.00 
Change: $0.00 
Current: $75,816.00 

68. 2003- A- - 192100- C50040 - NONCOMP- 2570- -2616 -.-- 192510 
Reference Line: C6 192P0330205 - 3 

Original: $450.00 
Change: $0.00 
Current: $450.00 

69. 2003 - A - - 192100 - P50040 - NONCOMP - 2570 - - 2632- - - - 192510 
Reference Line: C6 192P0330205 - 4 

Original: $14,500.00 
Change: $0.00 
Current: $14,500.00 

70. 2003 -A- - 192100 - L50040 - NONCOMP - 2570 - -2624- - - -192510 
Reference Line: C6 192P0330205 - 5 

Original: $1,000.00 
Change: $0.00 
Current: $1,000.00 

71. 2003 - A - - 192100 - T50040 - NONCOMP - 2570 - - 2636- - - -192510 
Reference Line: C6 192P0330205 - 6 

Original: $7,000.00 
Change: $0.00 
Current: $7,000.00 

72. 2003 - A - - 193100 - M50026 - NONCOMP - 2570 - - 3078 - - - - 193300 
Reference Line: C6 192P0330217 - 1 

Original: $220,000.00 
Change: $0.00 
Current: $220,000.00 

73. 2003 - A - - 192100 - M50026 - NONCOMP - 2570 - - 1947- - - -193300 
Reference Line: C6 192P0330217 - 2
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Original: $23,400.00 
Change: $0.00 
Current: $23,400.00 

74. 2003 - A - - 192100 - M50026 - NONCOMP - 2570 - - 1953- - - -193300 
Reference Line: C6 192P0330217 - 3 

Original: $82,000.00 
Change: $0.00 
Current: $82,000.00 

75. 2003- A - - 192100- M50026 - NONCOMP -2570- - 1954- - - - 193300 
Reference Line: C6 192P0330217 - 4 

Original: $45,000.00 
Change: $0.00 
Current: $45,000.00 

76. 2003 -A - - 192100 - M50026 - NONCOMP - 2570 - -1950- - - -193300 
Reference Line: C6 192P0330217 - 5 

Original: $11,000.00 
Change: $0.00 
Current: $11,000.00 

77. 2003- A - - 192100- M50026 - NONCOMP -2570 - - 3026 - - - - 193300 
Reference Line: C6 192P0330217 - 6 

Original: $18,000.00 
Change: $0.00 
Current: $18,000.00 

78. 2003- A - - 192100 - M50026 - NONCOMP -2570 - - 3026 - - - - 193300 
Reference Line: C6 192P0330217 - 7 

Original: $147,164.00 
Change: $0.00 
Current: $147,164.00 

79. 2003 - A - - 192100 - M50047 - NONCOMP - 2570 - - 2943- - - - 192221 
Reference Line: C6 192P0330217 - 8 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

80. 2003 - A - - 192100 - M50008 - NONCOMP - 2570 - - 3085- - - - 192250 
Reference Line: C6 192P0330217 - 9 

Original: $47,900.00 
Change: $0.00 
Current: $47,900.00 

81. 2003 - A - - 192100 - MZPTC1 - NONCOMP - 2570 - - 2927- - - -192230 
Reference Line: C6 192P0330217 - 10 

Original: $5,000.00 
Change: $0.00 
Current: $5,000.00 

82. 2003 - A - - 192100 - M50026 - NONCOMP - 2570 - - 1953- - - - 193300 
Reference Line: C6 193P0330222 - 1 

Original: $174,600.00 
Change: $0.00
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Current: $174,600.00 

83. 2003 - A - - 073200 -013205 - NONCOMP - 2570 - ------ 073200 
Reference Line: C6 073P0330230 - 1 

Original: $500,000.00 
Change: $0.00 
Current: $500,000.00 

84. 2004 - A - - 293100 - M51077 - NONCOMP - 2570 - -4937 - - - -293510 
Reference Line: C6 293P0430016 - 1 

Original: $65,125.00 
Change: $0.00 
Current: $65,125.00 

85. 2004 - A - - 291100 - M50039 - NONCOMP - 2570 - -4648- - - -291310 
Reference Line: C6 293P0430016 - 2 

Original: $38,900.00 
Change: $0.00 
Current: $38,900.00 

86. 2004 - A - - 293100 - MZPNC1 - NONCOMP - 2570 - -4271 - - - -293213 
Reference Line: C6 293P0430016 - 3 

Original: $56,450.00 
Change: $0.00 
Current: $56,450.00 

87. 2004 -A - - 293100 -TZAHC1 - NONCOMP -2570 - -4279-- - -293213 
Reference Line: 06 293P0430016 - 4 

Original: $3,000.00 
Change: $0.00 
Current: $3,000.00 

88. 2004- A - -293100- MZETC1 - NONCOMP -2570- -4040 - - - - 293211 
Reference Line: C6 293P0430016 - 5 

Original: $56,710.00 
Change: $0.00 
Current: $56,710.00 

89. 2004- A - -293100- TZWAC1 - NONCOMP -2570- -4273 - - - -293213 
Reference Line: C6 293P0430016 - 8 

Original: $5,000.00 
Change: $0.00 
Current: $5,000.00 

90. 2004- A - -293100- MZDSC1 - NONCOMP -2570 - -5820 - - - -293214 
Reference Line: C6 293P0430016 - 9 

Original: $80,000.00 
Change: $0.00 
Current: $80,000.00 

91. 2004 - A - - 293100 - MZIDC1 - NONCOMP - 2570 - -4944- - - -293510 
Reference Line: C6 293P0430016 - 10 
6 riginal: $75,000.00 
Change: $0.00 
Current: $75,000.00
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92. 2004 - A - - 293100 - M51077 - NONCOMP - 2570 - - 4937- - - -293510 
Reference Line: C6 293P0430016 - 11 

Original: $75,000.00 
Change: $0.00 
Current: $75,000.00 

93.2004 - A - - 293100 - M50047 - NONCOMP - 2570 - - 5831- - - -293610 
Reference Line: C6 293P0430041 - 1 

Original: $183,950.00 
Change: $0.00 
Current: $183,950.00 

94. 2004 - A - - 293100 - T50047 - NONCOMP - 2570 - - 5832 - - - - 293610 
Reference Line: C6 293P0430041 - 2 

Original: $66,050.00 
Change: $0.00 
Current: $66,050.00 

95-.2004 - A - - 293100 - M50008 - NONCOMP - 2570 - - 4301 - - - -293212 
Reference Line: C6 293P0430046 - 1 

Original: $11,910.00 
Change: $0.00 
Current: $11,910.00 

96. 2004- A - - 291100- M50039 - NONCOMP -2570 - -4649- - - -291310 
Reference Line: C6 293P0430046 - 2 

Original: $75,000.00 
Change: $0.00 
Current: $75,000.00 

97. 2004 - A - - 293100 - MZPNC1 - NONCOMP - 2570 - - 4271 - - - -293213 
Reference Line: C6 293P0430046 - 3 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

98. 2004 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - -4279 - - - - 293213 
Reference Line: C6 293P0430046 - 4 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

99. 2004 - A - - 293100 - MZETC1 - NONCOMP - 2570 - -4040- - - -293211 
Reference Line: C6 293P0430046 - 5 

Original: $13,220.00 
Change: $0.00 
Current: $13,220.00 

100. 2004 - A - - 293100 - TZWAC1 - NONCOMP - 2570 - -4273- - - -293213 
Reference Line: C6 293P0430046 - 6 

Original: $15,000.00 
Change: $0.00 
Current: $15,000.00 

101. 2004 - A - - 293100 - MZDSC1 - NONCOMP - 2570 - -5820 - - - -293214 
Reference Line: C6 293P0430046 - 7
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Original: $90,000.00 
Change: $0.00 
Current: $90,000.00 

102. 2004 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - - 4931- --- 293510 
Reference Line: C6 293P0430048 - 1 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

103.2004 - A - - 293100 - MZFZC1 - NONCOMP - 2570 - - 4943-- - -293510 
Reference Line: C6 293P0430048 - 2 

Original: $112,500.00 
Change: $0.00 
Current: $112,500.00 

104. 2004 - A - - 293100 - MZIDC1 - NONCOMP - 2570 - - 4953- - - -293510 
Reference Line: C6 293P0430048 - 3 

Original: $18,000.00 
Change: $0.00 
Current: $18,000.00 

105. 2004 - A - - 293100 - M51091 - NONCOMP - 2570 - - 4973- - - -293510 
Reference Line: C6 293P0430048 - 4 

Original: $65,500.00 
Change: $0.00 
Current: $65,500.00 

106.2004 - A - - 293100 - M51077 - NONCOMP - 2570 - - 4937- - - -293510 
Reference Line: C6 293P0430048 - 5 

Original: $95,000.00 
Change: $0.00 
Current: $95,000.00 

107. 2004 - A - - 293100 - MZSSC1 - NONCOMP - 2570 - - 4043 - - - -293211 
Reference Line: C6 293P0430052 - 1 

Original: $13,550.00 
Change: $0.00 
Current: $13,550.00 

108. 2004 - A - - 291100 - M50039 - NONCOMP - 2570 - -4649- --- 291310 
Reference Line: C6 293P0430052 - 2 

Original: $72,000.00 
Change: $0.00 
Current: $72,000.00 

109. 2004 - A - - 293100 - MZPNC1 - NONCOMP - 2570 - -4271 - - - -293213 
Reference Line: C6 293P0430052 - 3 

Original: $170,000.00 
Change: $0.00 
Current: $170,000.00 

110. 2004 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - -4279- - - -293213 
Reference Line: C6 293P0430052 - 4 

Original: $74,670.00 
Change: $0.00 
Current: $74,670.00
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111. 2004 - A - - 293100 - PZGNCI -.NONCOMP - 2570 - - 5865 - 293213 
Reference Line: C6 293P0430052 - 5 

Original: $20,000.00 
Change: $0.00 
Current: $20,000.00 

112.2004 - A - - 293100 - TZWAC1 - NONCOMP - 2570 - -4273- - - -293213 
Reference Line: C6 293P0430052 - 6 

Original: $5,000.00 
Change: $0.00 
Current: $5,000.00 

113.2004 - A - - 293100 - M51077 - NONCOMP - 2570 - - 4937- - - -293510 
Reference Line: C6 293P0430052 - 7 

Original: $96,000.00 
Change: $0.00 
Current: $96,000.00 

114. 2004 - A - - 293100 - MZDSC1 - NONCOMP - 2570 - - 5820- - - -293214 
Reference Line: C6 293P0430052 - 8 

Original: $130,000.00 
Change: $0.00 
Current: $130,000.00 

115. 2004 - A - - 293100 - MZETC1 - NONCOMP - 2570 - - 4040- - - -293211 
Reference Line: C6 293P0430052 - 9 

Original: $43,780.00 
Change: $0.00 
Current: $43,780.00 

116.2004 -A- -293100-MZIPC1 - NONCOMP-2570 - -4931- - - -293510 
Reference Line: C6 293P0430052 - 10 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

117. 2004 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - - 4932 - - - - 293510 
Reference Line: C6 293P0430052 - 11 

Original: $85,000.00 
Change: $0.00 
Current: $85,000.00 

118. 2004 -A- -293100- M51077 - NONCOMP -2570- -4937- - - -293510 
Reference Line: C6 293P0430052 - 12 

Original: $52,500.00 
Change: $0.00 
Current: $52,500.00 

119. 2004 -A - -293100- M50117 - NONCOMP -2570- -4969- - - -293510 
Reference Line: C6 293P0430052 - 13 

Original: $91,800.00 
Change: $0.00 
Current: $91,800.00 

120. 2004 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 4977- - -- 293510
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Reference Line: C6 293P0430052 - 14 

Original: $24,275.00 
Change: $0.00 
Current: $24,275.00 

121. 2004 -A - - 293100 -M50117 -NONCOMP.- 2570 - -4970- - - -293510 
Reference Line: C6 293P0430052 - 15 

Original: $1,425.00 
Change: $0.00 
Current: $1,425.00 

122. 2004 -A - - 291100 -M50039 -NONCOMP -2570 - -4649- - - -291310 
Reference Line: C6 293P0430121 - 1 

Original: $86,000.00 
Change: $0.00 
Current: $86,000.00 

123. 2004 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - -4279- - - -293213 
Reference Line: C6 293P0430121 - 3 

Original: $45,000.00 
Change: $0.00 
Current: $45,000.00 

124.2004 -A - - 293100 - M51128 - NONCOMP - 2570 - - 4936- - - -293510 
Reference Line: C6 293P0430121 - 6 

Original: $49,308.00 
Change: $0.00 
Current: $49,308.00 

125.2004 -A- -293100- MZETC1 - NONCOMP -2570 - -4040 --- -293211 
Reference Line: C6 293P0430121 - 7 

Original: $58,000.00 
Change: $0.00 
Current: $58,000.00 

126. 2004 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - - 4935- - - -293510 
Reference Line: C6 293P0430121 - 11 

Original: $10,000.00 
Change: $0.00 
Current: $10,000.00 

127.2004- A - -293100- M51128- NONCOMP -2570- -4936- - - -293510 
Reference Line: C6 293P0430121 - 12 

Original: $60,692.00 
Change: $0.00 
Current: $60,692.00 

128.2004-A- -293100-M51078-NONCOMP-2570- -4938- - - -293510 
Reference Line: C6 293P0430121 - 14 

Original: $115,000.00 
Change: $0.00 
Current: $115,000.00 

129. 2004 - A - - 291100- M51034 - NONCOMP - 2570 - -4652- - - -291310 
Reference Line: 06 293P0430133 - 1 

Original: $220,840.00
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Change: $0.00 
Current: $220,840.00 

130.2004 - A - - 293100 - MZPNC1 - NONCOMP - 2570 - -4271 - - - -293213 
Reference Line: C6 293P0430133 - 2 

Original: $473,550.00 
Change: $0.00 
Current: $473,550.00 

131. 2004 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 4279- - - -293213 
Reference Line: C6 293P0430133 - 3 

Original: $164,540.00 
Change: $0.00 
Current: $164,540.00 

132.2004 - A - - 293100 - PZGNC1 - NONCOMP - 2570 - - 5865- - - -293213 
Reference Line: C6 293P0430133 - 4 

Original: $60,420.00 
Change: $0.00 
Current: $60,420.00 

133. 2004 - A - - 293100 - TZWAC1 - NONCOMP - 2570 - - 4273- - - -293213 
Reference Line: C6 293P0430133 - 5 

Original: $25,000.00 
Change: $0.00 
Current: $25,000.00 

134. 2004 - A - - 293100 - MZSSC1 - NONCOMP - 2570 - - 4043 - - - -293211 
Reference Line: C6 293P0430133 - 6 

Original: $43,650.00 
Change: $0.00 
Current: $43,650.00 

135.2004-A- -293100-M51097-NONCOMP-2570- -5831- - - -293610 
Reference Line: C6 293P0430133 - 7 

Original: $160,000.00 
Change: $0.00 
Current: $160,000.00 

136. 2004 - A - - 293100 - M51077 - NONCOMP - 2570 - - 4937 - - - -293510 
Reference Line: C6 293P0430133 - 8 

Ofiginal: $190,000.00 
Change: $0.00 
Current: $190,000.00 

137.2004 - A - - 293100 - MZDSCI - NONCOMP - 2570 - - 5820- - - -293214 
Reference Line: C6 293P0430133 - 9 

Original: $300,000.00 
Change: $0.00 
Current: $300,000.00 

138. 2004 - A - - 293100 -MZETC1 - NONCOMP - 2570 - - 4040- - - -293211 
Reference Line: C6 293P0430133 - 10 

Original: $118,900.00 
Change: $0.00 
Current: $118,900.00
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139.2004 - A - - 293100 - MZSCC1 - NONCOMP - 2570 - - 4930- - - -293510 
Reference Line: C6 293P0430133 - 11 

Original: $45,000.00 
Change: $0.00 
Current: $45,000.00 

140. 2004- A- - 293100- PZTNC1 - NONCOMP - 2570 - -4978- - - -293510 
Reference Line: 06 293P0430133 - 12 

Original: $16,500.00 
Change: $0.00 
Current: $16,500.00 

141. 2004 - A - - 293100 - MZSCC1 - NONCOMP - 2570 - -4929 - - - -293510 
Reference Line: 06 293P0430133 - 13 

Original: $325,840.00 
Change: $0.00 
Current: $325,840.00 

142.2004 - A - - 293100 - MZCAC1 - NONCOMP - 2570 - -4938- - - -293510 
Reference Line: C6 293P0430133 - 14 

Original: $5,000.00 
Change: $0.00 
Current: $5,000.00 

143.2004 - A - - 293100 - MZFZC1 - NONCOMP - 2570 - - 4943- - - -293510 
Reference Line: 06 293P0430133 - 15 

Original: $41,500.00 
Change: $0.00 
Current: $41,500.00 

144. 2004 - A - - 293100 - MZIDCI - NONCOMP - 2570 - - 4944- - - -293510 
Reference Line: C6 293P0430133 - 16 

Original: $25,000.00 
Change: $0.00 
Current: $25,000.00 

145. 2004 - A - - 293100 - M51086 - NONCOMP - 2570- -4953 - - - -293510 
Reference Line: C6 293P0430133 - 17 

Original: $30,000.00 
Change: $0.00 
Current: $30,000.00 

146. 2004 - A - - 293100 - M50117 - NONCOMP - 2570 - - 4969- - - -293510 
Reference Line: 06 293P0430133 - 18 

Original: $55,080.00 
Change: $0.00 
Current: $55,080.00 

147. 2004- A- -293100- M50117 - NONCOMP -2570- -4970- - - -293510 
Reference Line: C6 293P0430133 - 19 

Original: $179,290.00 
Change: $0.00 
Current: $179,290.00 

148. 2004 - A - - 293100 - M51091 - NONCOMP - 2570 - - 4973- - - -293510 
Reference Line: 06 293P0430133 - 20
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Original: $24,500.00 
Change: $0.00 
Current: $24,500.00 

149.2004 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - -4977- - - - 293510 
Reference Line: C6 293P0430133 - 21 

Original: $24,275.00 
Change: $0.00 
Current: $24,275.00 

150.2004 - A - -293100- MZXAC1 - NONCOMP -2570- -5986 - - - -293510 
Reference Line: C6 293P0430133 - 22 

Original: $67,555.00 
Change: $0.00 
Current: $67,555.00 

151. 2004 - A - - 293100 - MZDSC1 - NONCOMP - 2570 - -5820- - - -293214 
Reference Line: C6 293P0430162 - 1 

Original: $87,360.00 
Change: $0.00 
Current: $87,360.00 

152. 2004 -A - - 293100 -P51097 -NONCOMP -2570 - -6030- - - -293610 
Reference Line: C6 293P0430171 - 1 

Original: $478,860.00 
Change: $0.00 
Current: $478,860.00 

153. 2004 - A - - 293100 - M51128 - NONCOMP - 2570 - -4936 - - - - 293510 
Reference Line: C6 293P0430171 - 2 

Original: $131,720.00 
Change: $0.00 
Current: $131,720.00 

154.2004-A- -291100-M50040-NONCOMP-2570- -5676- --- 291310 
Reference Line: C6 291 P0430186 - 1 

Original: $85,760.00 
Change: $0.00 
Current: $85,760.00 

155. 2004 -A- -291100- P50040 - NONCOMP -2570- -5666- - - -291310 
Reference Line: C6 291P0430186 - 2 

Original: $11,773.00 
Change: $0.00 
Current: $11,773.00 

156.2004-A- -291100-T50040-NONCOMP-2570- -5667-- - -291310 
Reference Line: C6 291 P0430186 - 3 

Original: $20,736.00 
Change: $0.00 
Current: $20,736.00 

157. 2004 - A - - 291100 - M50040 - NONCOMP - 2570 - - 5950- - - -291310 
Reference Line: C6 291P0430186 - 4 

Original: $15,980.00 
Change: $0.00
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Current: $15,980.00 

158. 2004 - A - - 291100 - M50040 - NONCOMP - 2570 - -5665- - - -291310 
Reference Line: C6 291 P0430186 - 5 

Original: $161,878.00 
Change: $0.00 
Current: $161,878.00 

159.2004 - A - - 291100 - M50040 - NONCOMP - 2570 - -5665- --- 291310 
Reference Line: C6 291 P0430196 - 1 

Original: $79,130.00 
Change: $0.00 
Current: $79,130.00 

160.2004-A- -293100-MZIPC1 -NONCOMP-2570- -4931- - - -293510 
Reference Line: C6 293P0430205 - I 

Original: $80,000.00 
Change: $0.00 
Current: $80,000.00 

161. 2004 - A - -293100- MZIPC1 - NONCOMP -2570 - -4932 - - - -293510 
Reference Line: C6 293P0430205 - 2 

Original: $104,550.00 
Change: $0.00 
Current: $104,550.00 

162. 2004 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - - 4935 - - - -293510 
Reference Line: 06 293P0430205 - 3 

Original: $39,180.00 
Change: $0.00 
Current: $39,180.00 

163.2004 - A - - 293100 - MZSCC1 - NONCOMP - 2570 - - 4929- - - -293510 
Reference Line: C6 293P0430205 - 4 

Original: $65,160.00 
Change: $0.00 
Current: $65,160.00 

164.2004 - A - - 293100 - M51086 - NONCOMP - 2570 - - 4955- - - -293510 
Reference Line: C6 293P0430205 - 5 

Original: $40,800.00 
Change: $0.00 
Current: $40,800.00 

165.2004 - A - - 293100 - M50117 - NONCOMP - 2570 - - 4969- - - -293510 
Reference Line: C6 293P0430205 - 6 

Original: $77,740.00 
Change: $0.00 
Current: $77,740.00 

166. 2004 - A - - 293100 - M50117 - NONCOMP - 2570 - -4970- - - -293510 
Reference Line: C6 293P0430205 - 7 

Original: $105,000.00 
Change: $0.00 
Current: $105,000.00



Document Number: 5OPAPT201006 Page 21 of 44 

167.2004 - A - - 293100 - PZTNCI - NONCOMP - 2570 - - 4979- - - -293510 
Reference Line: C6 293P0430205 - 8 

Original: $48,000.00 
Change: $0.00 
Current: $48,000.00 

168. 2004 - A - -293100 - MZDSC1 - NONCOMP - 2570- - 5820 - - - - 293214 
Reference Line: C6 293P0430205 - 9 

Original: $34,360.00 
Change: $0.00 
Current: $34,360.00 

169. 2004- A - -291100- M50039 - NONCOMP -2570- -4649- - - -291310 
Reference Line: C6 293P0430248 - 1 

Original: $216,400.00 
Change: $0.00 
Current: $216,400.00 

170. 2004 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - - 4935- - - -293510 
Reference Line: C6 293P0430248 - 2 

Original: $10,000.00 
Change: $0.00 
Current: $10,000.00 

171. 2004 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - - 4932- - - -293510 
Reference Line: C6 293P0430248 - 3 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

172.2004 -A- '293100- M50117 - NONCOMP -2570- -4969- - - -293510 
Reference Line: C6 293P0430248 - 4 

Original: $36,720.00 
Change: $0.00 
Current: $36,720.00 

173.2004 -A- -293100- M50117 - NONCOMP -2570- -4970- - - -293510 
Reference Line: C6 293P0430248 - 5 

Original: $37,730.00 
Change: $0.00 
Current: $37,730.00 

174.2004- A - -293100- M51086 - NONCOMP - 2570 - -4953- - - -293510 
Reference Line: C6 293P0430248 - 6 

Original: $12,000.00 
Change: $0.00 
Current: $12,000.00 

175.2004 - A - - 293100 - M51128 - NONCOMP - 2570 - -4936- - - -293510 
Reference Line: C6 293P0430248 - 7 

Original: $25,000.00 
Change: $0.00 
Current: $25,000.00 

176. 2004 - A - - 293100 - M51080 - NONCOMP - 2570 - -4942 - - - -293510 
Reference Line: 06 293P0430248 - 8
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Original: $90,000.00 
Change: $0.00 
Current: $90,000.00 

177.2004 - A - -293100- M51077 - NONCOMP -2570- -4937 - - - -293510 
Reference Line: C6 293P0430248 - 9 

Original: $46,000.00 
Change: $0.00 
Current: $46,000.00 

178.2004 - A - - 293100 - PZTNC1 - NONCOMP - 2570 - - 4979- - - -293510 
Reference Line: C6 293P0430248 - 10 

Original: $12,000.00 
Change: $0.00 
Current: $12,000.00 

179. 2004 - A - -293100- TZAHC1 - NONCOMP -2570 - -4279- - - -293213 
Reference Line: 06 293P0430248 - 11 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

180. 2004 - A - - 293100 - MZETC1 - NONCOMP - 2570 - - 4040- - - -293211 
Reference Line: C6 293P0430248 - 12 

Original: $69,390.00 
Change: $0.00 
Current: $69,390.00 

181. 2004 - A - - 293100 - MZSSC1 - NONCOMP - 2570 - - 4043 - - - -293211 
Reference Line: 06 293P0430248 - 13 

Original: $43,790.00 
Change: $0.00 
Current: $43,790.00 

182. 2004 - A - - 295100 - PZIAB1 - NONCOMP - 3118 - - 6128- - - -295510 
Reference Line: 06 293P0430248 - 14 

Original: $96,000.00 
Change: $0.00 
Current: $96,000.00 

183. 2004 - A - - 291100 - M51034 - NONCOMP - 2570 - - 4652- --- 291310 
Reference Line: 06 291 P0430267 - 1 

Original: $107,880.00 
Change: $0.00 
Current: $107,880.00 

184.2004 - A - - 293100 - PZGNC1 - NONCOMP - 2570 - - 5865- - - -293213 
Reference Line: 06 293P0430278 - 3 

Original: $10,000.00 
Change: $0.00 
Current: $10,000.00 

185. 2004 - A - - 295100- PZXFB1 - NONCOMP - 3118 - - 6155- - - -295510 
Reference Line: 06 293P0430278 - 4 

Original: $79,860.00 
Change: $0.00 
Current: $79,860.00
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186. 2004 - A - - 295100 - M51081 - NONCOMP - 2570 - - 6173 - - - 293510 
Reference Line: C6 293P0430278 - 5 

Original: $85,760.00 
Change: $0.00 
Current: $85,760.00 

187.2004 -A - - 293100 -M50117 -NONCOMP -2570 - - 4970- - - -293510 
Reference Line: C6 293P0430278 - 6 

Original: $50,720.00 
Change: $0.00 
Current: $50,720.00 

188. 2004 - A- - 293100 -M51081 - NONCOMP - 2570 - - 4945- - - -293510 
Reference Line: C6 293P0430278 - 7 

Original: $72,570.00 
Change: $0.00 
Current: $72,570.00 

189. 2004 - A - -293100- M51077 - NONCOMP -2570 - -4937- - - -293510 
Reference Line: C6 293P0430278 - 8 

Original: $105,390.00 
Change: $0.00 
Current: $105,390.00 

190. 2004 -A - - 291100 -MZCAC1 - NONCOMP -2570 - -6170- - -- 291310 
Reference Line: C6 293P0430278 - 9 

Original: $23,250.00 
Change: $0.00 
Current: $23,250.00 

191. 2004 - A - - 293100 - M51079 - NONCOMP - 2570 - -5887- - - -293510 
Reference Line: C6 293P0430278 - 10 

Original: $15,930.00 
Change: $0.00 
Current: $15,930.00 

192. 2004 -A - -293100- M50003 - NONCOMP -2570- -6165- - - -293211 
Reference Line: 06 293P0430276 - I 

Original: $11,000.00 
Change: $0.00 
Current: $11,000.00 

193.2004-A- -293100-MZBSC1 -NONCOMP-2570- -4060- - - -293211 
Reference Line: C6 293P0430276 - 2 

Original: $24,000.00 
Change: $0.00 
Current: $24,000.00 

194.2004-A- -291100-M50117-NONCOMP-2570- -6142- - - -293510 
Reference Line: 06 293P0430276 - 3 

Original: $64,000.00 
Change: $0.00 
Current: $64,000.00 

195. 2004 -A - -293100 - M50003 - NONCOMP - 2570 - - 6165 --- -293211
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Reference Line: C6 293P0430301 - 1 

Original: $30,000.00 
Change: $0.00 
Current: $30,000.00 

196. 2004 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - -4279- - - - 293213 
Reference Line: C6 293P0430303 - 1 

Original: $48,500.00 
Change: $0.00 
Current: $48,500.00 

197. 2004 - A - - 293100 - P51097 - NONCOMP - 2570 - - 6030 - - - -293610 
Reference Line: C6 293P0430307 - 1 

Original: $124,080.00 
Change: $0.00 
Current: $124,080.00 

198. 2004 - A - - 293100 - MZBCC1 - NONCOMP - 2570 - -6192- - - -293211 
Reference Line: C6 293P0430328 - 1 

Original: $298,000.00 
Change: $0.00 
Current: $298,000.00 

199.2004 -A- -293100- M50117 - NONCOMP -2570- -4970- - - -293510 
Reference Line: C6 293P0430328 - 2 

Original: $77,000.00 
Change: $0.00 
Current: $77,000.00 

200.2004 - A - - 293100 - M51077 - NONCOMP - 2570 - -4937- - - -293510 
Reference Line: C6 293P0430336 - 1 

Original: $35,000.00 
Change: $0.00 
Current: $35,000.00 

201. 2004 - A - - 291100 - M50040 - NONCOMP - 2570 - -5665- --- 291310 
Reference Line: C6 291P0430342 - 1 

Original: $241,020.00 
Change: $0.00 
Current: $241,020.00 

202. 2004 - A - - 291100 - P50040 - NONCOMP - 2570 - - 5666 - - - -291310 
Reference Line: C6 291 P0430342 - 2 

Original: $9,500.00 
Change: $0.00 
Current: $9,500.00 

203.2004 - A - - 291100 - T50040 - NONCOMP - 2570 - - 5667-- - -291310 
Reference Line: C6 291 P0430342 - 3 

Original: $11,360.00 
Change: $0.00 
Current: $11,360.00 

204.2004 - A - - 291100 - M50040 - NONCOMP - 2570 - - 5950-- - -291310 
Reference Line: C6 291 P0430342 - 4 

Original: $8,000.00
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Change: $0.00 
Current: $8,000.00 

205. 2004 -A- -291100- D50040 - NONCOMP -2570- -5674- - - -291310 
Reference Line: C6 291 P0430342 - 5 

Original: $15,750.00 
Change: $0.00 
Current: $15,750.00 

206. 2004 -A - - 291100 -M50040 -NONCOMP -2570 - -5676- - - -291310 
Reference Line: C6 291 P0430342 - 6 

Original: $85,770.00 
Change: $0.00 
Current: $85,770.00 

207. 2004 - A - - 291100 - L50040 - NONCOMP - 2570 - -5675- - - -291310 
Reference Line: 06 291P0430342 - 7 

Original: $5,000.00 
Change: $0.00 
Current: $5,000.00 

208.2004 - A - - 293100 - M51134 - NONCOMP - 2570 - - 6280- - - -293211 
Reference Line: C6 293P0430354 - 1 

Original: $1.07,000.00 
Change: $0.00 
Current: $107,000.00 

209. 2005 -A - -291100- M51033 - NONCOMP -2570- -7027- - - -291310 
Reference Line: 06 291 P0530006 - 1 

Original: $85,000.00 
Change: $0.00 
Current: $85,000.00 

210. 2005 - A - - 291100 - MZPNC1 - NONCOMP - 2570 - - 7397- - - -293213 
Reference Line: C6 291 P0530006 - 2 

O'iginal: $0.00 
Change: $0.00 
Current: $0.00 

211. 2005 -A - - 291100 - TZAHC1 - NONCOMP - 2570 - - 7405- - - -293213 
Reference Line: C6 291P0530006 - 3 

Original: $0.00 
Change: $0.00 
Current: $0.00 

212.2005-A- -291100- MZPUB1 - NONCOMP- 3118- -7381- - - -293213 
Reference Line: C6 291 P0530006 - 4 

Original: $0.00 
Change: $0.00 
Current: $0.00 

213. 2005 - A - - 291100 - MZETCI - NONCOMP -2570 - -7343- - -- 293211 
Reference Line: C6 291 P0530006 - 5 

O'riginal: $0.00 
Change: $0.00 
Current: $0.00
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214.2005 - A - - 291100 - MZDRCI - NONCOMP - 2570 - - 7415- - - -293214 
Reference Line: C6 291 P0530006 - 6 

Original: $0.00 
Change: $0.00 
Current: $0.00 

215. 2005 -A - - 291100 -M51147 -NONCOMP -2570 - - 7551- - - -293610 
Reference Line: C6 291 P0530006 - 7 

Original: $0.00 
Change: $0.00 
Current: $0.00 

216.2005 - A - -291100 - MZIPC1 - NONCOMP -2570 - - 7480- - - -293510 
Reference Line: C6 291P0530006 - 8 

Original: $0.00 
Change: $0.00 
Current: $0.00 

217.2005 - A - - 291100 - M50117 - NONCOMP - 2570 - - 7498- --- 293510 
Reference Line: C6 291 P0530006 - 9 

Original: $0.00 
Change: $0.00 
Current: $0.00 

218.2005 - A - - 164100 -S25244 - NONCOMP - 2570 - ------ 164100 
Reference Line: C6 164P0530015 - I 

Original: $99,900.00 
Change: $0.00 
Current: $99,900.00 

219. 2005 - A - - 073200 - 013205 - NONCOMP - 2570 - ------ 073200 
Reference Line: C6 073P0530022 - 1 

Original: $107,000.00 
Change: $0.00 
Current: $107,000.00 

220. 2005 - A - - 291100 - M51033 - NONCOMP - 2570 - -7027 - - - - 291310 
Reference Line: C6 291 P0530063 - 1 

Original: $99,700.00 
Change: $0.00 
Current: $99,700.00 

221. 2005 - A - - 293100 - MZPNC1 - NONCOMP - 2570 - - 7397- - - - 293213 
Reference Line: C6 291 P0530063 - 2 

Original: $140,000.00 
Change: $0.00 
Current: $140,000.00 

222. 2005 - A - - 293100 - M51077 - NONCOMP - 2570 - - 7483 - - - -293510 
Reference Line: C6 291P0530063 - 3 

Original: $21,300.00 
Change: $0.00 
Current: $21,300.00 

223. 2005- A - - 293100- M51134- NONCOMP -2570- -7479- - - -293510 
Reference Line: 06 291 P0530063 - 4
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Original: $180,000.00 
Change: $0.00 
Current: $180,000.00 

224. 2005 -A- - 293100 - MZSSC1 - NONCOMP - 2570 - -7347- - - -293211 
Reference Line: C6 291P0530063 - 5 

Original: $51,400.00 
Change: $0.00 * 
Current: $51,400.00 

225. 2005 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 7405 - - - - 293213 
Reference Line: C6 291 P0530063 - 6 

Original: $40,550.00 
Change: $0.00 
Current: $40,550.00 

226. 2005 - A - - 293100 - MZETC1 - NONCOMP - 2570 - -7343- - - - 293211 
Reference Line: C6 291P0530063 - 7 

Original: $39,500.00 
Change: $0.00 
Current: $39,500.00 

227. 2005 - A - - 293100 - M51147 - NONCOMP - 2570 - - 7W --.- - 293610 
Reference Line: C6 291P0530063 - 8 

Original: $99,600.00 
Change: $0.00 
Current: $99,600.00 

228. 2005 - A - - 293100 - MZDRC1 - NONCOMP - 2570 - - 7415 - - - - 293214 
Reference Line: 06 291 P0530063 - 9 

Original: $127,950.00 
Change: $0.00 
Current: $127,950.00 

229.2005 - A - - 293100 - MZPNC1 - NONCOMP - 2570 - -7397- - - -293213 
Reference Line: C6 291 P0530006 - 10 

Original: $200,000.00 
Change: $0.00 
Current: $200,000.00 

230. 2005 - A - - 293100 - TZAHCI - NONCOMP - 2570 - - 7405- - - -293213 
Reference Line: C6 291 P0530006 - 11 

Original: $20,000.00 
Change: $0.00 
Current: $20,000.00 

231. 2005 - A - - 293100 - MZPUB1 - NONCOMP - 3118 - - 7381- - - -293213 
Reference Line: 06 291 P0530006 - 12 

Original: $10,000.00 
Change: $0.00 
Current: $10,000.00 

232. 2005 - A - - 293100 - MZETC1 - NONCOMP - 2570 - - 7343 - - - -293211 
Reference Line: C6 291P0530006 - 13 

Original: $75,000.00 
Cpange: $0.00
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Current: $75,000.00 

233. 2005 - A - - 293100 - MZDRC1 - NONCOMP - 2570 - - 7415 - - - -293214 
Reference Line: C6 291 P0530006 - 14 

Oliginal: $50,000.00 
Change: $0.00 
Current: $50,000.00 

234. 2005- A - -293100- M51147- NONCOMP - 2570 - -7551 - - - -293610 
Reference Line: C6 291 P0530006 - 15 

Original: $25,000.00 
Change: $0.00 
Current: $25,000.00 

235.2005 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - - 7480 - - - -293510 
Reference Line: C6 291 P0530006 - 16 

Original: $95,000.00 
Change: $0.00 
Current: $95,000.00 

236. 2005 - A - - 293100 - M50117 - NONCOMP - 2570 - - 7498- - - -293510 
Reference Line: C6 291P0530006 - 17 

Original: $240,000.00 
Change: $0.00 
Current: $240,000.00 

237. 2005 -A - -291100- M51033 - NONCOMP -2570- -7027- - - -291310 
Reference Line: C6 293P0530112 - 1 

Original: $115,300.00 
Change: $0.00 
Current: $115,300.00 

238. 2005 - A - - 293100 - MZPNC1 - NONCOMP - 2570 - - 7397 - - - -293213 
Reference Line: C6 293P0530112 - 2 

Original: $150,000.00 
Change: $0.00 
Current: $150,000.00 

239. 2005- A - -293100- TZAHC1 - NONCOMP -2570- -7405- - - -293213 
Reference Line: C6 293P0530112 - 3 

Original: $75,050.00 
Change: $0.00 
Current: $75,050.00 

240. 2005 - A - - 293100 - MZIPC1 - NONCOM P - 2570 - -7480- - - -293510 
Reference Line: 06 293P0530112 - 4 

Original: $5,000.00 
Change: $0.00 
Current: $5,000.00 

241. 2005 -A - - 293100 -M50117 -NONCOMP -2570 - -7497- - - -293510 
Reference Line: C6 293P0530112 - 5 

Original: $120,000.00 
Change: $0.00 
Current: $120,000.00
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242. 2005 - A - - 293100 - M51091 - NONCOMP - 2570 - - 7500- - - -293510 
Reference Line: C6 293P0530112 - 6 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

243.2005- A - -293100- M51077 - NONCOMP -2570- -7483- - - -293510 
Reference Line: C6 293P0530112 - 7 

Original: $45,370.00 
Change: $0.00 
Current: $45,370.00 

244.2005 - A - - 293100 - MZETC1 - NONCOMP - 2570 - - 7343- - - -293211 
Reference Line: C6 293P0530112 - 8 

Original: $57,500.00 
Change: $0.00 
Clurrent: $57,500.00 

245.2005- A - -293100- M51147 - NONCOMP -2570- -7550- - - -293610 
Reference Line: C6 293P0530112 - 9 

Original: $100,000.00 
Change: $0.00 
Current: $100,000.00 

246.2005-A- -293100-MZDRC1 -NONCOMP-2570- -7415- - -- 293214 
Reference Line: C6 293P05301 12 - 10 

Original: $91,780.00 
Change: $0.00 
Current: $91,780.00 

247.2005-A- -291100-M50040-NONCOMP-2570- -7177- - - -291310 
Reference Line: C6 291 P0530126 - 1 

Original: $283,770.00 
Change: $0.00 
Current: $283,770.00 

248. 2005 - A - - 291100 - P50040 - NONCOMP - 2570 - - 7191 - - - -291310 
Reference Line: C6 291P0530126 - 2 

Original: $12,500.00 
Change: $0.00 
Current: $12,500.00 

249. 2005 -A - - 291100 -L50040 -NONCOMP -2570 - - 7192- --- 291310 
Reference Line: C6 291 P0530126 - 3 

Original: $2,550.00 
Change: $0.00 
Current: $2,550.00 

250. 2005- A - -293100-,M51147- NONCOMP - 2570 - -7548- - - -293610 
Reference Line: C6 293P0530133 - 1 

Original: $105,120.00 
Change: $0.00 
Current: $105,120.00 

251. 2005 - A - - 293100 - M51147 - NONCOMP - 2570 - - 7549- - - -293610 
Reference Line: C6 293P0530133 - 2
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Original: $115,540.00 
Change: $0.00 
Current: $115,540.00 

252. 2005- A - -293100- M51147- NONCOMP -2570- -7550- - - -293610 
Reference Line: C6 293P0530133 - 3 

Original: $133,880.00 
Change: $0.00 
Current: $133,880.00 

253.2005-A- -293100-M51147-NONCOMP-2570- -7551- - - -293610 
Reference Line: C6 293P0530133 - 4 

Original: $36,200.00 
Change: $0.00 
Current: $36,200.00 

254.2005 - A - - 293100 - M51147 - NONCOMP - 2570 - - 7552- - - -293610 
Reference Line: C6 293P0530133 - 5 

Original: $44,920.00 
Change: $0.00 
Current: $44,920.00 

255. 2005 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 7405- - - -293213 
Reference Line: C6 293P0530133 - 6 

Original: $208,350.00 
Change: $0.00 
C'urrent: $208,350.00 

256.2005 - A - - 293100 - MZPNC1 - NONCOMP - 2570 - - 7397- - - -293213 
Reference Line: C6 293P0530133 - 7 

Original: $198,500.00 
Change: $0.00 
Current: $198,500.00 

257. 2005 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - - 7480 - - - -293510 
Reference Line: C6 293P0530133 - 8 

Original: $100,000.00 
Change: $0.00 
Current: $100,000.00 

258.2005-A- -293100-M50117-NONCOMP-2570- -7497- - -- 293510 
Reference Line: C6 293P0530133 - 9 

Original: $120,000.00 
Change: $0.00 
Current: $120,000.00 

259. 2005 - A - - 293100 - M51091 - NONCOMP - 2570 - -7500 - - - - 293510 
Reference Line: C6 293P0530133 - 10 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

260. 2005 - A - - 293100 - M51077 - NONCOMP - 2570 - -7483- - - -293510 
Reference Line: C6 293P0530133 - 11 

Original: $66,670.00 
Change: $0.00 
Current: $66,670.00
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261. 2005 -A - - 293100 - M51091 - NONCOMP - 2570 - - 7499 - - :293510 
Reference Line: C6 293P0530133 - 12 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

262.2005 - A - -293100- M50117- NONCOMP -2570 - -7498- - - -293510 
Reference Line: C6 293P0530133 - 13 

Original: $240,000.00 
Change: $0.00 
Current: $240,000.00 

263. 2005- A - -291100- M51033 - NONCOMP -2570- -7027- - - -291310 
Reference Line: C6 293P0530133 - 14 

Original: $300,000.00 
Change: $0.00 
Current: $300,000.00 

264.2005- A - -293100- MZETC1 - NONCOMP -2570- -7343- - - -293211 
Reference Line: C6 293P0530133 - 15 

Original: $172,000.00 
Change: $0.00 
Current: $172,000.00 

265. 2005 - A - - 293100 - MZSSCI - NONCOMP - 2570 - - 7347 - - - - 293211 
Reference Line: C6 293P0530133 - 16 

Original: $51,400.00 
Change: $0.00 
Current: $51,400.00 

266. 2005 -A - - 293100 -MZPUB1 - NONCOMP -3118 - - 7381- - - -293213 
Reference Line: C6 293P0530151 - 1 

Original: $215,000.00 
Change: $0.00 
Current: $215,000.00 

267. 2005 - A - - 293100 - TZWBC1 - NONCOMP - 2570 - - 7402 - - - -293213 
Reference Line: C6 293P0530151 - 2 

Original: $45,900.00 
Change: $0.00 
Current: $45,900.00 

268. 2005-A -- 293100- TZWAC1 - NONCOMP - 2570 -- 7403 ---- 293213 
Reference Line: C6 293P0530151 - 3 

Original: $45,900.00 
Change: $0.00 
Current: $45,900.00 

269.2005- A - -073200- 013205 - NONCOMP -2570 - ------ 073200 
Reference Line: C6 073P0530160 - 1 

Original: $186,000.00 
Change: $0.00 
Current: $186,000.00 

270. 2005 - A - - 073200 - 013205 - NONCOMP - 2570 - ------ 073200
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Reference Line: C6 073P0530174 - 1 

Original: $175,000.00 
Change: $0.00 
Current: $175,000.00 

271. 2005 - A - - 293100 - M51163 - NONCOMP - 2570 - -7408- --- 293213 
Reference Line: C6 291P0530169 - 1 

Original: $45,000.00 
Change: $0.00 
Current: $45,000.00 

272.2005 - A - - 293100 - MZPTC1 - NONCOMP - 2570 - - 8639- - - -293213 
Reference Line: C6 291 P0530169 - 2 

Original: $29,170.00 
Change: $0.00 
Current: $29,170.00 

273. 2005 - A - - 293100 - TZEXC1 - NONCOMP - 2570 - - 8551- - - -293213 
Reference Line: C6 291 P0530169 - 3 

Qriginal: $16,670.00 
Change: $0.00 
Current: $16,670.00 

274. 2005 - A - - 293100 - MZTRC1 - NONCOMP - 2570 - - 8904 - - - -293510 
Reference Line: C6 291 P0530169 - 4 

Original: $14,000.00 
Change: $0.00 
Current: $14,000.00 

275. 2005 - A - - 293100- MZSCC1 - NONCOMP - 2570 - -8711 - - - -293510 
Reference Line: 06 291 P0530169 - 5 

Original: $26,000.00 
Change: $0.00 
Current: $26,000.00 

276.2005 - A - - 293100 - M51174 - NONCOMP - 2570 - - 8559- - - -293510 
Reference Line: C6 291 P0530169 - 6 

Original: $60,000.00 
Change: $0.00 
Current: $60,000.00 

277.2005-A- -293100- MZTRB1 - NONCOMP - 3118- - 8905- - - -293510 
Reference Line: C6 291 P0530169 - 7 

Original: $108,330.00 
Change: $0.00 
Current: $108,330.00 

278. 2005 - A - - 293100 - MZCAC1 - NONCOMP - 2570 - - 8683- - - -293510 
Reference Line: C6 291 P0530169 - 8 

Original: $0.00 
Change: $0.00.  
Current: $0.00 

279. 2005 - A - - 293100 - MZCLC1 - NONCOMP - 2570 - - 8682- - - -293510 

Reference Line: C6 291P0530169 - 9 

Original: $25,000.00
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Change: $0.00 
Current: $25,000.00 

280.2005 - A - - 293100 - M51077 - NONCOMP - 2570 - - 7489 - - - - 293510 
Reference Line: C6 291 P0530169 - 10 

Original: $27,540.00 
Change: $0.00 
Current: $27,540.00 

281. 2005 - A - - 293100 - M51077 - NONCOMP - 2570 - - 7487 - - - -293510 
Reference Line: 06 291 P0530169 - 11 

Original: $30,000.00 
Change: $0.00 
Current: $30,000.00 

282. 2005 - A - - 293100 - M51077 - NONCOMP - 2570 - - 7484- - - - 293510 
Reference Line: 06 291P0530169 - 12 

Original: $27,000.00 
Change: $0.00 
Current: $27,000.00 

293. 2005 -A- - 293100 - MZIDC1 - NONCOMP - 2570 - - 8819- - - - 293510 
Reference Line: 06 291P0530169 - 13 

Original: $26,670.00 
Change: $0.00 
Current: $26,670.00 

284.2005 - A - - 293100 - MZFZC1 - NONCOMP - 2570 - - 8818- - - - 293510 
Reference Line: 06 291P0530169 - 14 

Original: $26,670.00 
Change: $0.00 
Current: $26,670.00 

285. 2005 -A- -293100- M51175 - NONCOMP -2570- -8717- - - -293510 
Reference Line: C6 291P0530169 - 15 

Original: $20,000.00 
Change: $0.00 
Current: $20,000.00 

286. 2005- A - - 293100 - M50026 - NONCOMP -2570 - -7495- - - -293510 
Reference Line: 06 291P0530169 - 16 

Original: $30,000.00 
Change: $0.00 
Current: $30,000.00 

287. 2005- A - -293100- M50026 - NONCOMP - 2570- -8033- - - -293510 
Reference Line: C6 291 P0530169 - 17 

Original: $27,000.00 
Change: $0.00 
Current: $27,000.00 

288. 2005- A - -293100- M51091 - NONCOMP -2570- -8035 - - - -293510 
Reference Line: 06 291 P0530169 - 18 

Original: $9,180.00 
Change: $0.00 
Current: $9,180.00
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289. 2005- A - -293100- M51147- NONCOMP - 2570- - 8874- - - -293610 

Reference Line: C6 291P0530169 - 19 

Original: $8,330.00 
Change: $0.00 
Current: $8,330.00 

290. 2005 -A - - 291100 -T50040 -NONCOMP -2570 - - 8539-- - -291310 
Reference Line: C6 291 P0530169 - 20 

Original: $11,470.00 
Change: $0.00 
Current: $11,470.00 

291. 2005 - A - - 293100 - MZDIB1 - NONCOMP - 3118 - - 8991 - - - -293214 
Reference Line: 06 293P0530184 - 1 

Original: $127,370.00 
Change: $0.00 
Current: $127,370.00 

292. 2005 - A - - 293100 - MZAIB1 - NONCOMP - 3118 - - 8999- - - -293214 
Reference Line: 06 293P0530184 - 2 

Original: $211,170.00 
Change: $0.00 
Current: $211,170.00 

293.2005 - A - - 293100 - MZCFC1 - NONCOMP - 2570 - -8560- - - -293214 
Reference Line: C6 293P0530184 - 3 

Original: $3,330.00 
Change: $0.00 
Current: $3,330.00 

294. 2005 - A - - 293100 - MZTRC1 - NONCOMP - 2570 - -8910 - - - -293510 
Reference Line: 06 293P0530184 - 4 

Original: $25,000.00 
Change: $0.00 
Current: $25,000.00 

295.2005 - A - - 293100 - MZALC1 - NONCOMP - 2570 - - 9050- - - -293510 
Reference Line: 06 293P0530234 - 1 

Original: $35,000.00 
Change: $0.00 
Current: $35,000.00 

296. 2005 - A - - 293100- MZETCI - NONCOMP - 2570 - -7343- - - - 293211 
Reference Line: C6 293P0530270 - 1 

Original: $120,200.00 
Change: $0.00 
Current: $120,200.00 

297.2005 - A - - 293100 - MZPTC1 - NONCOMP - 2570 - -8639- - - -293213 
Reference Line: 06 293P0530267 - 20 

Original: $58,330.00 
Change: $0.00 
Current: $58,330.00 

298.2005 - A - - 293100 - MZPUB1 - NONCOMP - 3118 - - 7381 - - - -293213 
Reference Line: C6 293P0530267 - 21
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Original: $25,000.00 
Change: $0.00 
Current: $25,000.00 

299. 2005 - A - - 293100 - M51163 - NONCOMP - 2570 - -7408- - - -293213 
Reference Line: C6 293P0530267 - 23 

Original: $90,000.00 
Change: $0.00 
Current: $90,000.00 

300. 2005 -A- - 291100 - M51033 - NONCOMP - 2570 - -7027- - - -291310 
Reference Line: C6 291 P0530266 - 1 

Original: $240,530.00 
Change: $0.00 
Current: $240,530.00 

301. 2005- A - -293100- M51147- NONCOMP -2570- -7548- - - -293610 
Reference Line: C6 293P0530250 - 1 

Original: $80,280.00 
Change: $0.00 
Current: $80,280.00 

302. 2005 - A - - 293100 - M51147 - NONCOMP - 2570 - - 7549- - - -293610 
Reference Line: C6 293P0530250 - 2 

Original: $57,780.00 
Change: $0.00 
Current: $57,780.00 

303. 2005 - A - - 293100 - M51147 - NONCOMP - 2570 - - 7550 - - - - 293610 
Reference Line: C6 293P0530250 - 3 

Original: $116,950.00 
Change: $0.00 
Current: $116,950.00 

304. 2005 - A - - 293100 - M51147 - NONCOMP - 2570 - - 7551 - - - - 293610 
Reference Line: C6 293P0530250 - 4 

Original: $30,590.00 
Change: $0.00 
Current: $30,590.00 

305. 2005 - A - - 293100 - M51147 - NONCOMP - 2570 - - 7552- - - -293610 
Reference Line: C6 293P0530250 - 5 

Original: $22,450.00 
Change: $0.00 
Current: $22,450.00 

306.2005 - A - - 293100 - M51147 - NONCOMP - 2570 - - 8874- - - -293610 
Reference Line: C6 293P0530250 - 6 

Original: $16,670.00 
Change: $0.00 
Current: $16,670.00 

307.2005-A- -291100-L50040-NONCOMP-2570- -7192- --- 291310 
Reference Line: C6 291P0530295 - 1 

Original: $2,040.00 
Change: $0.00
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Current: $2,040.00 

308. 2005 - A - - 291100 - L50040 - NONCOMP - 2570 - -7179- - - -291310 
Reference Line: C6 291 P0530295 - 2 

Original: $3,978.00 
Change: $0.00 
Current: $3,978.00 

309. 2005 - A- - 291100 - T50040 - NONCOMP - 2570 - - 8541 - -291310 
Reference Line: 06 291P0530295 - 3 

Original: $12,000.00 
Change: $0.00 
Current: $12,000.00 

310.2005 -A - - 291100 -T50040 -NONCOMP -2570 - - 8539- --- 291310 
Reference Line: 06 291P0530295 -4 

O'riginal: $17,465.00 
Change: $0.00 
Current: $17,465.00 

311.2005-A- -291100-P50040-NONCOMP-2570- -7191 - --- 291310 
Reference Line: C6 291P0530295 - 5 

Original: $12,500.00 
Change: $0.00 
Current: $12,500.00 

312. 2005 - A - - 291100 - P50040 - NONCOMP - 2570 - - 8686- --- 291310 
Reference Line: 06 291 P0530295 - 6 

Original: $74,700.00 
Change: $0.00 
Current: $74,700.00 

313. 2005 - A - - 291100 - M50040 - NONCOMP - 2570 - - 7162- --- 291310 
Reference Line: C6 291P0530295 - 7 

Original: $63,348.00 
Change: $0.00 
Current: $63,348.00 

314. 2005 - A - - 291100 - M50040 - NONCOMP - 2570 - -7177-- -- 291310 
Reference Line: 06 291P0530295 - 8 

Original: $289,470.00 
Change: $0.00 
Current: $289,470.00 

315.2005-A- -291100-M50040-NONCOMP-2570- -7159-- -- 291310 
Reference Line: 06 291P0530295 - 9 

Original: $24,499.00 
Change: $0.00 
Current: $24,499.00 

316. 2005 - A - - 293100 - MZSSC1 - NONCOMP - 2570 - - 7347 - - - -293211 
Reference Line: 06 293P0530273 - 7 

Original: $51,290.00 
Change: $0.00 
Current: $51,290.00
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317. 2005 -A - - 293100 - MZCLC1 - NONCOMP - 2570 - - 8682- - - -293510 
Reference Line: C6 293P0530273 - 8 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

318. 2005 - A - - 293100 - M51077 - NONCOMP - 2570 - - 7489- - - -293510 
Reference Line: C6 293P0530273 - 9 

Original: $55,080.00 
Change: $0.00 
Current: $55,080.00 

319. 2005 - A - - 293100 - M51077 - NONCOMP - 2570 - - 7487 - - - -293510 
Reference Line: C6 293P0530273 - 10 

Original: $60,000.00 
Change: $0.00 
Current: $60,000.00 

320. 2005 - A - - 293100 - M51077 - NONCOMP - 2570 - - 7484 - -. 293510 
Reference Line: C6 293P0530273 - 11 

Original: $54,000.00 
Change: $0.00 
Current: $54,000.00 

321. 2005 - A - - 293100 - MZIDC1 - NONCOMP - 2570 - - 8819 - - - - 293510 
Reference Line: C6 293P0530273 - 12 

Original: $53,330.00 
Change: $0.00 
Current: $53,330.00 

322. 2005- A - -293100- M50026 - NONCOMP - 2570- - 8033- - - - 293510 
Reference Line: 06 293P0530273 - 13 

Original: $54,000.00 
Change: $0.00 
Current: $54,000.00 

323. 2005 - A - - 293100 - M51091 - NONCOMP - 2570 - - 8035- - - -293510 
Reference Line: 06 293P0530273 - 14 

Original: $18,360.00 
Change: $0.00 
Current: $18,360.00 

324. 2005- A - -293100- M50026 - NONCOMP -2570- -7495- - - -293510 
Reference Line: C6 293P0530273 - 15 

Original: $60,000.00 
Change: $0.00 
Current: $60,000.00 

325. 2005 - A - - 293100 - MZTRC1 - NONCOMP - 2570 - - 8904 - - - -293510 
Reference Line: 06 293P0530271 - 1 

Original: $28,000.00 
Change: $0.00 
Current: $28,000.00 

326. 2005- A - -293100 - M51174- NONCOMP -2570- -8559- - - -293510 
Reference Line: 06 293P0530271 - 2
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Original: $120,000.00 
Change: $0.00 
Cujrrent: $120,000.00 

327. 2005 - A - - 293100- MZTRB1 - NONCOMP - 3118-- -89 -.-.- - 293510 
Reference Line: C6 293P0530271 - 3 

Original: $150,000.00 
Change: $0.00 
Current: $150,000.00 

328.2005-A- -293100-MZDIB1 - NONCOMP-3118- -8991- - - -293214 
Reference Line: 06 293P0530292 - 1 

Original: $254,730.00 
Change: $0.00 
Current: $254,730.00 

329. 2005 - A - - 293100 - MZAIB1 - NONCOMP - 3118 - - 8999 - - - -293214 
Reference Line: C6 293P0530292 - 2 

Original: $422,350.00 
Change: $0.00 
Current: $422,350.00 

330. 2005 - A - - 292100 - MZXAC1 - NONCOMP - 2570 - - 8647 - - - - 292431 
Reference Line: 06 292P0530437 - 1 

Original: $135,000.00 
Change: $0.00 
Current: $135,000.00 

331. 2005 - A - - 293100 - TZEXC1 - NONCOMP - 2570 - - 8551- - - -293213 
Reference Line: 06 293P0530433 - 1 

Original: $79,808.00 
Change: $0.00 
Current: $79,808.00 

332. 2005 - A - - 293100 - M51077 - NONCOMP - 2570- -7483 - - - -293510 
Reference Line: 06 293P0530464 - 1 

Original: $66,660.00.  
Change: $0.00 
Current: $66,660.00 

333. 2005 - A - - 293100- M51091 - NONCOMP - 2570- - 7500- - - - 293510 
Reference Line: 06 293P0530464 - 2 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

334.2005 - A - - 293100 - M50117 - NONCOMP - 2570 - - 7498- - - - 293510 
Reference Line: 06 293P0530464 - 3 

Original: $45,750.00 
Change: $0.00 
Current: $45,750.00 

335.2005 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - - 7480 - - - - 293510 
Reference Line: 06 293P0530466 - 1 

Original: $100,000.00 
Change: $0.00 
Current: $100,000.00
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336. 2005 - A - - 293100 - MZSCCI - NONCOMP - 2570 - - 8711 - - - - 293510 
Reference Line: C6 293P0530466 - 2 

Original: $52,580.00 
Change: $0.00 
Current: $52,580.00 

337.2005 - A - - 293100 - MZTRB1 - NONCOMP - 3118 - - 8714 ---- 293510 
Reference Line: C6 293P0530466 - 3 

Original: $235,000.00 
Change: $0.00 
Current: $235,000.00 

338. 2005 - A - - 293100 - MZTRB1 - NONCOMP - 3118 - - 8905- - - -293510 
Reference Line: C6 293P0530466 - 4 

Original: $66,670.00 
Change: $0.00 
Current: $66,670.00 

339. 2005 - A - - 293100 - MZTRC1 - NONCOMP - 2570 - 8906 - - - - 293510 
Reference Line: 06 293P0530466 - 5 

Original: $80,000.00 
Change: $0.00 
Current: $80,000.00 

340. 2005 - A - - 293100 - MZTRCI - NONCOMP - 2570 - 8910 - - - - 293510 
Reference Line: C6 293P0530466 - 6 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

341. 2005 - A - - 073200 - 013205 - NONCOMP - 2570 - ------ 073200 
Reference Line: 06 073P0530213 - 1 

Original: $150,000.00 
Change: $0.00 
Current: $150,000.00 

342. 2005 - A - - 073200 - 013205 - NONCOMP - 2570 - ------ 073200 
Reference Line: C6 073P0530212 - 1 

Original: $305,522.00 
Change: $0.00 
Current: $305,522.00 

343. 2005- A - - 294100- D51178- NONCOMP -2570 - - 8794 - - - - 294100 
Reference Line: 06 294P0530532 - 1 

Original: $100,000.00 
Change: $0.00 
Current: $100,000.00 

344. 2005 - A - - 164100 - S25244 - NONCOMP - 2570 - ------ 164100 
Reference Line: 06 164P0530549 - 1 

Original: $336,598.00 
Change: $0.00 
Current: $336,598.00 

345. 2005 - A - - 034100 - 012413 - NONCOMP - 2570 - 404 - ---- 034100
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Reference Line: C6 034P0530590 - 1 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

346. 2005 - A - - 293100 - M51065 - NONCOMP - 2570 - -7411 - - - -293214 
Reference Line: 06 293P0530596 - 1 

Original: $181,600.00 
Change: $0.00 
Current: $181,600.00 

347. 2005 - A - - 293100 - M51147 - NONCOMP - 2570 - -7548 - - - - 293610 
Reference Line: C6 293P0530650 - 1 

Original: $75,000.00 
Change: $0.00 
Current: $75,000.00 

348. 2005 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 7405 - - - -293213 
Reference Line: C6 291P0530649 - 1 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

349. 2005 - A- -291100 - M51033 - NONCOMP - 2570 - - 7027- - - -291310 
Reference Line: 06 291P0530642 - 1 

Original: $90,000.00 
Change: $0.00 
Current: $90,000.00 

350. 2005 - A - - 150997 - C31244 - NONCOMP - 2570 - ----- 150997 
Reference Line: C6 150P0530613 - 1 

Original: $250,000.00 
Change: $0.00 
Current: $250,000.00 

351. 2005 -A- - 291100 - M51033 - NONCOMP - 2570 - - 7027- --- 291310 
Reference Line: 06 291P0530676 - 1 

Original: $15,000.00 
Change: $0.00 
Current: $15,000.00 

352. 2005- A - -293100- M51147 - NONCOMP - 2570- -7548 - - - -293610 
Reference Line: 06 293P0530678 - 1 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

353. 2005 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 7405- - - - 293213 
Reference Line: 06 293P0530677 - 1 

Original: $16,980.00 
Change: $0.00 
Current: $16,980.00 

354.2006-A- -291100-M51033-NONCOMP-2570- -1882- --- 291310 

Reference Line: 06 291 P0630190 - 1 

Original: $838,972.00
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Change: $0.00 
Current: $838,972.00 

355. 2006 - A - - 293100 - TZAHC1 - NONCOMP- 2570 - - 1168--- - 293213 
Reference Line: C6 293P0630251 - I 

Original: $453,323.67 
Change: $0.00 
Current: $453,323.67 

356. 2006 - A - - 293100 - TZWACI - NONCOMP - 2570 - - 1163- - - -293213 
Reference Line: C6 293P0630271 - 1 

Original: $52,020.00 
Change: $0.00 
Current: $52,020.00 

357. 2006- A - -293100 - TZWBC1 - NONCOMP - 2570 - - 1159- - - -293213 
Reference Line: 06 293P0630271 - 2 

Original: $3,189.56 
Change: $0.00 
Current: $3,189.56 

358. 2006 - A - - 293100 - MZPNC1 - NONCOMP - 2570 - - 1155 ---- 293213 
Reference Line: 06 293P0630250 - 1 

Original: $780,000.00 
Change: $0.00 
Current: $780,000.00 

359.2006- A - -293100- M51163 - NONCOMP -2570- -1171 - - - -293213 
Reference Line: 06 293P0630250 - 2 

Original: $111,030.47 
Change: $0.00 
Current: $111,030.47 

360. 2006 - A - - 293100 - MZCSC1 - NONCOMP - 2570 - 1133 - - - - 293213 
Reference Line: 06 293P0630255 - I 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

361. 2006 - A- - 293100 - MZCTC1 - NONCOMP - 2570 - -1135- --- 293213 
Reference Line: C6 293P0630255 - 2 

Original: $62,546.35 
Change: $0.00 
Current: $62,546.35 

362. 2006 - A - - 293100 - MZPUB1 - NONCOMP - 3118 - -1139- - - -293213 
Reference Line: C6 293P0630255 - 3 

Original: $150,000.00 
Change: $0.00 
Current: $150,000.00 

363. 2006 - A - - 293100 - MZPTCI - NONCOMP - 2570 - - 1141- - - -293213 
Reference Line: 06 293P0630255 - 4 

Original: $52,500.00 
Change: $0.00 
Current: $52,500.00
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364.2006 - A - - 293100 - MZXACI - NONCOMP - 2570 - - 1158 - 293213 
Reference Line: 06 293P0630255 - 5 

Original: $60,000.00 
Change: $0.00 
Current: $60,000.00 

365. 2006 - A- - 034100 - 012413 - NONCOMP - 2570 - 404 - ---- 034100 
Reference Line: C6 034P0630310 - I 

Original: $448,252.00 
Change: $0.00 
Current: $448,252.00 

366. 2006 - A - - 150997 - D25191 - NONCOMP - 2528 - ----- 150997 
Reference Line: C6 150P0630322 - I 

Original: $73,000.00 
Change: $0.00 
Current: $73,000.00 

367. 2006 - A - - 293100- MZETCI - NONCOMP - 2570 - - 1078- - - - 293210 
Reference Line: C6 293P0630272 - I 

Original: $459,982.00 
Change: $0.00 
Current: $459,982.00 

368. 2006 - A - - 297200- MZAIC1 - NONCOMP - 2570 - - 1015 - - - - 297220 
Reference Line: C6 297P0630308 - 1 

Original: $352,000.00 
Change: $0.00 
Current: $352,000.00 

369. 2006 - A - - 297200 - MZDIC1 - NONCOMP - 2570 - 1016- - - - 297220 
Reference Line: C6 297P0630308 - 2 

Original: $308,520.00 
Change: $0.00 
Current: $308,520.00 

370. 2006 - A - - 297200 - MZDRC1 - NONCOMP - 2570 - - 1018 - - - -297220 
Reference Line: 06 297P0630308 - 3 

Original: $305,629.00 
Change: $0.00 
Current: $305,629.00 

371. 2006 - A - - 297200 - MZCLC1 - NONCOMP - 2570 - - 1587 - - - -297269 
Reference Line: C6 297P0630292 - 1 

Original: $103,000.00 
Change: $0.00 
Current: $103,000.00 

372. 2006 - A- - 297200 - MZFVC1 - NONCOMP - 2570 - - 1602- - - -297269 
Reference Line: 06 297P0630292 - 2 

Original: $480,000.00 
Change: $0.00 
Current: $480,000.00 

373. 2006 - A - - 297200 - MZFVC1 - NONCOMP - 2570 - - 1603 - - - -297269 
Reference Line: C6 297P0630292 - 3
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Original: $122,400.00 
Change: $0.00 
Current: $122,400.00 

374. 2006 - A - - 297200 - MZFVC1 - NONCOMP - 2570 - 1607- - - -297269 
Reference Line: C6 297P0630292 - 4 

Original: $100,000.00 
Change: $0.00 
Current: $100,000.00 

375. 2006 - A - -297200- M51199- NONCOMP -2570 - - 1622 - - - 297269 
Reference Line: 06 297P0630292 - 5 

Original: $120,000.00 
Change: $0.00 
Current: $120,000.00 

376. 2006 - A - - 297200 - TZAHE1 - NONCOMP - 2570 - - 1638- - - - 297269 
Reference Line: 06 297P0630292 - 6 

Original: $50,510.00 
Change: $0.00 
Current: $50,510.00 

377.2006 - A - -297200- MZSSE1 - NONCOMP -2570- - 1579-- - -297241 
Reference Line: 06 297P0630292 - 7 

Original: $189,930.00 
Change: $0.00 
Current: $189,930.00 

378. 2006 - A - - 297000 - M51091 - NONCOMP - 2570 - - 1634- - - - 297013 
Reference Line: 06 297P0630292 - 8 

Original: $62,000.00 
Change: $0.00 
Current: $62,000.00 

379. 2006 - A - - 297000 - M51091 - NONCOMP - 2570 - - 1637 - - - -297013 
Reference Line: 06 297P0630292 - 9 

Original: $939,161.00 
Change: $0.00 
Current: $939,161.00 

380. 2006 - A - - 150997 - C31244 - NONCOMP - 2570 - ------ 150997 
Reference Line: 06 150P0630358 - 1 

Original: $120,000.00 
Change: $0.00 
Current: $120,000.00 

381. 2006 - A - - 297200 - MZPKC1 - NONCOMP - 2570 - 1593- - - -297269 
Reference Line: 06 297P0630367 - 1 

Original: $336,600.00 
Change: $0.00 
Current: $336,600.00 

382.2006 - A - - 297200 - MZPKC1 - NONCOMP - 2570 - 1594 - - - - 297269 
Reference Line: C6 297P0630367 - 2 

Original: $25,000.00 
Change: $0.00
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Current: $25,000.00 

383. 2006 - A - - 297200 - MZIPCI - NONCOMP - 2570 - - 1609 - - - - 297269 
Reference Line: 06 297P0630367 - 3 

Original: $42,787.36 
Change: $0.00 
Current: $42,787.36 

384. 2006 - A - - 297200 - MZBCA1 - NONCOMP - 3112 - - 2442- - - - 297122 
Reference Line: 06 297P0630365 - I 

Original: $72,718.65 
Change: $0.00 
Current: $72,718.65 

385. 2006 - A - -297200- M51059 - NONCOMP - 2570 - -2473- - - -297201 
Reference Line: 06 297P0630396 - 1 

Original: $0.00 
Change: $0.00 
Current: $0.00 

386. 2006 - A - - 297000 - M51091 - NONCOMP - 2570 - - 1634- - - -297013 
Reference Line: 06 297P0630088 - 1 

Original: $70,407.86 
Change: $0.00 
Current: $70,407.86 

387. 2006 - A - - 297200 - MZPNC1 - NONCOMP - 2570 - 1155-- - - 297220 
Reference Line: 06 297P0630133 - 1 

Original: $0.00 
Change: $50,000.00 
Current: $50,000.00 

388.2006 - A - - 297200 - MZPKCI - NONCOMP - 2570 - - 1593 - - - - 297269 
Reference Line: 06 297P0630143 - 3 

Original: $0.00 
Change: $671,746.84 
Current: $671,746.84 

389. 2006 - A - - 150997 - C31244 - NONCOMP - 2570 ------- 150997 
Reference Line: C6 150P0630147 - I 

Original: $0.00 
Change: $150,000.00 
Current: $150,000.00 

Accounting and Funding Total: 

Original: $36,680,341.92 
Change: $871,746.84 
Current: $37,552,088.76
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AMENDMENT OF SOLICIATION/MODIFICATION OF CONTRACT I CONTRACT ID CODE 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable) 
0076 09/18/2006 See Lines 

6. ISSUED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE 

Office of Procurement 
US Patent and Trademark Office 
PO Box 1450-Mail Stop 6 
600 Dulany St.,MDE, 7th Floor 
ALEXANDRIA, VA 22313-1450 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, country, state and ZIP Code) (X) 9A. AMENDMENT OF SOLICITATION NO.  

SIGNAL SOLUTIONS, INC 
3040 WILLIAMS DR # 200 
Suite 200 
FAIRFAX, VA 22031-0000 9B. DATED (SEE ITEM 11) 

10A. MODIFICATION OF CONTRACTIORDER NO.  

50PAPT201006 

X 1OB. DATED (SEE ITEM 11) 
09/27/2002 

CODE FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

El The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers is extended, is not extended, 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By 
completing items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 
OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter 
makes reference to the solicitation and this amendment, and is received prior io the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 
2002-A-1 921 00-M50039-2570-8373-192510-2002 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 
X Limitation of Funds Clause: 52.232-22 

E. IMPORTANT: Contractor El is not, E is required to sign this document and return copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitaiton/contract subject matter where feasible.) 
The purpose of this modification is to provide funding in the amount of $2,166,824.97.  

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Hope Smith 

15B. CONTRACTORJOFFEROR 15C. DATE SIGNED 168. UNIZq,?ATE~S OF A 16C. DATE SIGNED 

By W A -z 
09/18/2006 

(Signature of person authorized to sign) (St nature of fgontracting Officer) 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
Previous edition unusable Prescribed by GSA FAR (48 CFR) 53.243
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Section B - Supplies or Services and Prices/Costs 

Contracting POC: Hope Smith (571) 272-6565 Technical POC: Carol Lemieux (571) 272-5421 Contractor POC: Linda Hanson (571) 
438-6331 

Accounting and Appropriations Data: 

1. 2002 -A - - 192100 -M50039 - - 2570 - -8373- - - -192510 
Reference Line: C6 192P0230183 - 1 

Original: $250,000.00 
Change: $0.00 
Current: $250,000.00 

2. 2003 - A - - 192100 -M50046 - NONCOMP - 2570 - -2021 --- -192410 
Reference Line: C6 192P0330010 - 1 

Original: $20,000.00 
Change: $0.00 
Current: $20,000.00 

3. 2003 - A - - 192100 - MZPKC1 - NONCOMP - 2570 - - 1893 ---- 192230 
Reference Line: C6 192P0330010 - 2 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

4. 2003 - A - - 192100 - CZDUC1 - NONCOMP - 2570 - - 1881- - - -192230 
Reference Line: C6 192P0330010 - 3 

Original: $13,500.00 
Change: $0.00 
Current: $13,500.00 

5.2003-A- - 192100-PZTNC1 - NONCOMP-2570- -1900- --- 192230 
Reference Line: C6 192P0330010 - 4 

Original: $70,000.00 
Change: $0.00 
Current: $70,000.00 

6. 2003 - A - - 192100 - CZDUC1 - NONCOMP - 2570 - - 1883- - - -192230 
Reference Line: C6 192P0330010 - 5 

Original: $6,500.00 
Change: $0.00 
Current: $6,500.00 

7. 2003- A - - 192100 - MZUGC1 - NONCOMP -2570 - - 1895-- - - 192230 
Reference Line: C6 192P0330010 - 6 

Original: $170,000.00 
Change: $0.00 
Current: $170,000.00
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8. 2003 - A - - 192100 - MZEWC1 - NONCOMP - 2570 - - 1949 -.-- 192240 
Reference Line: C6 192P0330010 - 7 

Original: $33,750.00 
Change: $0.00 
Current: $33,750.00 

9. 2003 - A - - 192100 - MZFWC1 - NONCOMP - 2570 - - 1953 -- - - 192240 
Reference Line: C6 192P0330010 - 8 

Original: $22,500.00 
Change: $0.00 
Current: $22,500.00 

10. 2003 -A- - 192100- MZFWC1 - NONCOMP -2570-- 1954--- - 192240 

Reference Line: C6 192P0330010 - 9 

Original: $45,000.00 
Change: $0.00 
Current: $45,000.00 

11. 2003 - A - - 073200 - M50061 - NONCOMP - 2511 ------- 193100 
Reference Line: C6 073P0330027 - 1 

Original: $70,000.00 
Change: $0.00 
Current: $70,000.00 

12. 2003 - A - - 192100 - M50039 - NONCOMP - 2570 - - 1058- - - - 192510 
Reference Line: C6 192P0330033 - 1 

Original: $75,000.00 
Change: $0.00 
Current: $75,000.00 

13. 2003- A- -192100- MZUGCI - NONCOMP -2570- -1895- - - -192230 
Reference Line: C6 192P0330033 - 2 

Original: $505,000.00 
Change: .$0.00 
Current: $505,000.00 

14. 2003 - A - -192100 - MZUGC1 - NONCOMP - 2570 - - 1896-- - -192230 

Reference Line: C6 192P0330033 - 3 

Original: $63,000.00 
Change: $0.00 
Current: $63,000.00 

15. 2003 -A - -192100- MZPKC1 - NONCOMP- 2570- - 1892-- - -192230 
Reference Line: C6 192P0330033 - 4 

Original: $189,000.00 
Change: $0.00 
Current: $189,000.00 

16. 2003 -A- - 192100 - MZPKC1 - NONCOMP -2570 - - 1893-- - -192230 
Reference Line: C6 192P0330033 - 5 

Original: $230,000.00 
Change: $0.00 
Current: $230,000.00 

17. 2003 - A - -192100 - TZWHC1 - NONCOMP - 2570 - - 1904- - - - 192230
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Reference Line: C6 192P0330033 - 6 

Original: $45,000.00 
Change: $0.00 
Current: $45,000.00 

18. 2003 -A- - 192100 - TZWHC1 - NONCOMP - 2570 - -1905- --- 192230 
Reference Line: C6 192P0330033 - 7 

Original: $101,000.00 
Change: $0.00 
Current: $101,000.00 

19.2003-A- -192100-MZETC1 -NONCOMP-2570- -1916- --- 192240 
Reference Line: 06 192P0330033 - 8 

Original: $31,600.00 
Change: $0.00 
Current: $31,600.00 

20. 2003 -A - - 192100 - MZETC1 - NONCOMP - 2570 - - 1917- - - - 192240 

Reference Line: 06 192P0330033 - 9 

Original: $31,600.00 
Change: $0.00 
Current: $31,600.00 

21. 2003 - A - - 192100 - C50046 - NONCOMP -2570 - -2022- -... 192410 

- Reference Line: 06 192P0330033 - 10 

Original: $5,000.00 
Change: $0.00 
Current: $5,000.00 

22. 2003 -A - - 192100 - MZFWC1 - NONCOMP - 2570 - - 1947-- - - 192240 
Reference Line: 06 192P0330033 - 11 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

23.2003- A - - 192100- MZFWC1 - NONCOMP -2570 - - 1945- - - - 192240 

Reference Line: C6 192P0330033 - 12 

Original: $151,250.00 
Change: $0.00 
Current: $151,250.00 

24. 2003 - A - - 192100 - MZFWC1 - NONCOMP - 2570 - 1946- - - - 192240 

Reference Line: 06 192P0330033 - 13 

Original: $100,000.00 
Change: $0.00 
Current: $100,000.00 

25. 2003 - A - - 192100 - MZFWC1 - NONCOMP - 2570 - -1951 -. 192240 
Reference Line: 06 192P0330033 - 14 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

26. 2003 -A - - 192100 - M50039 - NONCOMP - 2570 - - 1053-- - - 192510 

Reference Line: 06 192P0330069 - 1 

Original: $46,800.00



Document Number: 50PAPT201006 Page 6 of 49 

Change: $0.00 
Current: $46,800.00 

27. 2003 - A - - 192100 - MZEMC1 - NONCOMP - 2570 - - 1873-- - - 192230 
Reference Line: C6 192P0330069 - 2 

Original: $151,000.00 
Change: $0.00 
Current: $151,000.00 

28. 2003 - A - - 192100 - TZWHC1 - NONCOMP - 2570 - - 1907-- - - 192230 
Reference Line: 06 192P0330069 - 3 

Original: $195,250.00 
Change: $0.00 
Current: $195,250.00 

29.2003-A- - 192100-MZETC1 -NONCOMP-2570- -1916- --- 192221 
Reference Line: C6 192P0330069 - 4 

Original: $65,350.00 
Change: $0.00 
Current: $65,350.00 

30. 2003- A- - 192100- MZETC1 - NONCOMP -2570- -1917- - - -192221 
Reference Line: 06 192P0330069 - 5 

Original: $65,350.00 
Change: $0.00 
Current: $65,350.00 

31. 2003 - A - - 193100 - M50026 - NONCOMP - 2570 - - 2052- - - - 193300 
Reference Line: 06 192P0330069 - 6 

Original: $135,000.00 
Change: $0.00 
Current: $135,000.00 

32. 2003 - A - - 193100 - M50026 - NONCOMP - 2570 - - 2050-- - - 193300 
Reference Line: 06 192P0330069 - 7 

Original: $1,033,040.00 
Change: $0.00 
Current: $1,033,040.00 

33. 2003 - A - - 192100 - MZEWC1 - NONCOMP - 2570 - - 1949 - - - - 192221 
Reference Line: 06 192P0330069 - 8 

Original: $33,750.00 
Change: $0.00 
Current: $33,750.00 

34. 2003 -A- - 193100- MZFWC1 - NONCOMP -2570-- 1953-- - -193300 
Reference Line: 06 192P0330069 - 9 

Original: $172,500.00 
Change: $0.00 
Current: $172,500.00 

35. 2003- A - - 193100- MZFWC1 - NONCOMP -2570-- 1954--- - 193300 
Reference Line: 06 192P0330069 - 10 

Original: $45,000.00 
Change: $0.00 
Current: $45,000.00
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36. 2003 - A - - 192100 - TZTIC1 - NONCOMP - 2570 - - 2751 - - - - 192230 
Reference Line: C6 1 92P03301 00 - 1 

Original: $96,900.00 
Change: $0.00 
Current: $96,900.00 

37. 2003 - A - - 192100 - TZWHC1 - NONCOMP -2570 - - 1907- - - - 192230 

Reference Line: 06 192P0330100 - 2 

Original: $29,260.00 
Change: $0.00 
Current: $29,260.00 

38. 2003 -A- - 192100 - M50047 - NONCOMP - 2570 - - 2943 --- - 192221 

Reference Line: C6 192P0330113 - 2 

Original: $349,988.00 
Change: $0.00 
Current: $349,988.00 

39. 2003 - A - - 192100 - M50039 - NONCOMP - 2570 - -1053- -. 192510 

Reference Line: 06 192P0330110 - 1 

Original: $13,800.00 
Change: $0.00 
Current: $13,800.00 

40. 2003 - A - - 192100 - TZWAC1 - NONCOMP - 2570 - -2977 - -- - 192230 
Reference Line: C6 192P0330117 - 1 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

41. 2003 -A - - 192100 -TZWHC1 - NONCOMP - 2570 - -1907-- - -192230 
Reference Line: 06 192P0330117 - 2 

Original: $42,500.00 
Change: $0.00 
Current: $42,500.00 

42. 2003 -A- - 192100- MZETC1 -NONCOMP -2570- -1916- -..-. 192221 
Reference Line: 06 192P0330117 - 3 

Original: $31,590.00 
Change: $0.00 
Current: $31,590.00 

43. 2•003 - A - - 193100 - TZWHE1 - NONCOMP - 2570 - - 2056 .- - 193300 

Reference Line: 06 192P0330117 - 4 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

44. 2003 - A - - 193100 - M50026 - NONCOMP - 2570 - - 2050 - - - - 193300 

Reference Line: 06 192P0330117 - 5 

Original: $49,774.00 
Change: $0.00 
Current: $49,774.00 

45. 2003 - A - - 192100 - MZPTC1 - NONCOMP - 2570 - - 2927- - - - 192230 

Reference Line: 06 192P0330106 - 1
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Original: $149,660.00 
Change: $0.00 ' 
Current: $149,660.00 

46. 2003 - A - - 192100 - M50026 - NONCOMP -2570 - - 1947- - - - 193300 
Reference Line: C6 193P0330134 - 1 

Original: $100,000.00 
Change: $0.00 
Current: $100,000.00 

47. 2003- A - - 192100 - M50026 - NONCOMP -2570 - - 1951 - -- - 193300 
Reference Line: C6 193P0330134 - 2 

Original: $47,190.00 
Change: $0.00 
Current: $47,190.00 

48. 2003 - A - - 192100 - M50026 - NONCOMP - 2570 - 1953 ---- 193300 
Reference Line: C6 193P0330134 - 3 

Original: $22,500.00 
Change: $0.00 
Current: $22,500.00 

49. 2003 - A - - 192100 - M50026 - NONCOMP - 2570 - - 1954 - --- 193300 

Reference Line: C6 193P0330134 - 4 

Original: $45,000.00 
Change: $0.00 
Current: $45,000.00 

50. 2003 - A - - 193100 - M50026 - NONCOMP - 2570 - -2053 - - - - 193300 
Reference Line: C6 193P0330134 - 5 

Original: $30,000.00 
Change: $0.00 
Current: $30,000.00 

51. 2003 -A- - 192100 - M50039 - NONCOMP - 2570 - -1058 --- -192510 
Reference Line: C6 192P0330162 - 1 

Original: $100,000.00 
Change: $0.00 
Current: $100,000.00 

52. 2003 -A- - 193100 - M50026 - NONCOMP - 2570 - - 3031 ---- 193300 
Reference Line: C6 193P0330170 - 1 

Original: $27,970.00 
Change: $0.00 
Current: $27,970.00 

53. 2003 - A - - 193100 - M50026 - NONCOMP - 2570 - - 2048- - - - 193300 

Reference Line: C6 193P0330170 - 2 

Original: $27,000.00 
Change: $0.00 
Current: $27,000.00 

54. 2003 - A - - 193100 - M50026 - NONCOMP - 2570 - - 2051 --- -193300 
Reference Line: C6 193P0330170 - 3 

Original: $20,000.00 
Change: $0.00
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Current: $20,000.00 

55. 2003 - A - - 193100 - M50026 - NONCOMP - 2570 - - 2934 ---- 193300 

Reference Line: C6 193P0330170 - 4 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

56. 2003 -A - - 192100 - CZDUC1 - NONCOMP- 2570- - 1890- - - - 193300 

Reference Line: C6 193P0330170 - 5 

Original: $15,000.00 
Change: $0.00 
Current: $15,000.00 

57. 2003- A- - 192100- M50026- NONCOMP- 2570- - 1953- - - -193300 
Reference Line: 06 193P0330170 - 6 

Original: $257,750.00 
Change: $0.00 
Current: $257,750.00 

58. 2003 -A - - 192100 -PZTNC1 -NONCOMP -2570 - - 1899-- - -193300 
Reference Line: 06 193P0330170 - 7 

Original: $47,000.00 
Change: $0.00 
Current: $47,000.00 

59. 2003 - A - - 192100 - M50026 - NONCOMP - 2570 - - 3026 - - - - 193300 

Reference Line: C6 193P0330170 - 8 

Original: $75,000.00 
Change: $0.00 
Current: $75,000.00 

60. 2003 - A - - 192100 - MZPKE1 - NONCOMP - 2570 - - 2940-.- -. 193300 

Reference Line: 06 193P0330170 - 9 

Original: $150,000.00 
Change: $0.00 
Current: $150,000.00 

61. 2003 - A - - 192100 - M50047 - NONCOMP - 2570 - - 2943-- - - 192221 

Reference Line: 06 193P0330170 - 10 

Original: $116,010.00 
Change: $0.00 
Current: $116,010.00 

62. 2003 -A- -192100- M50039 - NONCOMP -2570- -1053 --- -192510 
Reference Line: 06 192P0330185 - 1 

Original: $32,000.00 
Change: $0.00 
Current: $32,000.00 

63. 2003 - A - - 192100 - MZETCI - NONCOMP - 2570 - - 1917- - - -192221 
Reference Line: 06 192P0330185 - 2 

Original: $26,600.00 
Change: $0.00 
Current: $26,600.00
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64. 2003 -A - - 192100 - MZEWC1 - NONCOMP - 2570 - - 1949- -- - 192221 
Reference Line: C6 192P0330185 - 3 

Original: $97,600.00 
Change: $0.00 
Current: $97,600.00 

65. 2003 - A - - 192100 - M50007 - NONCOMP - 2570 - - 3028- - - - 192230 
Reference Line: C6 192P0330197 - 1 

Original: $20,000.00 
Change: $0.00 
Current: $20,000.00 

66. 2003 - A - - 192100 - D50040 - NONCOMP - 2570 - - 2620-- - - 192510 
Reference Line: C6 192P0330205 - 1 

Original: $1,000.00 
Change: $0.00 
Current: $1,000.00 

67. 2003 - A - - 192100 - M50040 - NONCOMP - 2570 - - 2628-- - - 192510 
Reference Line: C6 192P0330205 - 2 

Original: $75,816.00 
Change: $0.00 
Current: $75,816.00 

68- 2003 - A - - 192100 - C50040 - NONCOMP - 2570 - -2616 --- -192510 
Reference Line: C6 192P0330205 - 3 

Original: $450.00 
Change: $0.00 
Current: $450.00 

69. 2003 - A - - 192100 - P50040 - NONCOMP - 2570 - -2632- - - - 192510 
Reference Line: C6 192P0330205 - 4 

Original: $14,500.00 
Change: $0.00 
Current: $14,500.00 

70. 2003 - A - - 192100 - L50040 - NONCOMP - 2570 - - 2624- --- 192510 
Reference Line: C6 192P0330205 - 5 

Original: $1,000.00 
Change: $0.00 
Current: $1,000.00 

71. 2003 -A - - 192100 -T50040 -NONCOMP -2570 - - 2636-- -- 192510 
Reference Line: C6 192P0330205 - 6 

Original: $7,000.00 
Change: $0.00 
Current: $7,000.00 

72. 2003 - A - - 193100 - M50026 - NONCOMP -2570 - - 3078- - - - 193300 
Reference Line: C6 192P0330217 - 1 

Original: $220,000.00 
Change: $0.00 
Current: $220,000.00 

73. 2003 - A - - 192100- M50026 - NONCOMP - 2570 - - 1947 - --- 193300 
Reference Line: C6 192P0330217 - 2
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Original: $23,400.00 
Change: $0.00 
Current: $23,400.00 

74. 2003 - A - - 192100 - M50026 - NONCOMP - 2570 - 1953-- - - 193300 
Reference Line: C6 192P0330217 - 3 

Original: $82,000.00 
Change: $0.00 
Current: $82,000.00 

75. 2003- A - - 192100 - M50026 - NONCOMP- 2570- - 1954- - - - 193300 
Reference Line: C6 192P0330217 - 4 

Original: $45,000.00 
Change: $0.00 
Current: $45,000.00 

76. 2003- A - - 192100- M50026 - NONCOMP -2570-- 1950--- - 193300 
Reference Line: C6 192P0330217 - 5 

Original: $11,000.00 
Change: $0.00 
Current: $11,000.00 

77. 2003 - A - - 192100 - M50026 - NONCOMP - 2570 - - 3026-- - - 193300 
Reference Line: C6 192P0330217 - 6 

Original: $18,000.00 
Change: $0.00 
Current: $18,000.00 

78. 2003 - A - - 192100 - M50026 - NONCOMP - 2570 - - 3026 -- - - 193300 
Reference Line: C6 192P0330217 - 7 

Original: $147,164.00 
Change: $0.00 
Current: $147,164.00 

79. 2003 - A - - 192100 - M50047 - NONCOMP - 2570 - - 2943- -- - 192221 
Reference Line: C6 192P0330217 - 8 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

80. 2003 - A - - 192100 - M50008 - NONCOMP - 2570 - -3085- - - - 192250 
Reference Line: C6 192P0330217 - 9 

Original: $47,900.00 
Change: $0.00 
Current: $47,900.00 

81. 2003 - A - - 192100 - MZPTC1 - NONCOMP - 2570 - - 2927- -- - 192230 
Reference Line: 06 192P0330217 - 10 

Original: $5,000.00 
Change: $0.00 
Current: $5,000.00 

82. 2003 -A- - 192100 - M50026 - NONCOMP - 2570 - - 1953-- - - 193300 
Reference Line: 06 193P0330222 - 1 

Original: $174,600.00 
Change: $0.00 
Current: $174,600.00
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83. 2003 -A - -073200 - 013205 - NONCOMP - 2570 ------ 073200 
Reference Line: C6 073P0330230 - 1 

Original: $500,000.00 
Change: $0.00 
Current: $500,000.00 

84. 2004-A -- 293100 - M51077 - NONCOMP - 2570 - -4937 - - - -293510 
Reference Line: 06 293P0430016 - 1 

Original: $65,125.00 
Change: $0.00 
Current: $65,125.00 

85. 2004 - A - - 291100 - M50039 - NONCOMP - 2570 - - 4648 - - - -291310 
Reference Line: C6 293P0430016 - 2 

Original: $38,900.00 
Chahge: $0.00 
Current: $38,900.00 

86. 2004 - A - - 293100 - MZPNC1 - NONCOMP - 2570 - -4271 --- -293213 
Reference Line: 06 293P0430016 - 3 

Original: $56,450.00 
Change: $0.00 
Current: $56,450.00 

87. 2004 - A - - 293100 - TZAHCI - NONCOMP - 2570 - -4279 --- -293213 
Reference Line: 06 293P0430016 - 4 

Original: $3,000.00 
Change: $0.00 
Current: $3,000.00 

88. 2004 - A - - 293100 - MZETC1 - NONCOMP - 2570 - - 4040- --- 293211 
Reference Line: 06 293P0430016 - 5 

Original: $56,710.00 
Change: $0.00 
Current: $56,710.00 

89. 2004 -A - -293100 - TZWACI - NONCOMP - 2570 -- 4273-- - -293213 
Reference Line: 06 293P0430016 - 8 

Original: $5,000.00 
Change: $0.00 
Current: $5,000.00 

90. 2004 -A - - 293100 -MZDSC1 - NONCOMP -2570 - -5820-- - -293214 
Reference Line: 06 293P0430016 - 9 

Original: $80,000.00 
Change: $0.00 
Current: $80,000.00 

91. 2004 - A - -293100 - MZIDC1 - NONCOMP - 2570 - - 4944-- - -293510 
Reference Line: 06 293P0430016 - 10 

Original: $75,000.00 
Change: $0.00 
Current: $75,000.00 

92. 2004 - A - - 293100 - M51077 - NONCOMP - 2570 - - 4937- -- -293510
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Reference Line: C6 293P0430016 - 11 

Original: $75,000.00 
Change: $0.00 
Current: $75,000.00 

93. 2004 - A - - 293100 - M50047 - NONCOMP - 2570 - - 5831 - - - - 293610 
Reference Line: C6 293P0430041 - 1 

Original: $183,950.00 
Change: $0.00 
Current: $183,950.00 

94. 2004 - A - - 293100 - T50047 - NONCOMP - 2570 - - 5832 --- -293610 
Reference Line: C6 293P0430041 - 2 

Original: $66,050.00 
Change: $0.00 
Current: $66,050.00 

95. 2004-A -- 293100- M50008 - NONCOMP -2570- -4301 ---- 293212 
Reference Line: C6 293P0430046 - 1 

Original: $11,910.00 
Change: $0.00 
Current: $11,910.00 

96. 2004-A -- 291100 - M50039 - NONCOMP -2570 - -4649 - -- - 291310 
Reference Line: C6 293P0430046 - 2 

Original: $75,000.00 
Change: $0.00 
Current: $75,000.00 

97. 2004 - A - - 293100 - MZPNC1 - NONCOMP - 2570 - - 4271 -- - -293213 
Reference Line: C6 293P0430046 - 3 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

98. 2004 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 4279 --- -293213 
Reference Line: C6 293P0430046 - 4 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

99. 2004 - A - - 293100 - MZETC1 - NONCOMP - 2570 - - 4040--- - 293211 
Reference Line: C6 293P0430046 - 5 

Original: $13,220.00 
Change: $0.00 
Current: $13,220.00 

100. 2004 - A - - 293100 - TZWAC1 - NONCOMP - 2570 - - 4273 - - - -293213 
Reference Line: C6 293P0430046 - 6 

Original: $15,000.00 
Change: $0.00 
Current: $15,000.00 

101. 2004 - A - - 293100 - MZDSC1 - NONCOMP - 2570 - - 5820 -- - - 293214 

Reference Line: C6 293P0430046 - 7 

Original: $90,000.00
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Change: $0.00 
Current: $90,000.00 

102.2004 - A - - 293100 - MZIPC1 - NONCOMP - 2570-- - 4931-- - -293510 
Reference Line: C6 293P0430048 - 1 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

103. 2004 - A - - 293100 - MZFZC1 - NONCOMP - 2570 - -4943 --- -293510 
Reference Line: C6 293P0430048 - 2 

Original: $112,500.00 
Change: $0.00 
Current: $112,500.00 

104. 2004 - A - - 293100 - MZIDC1 - NONCOMP - 2570 - - 4953 --- - 293510 
Reference Line: C6 293P0430048 - 3 

Original: $18,000.00 
Change: $0.00 
Current: $18,000.00 

105. 2004 - A - - 293100 - M51091 - NONCOMP - 2570 - - 4973 -- - -293510 
Reference Line: 06 293P0430048 - 4 

Original: $65,500.00 
Change: $0.00 
Current: $65,500.00 

106. 2004 - A - -293100 - M51077 - NONCOMP - 2570 - -4937 - - - - 293510 

Reference Line: C6 293P0430048 - 5 

Original: $95,000.00 
Change: $0.00 
Current: $95,000.00 

107. 2004 -A - - 293100 - MZSSC1 - NONCOMP - 2570 - - 4043- - - -293211 
Reference Line: 06 293P0430052 - 1 

Original: $13,550.00 
Change: $0.00 
Current: $13,550.00 

108. 2004 - A - - 291100 - M50039 - NONCOMP - 2570 - - 4649- - - -291310.  
Reference Line: 06 293P0430052 - 2 

Original: $72,000.00 
Change: $0.00 
Current: $72,000.00 

109.2004 - A - - 293100 - MZPNC1 - NONCOMP - 2570 - - 4271 -- - - 293213 

Reference Line: 06 293P0430052 - 3 

Original: $170,000.00 
Change: $0.00 
Current: $170,000.00 

110. 2004 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 4279 -- - -1293213 

Reference Line: 06 293P0430052 - 4 

Original: $74,670.00 
Change: $0.00 
Current: $74,670.00
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111. 2004 - A - - 293100 - PZGNC1 - NONCOMP - 2570 - - 5865 - - - - 293213 
Reference Line: 06 293P0430052 - 5 

Original: $20,000.00 
Change: $0.00 
Current: $20,000.00 

112.2004 - A - - 293100 - TZWAC1 - NONCOMP - 2570 - -4273 -- 293213 
Reference Line: C6 293P0430052 - 6 

Original: $5,000.00 
Change: $0.00 
Current: $5,000.00 

113. 2004 -A- -293100- M51077 - NONCOMP-2570- -4937-- - -293510 

Reference Line: C6 293P0430052 - 7 

Original: $96,000.00 
Change: $0.00 
Current: $96,000.00 

114. 2004 - A - - 293100 - MZDSC1 - NONCOMP - 2570 - - 5820- - - -293214 
Reference Line: 06 293P0430052 - 8 

Original: $130,000.00 
Change: $0.00 
Current: $130,000.00 

115. 2004 - A - - 293100 - MZETC1 - NONCOMP - 2570 - -4040- - -- 293211 

Reference Line: 06 293P0430052 - 9 

Original: $43,780.00 
Change: $0.00 
Current: $43,780.00 

116. 2004 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - - 4931 -- - - 293510 
Reference Line: 06 293P0430052 - 10 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

117. 2004 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - - 4932- - - -293510 
Reference Line: 06 293P0430052 - 11 

I 

* Original: $85,000.00 
Change: $0.00 
Current: $85,000.00 

118.2004-A- -293100-M51077-NONCOMP-2570- -4937-- - -293510 
Reference Line: 06 293P0430052 - 12 

Original: $52,500.00 
Change: $0.00 
Current: $52,500.00 

119. 2004 - A - - 293100 - M50117 - NONCOMP - 2570 - - 49.69- - - -293510 
Reference Line: 06 293P0430052 - 13 

Original: $91,800.00 
Change: $0.00 
Current: $91,800.00 

120. 2004 - A - - 293100 - TZAHC1 - NONCOMP -2570 - - 4977-- - -293510 
Reference Line: 06 293P0430052 - 14
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Original: $24,275.00 
Change: $0.00 
Current: $24,275.00 

121. 2004 - A - -293100 - M50117 - NONCOMP - 2570 - -4970- --- 293510 
Reference Line: 06 293P0430052 - 15 

Original: $1,425.00 
Change: $0.00 
Current: $1,425.00 

122. 2004 - A - -291100 - M50039 - NONCOMP - 2570 - -4649-- - -291310 
Reference Line: CI6 293P0430121 - 1 

Original: $86,000.00 
Change: $0.00 
Current: $86,000.00 

123. 2004 - A - - 293100 - TZAHCI - NONCOMP - 2570 - -4279 - - - - 293213 
Reference Line: C6 293P0430121 - 3 

Original: $45,000.00 
Change: $0.00 
Current: $45,000.00 

124.2004-A- -293100-M51128-NONCOMP-2570- -4936 --- -293510 
Reference Line: 06 293P0430121 - 6 

Original: $49,308.00 
Change: $0.00 
Current: $49,308.00 

125. 2004 - A - - 293100 - MZETC1 - NONCOMP - 2570 - - 4040- -- - 293211 

Reference Line: 06 293P0430121 - 7 

Original: $58,000.00 
Change: $0.00 
Current: $58,000.00 

126. 2004 - A - - 293100 - MZIPCI - NONCOMP - 2570 - - 4935-- -- 293510 
Reference Line: 06 293P0430121 - 11 

Original: $10,000.00 
Change: $0.00 
Current: $10,000.00 

127. 2004-A- -293100-M51128- NONCOMP-2570- -4936- - - -293510 
Reference Line: 06 293P0430121 - 12 

Original: $60,692.00 
Change: $0.00 
Current: $60,692.00 

128. 2004 - A - - 293100 - M51078 - NONCOMP - 2570 - - 4938-- -- 293510 
Reference Line: 06 293P0430121 - 14 

Original: $115,000.00 
Change: $0.00 
Current: $115,000.00 

129. 2004 -A- -291100-M51034-NONCOMP-2570- - 4652- - - -291310 
Reference Line: 06 293P0430133 - 1 

Original: $220,840.00 
Change: $0.00
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Current: $220,840.00 

130. 2004 - A - -293100 - MZPNC1 - NONCOMP - 2570 -- 4271 - 293213 
Reference Line: C6 293P0430133 ' 2 

Original: $473,550.00 
Change: $0.00 
Current: $473,550.00 

131. 2004 -A - - 293100 -TZAHC1 - NONCOMP -2570 - - 4279- - - -293213 
Reference Line: 06 293P0430133 - 3 

Original: $164,540.00 
Change: $0.00 
Current: $164,540.00 

132. 2004- A - - 293100 - PZGNC1 - NONCOMP - 2570 - - 5865- - - -293213 
Reference Line: C6 293P0430133 - 4 

Original: $60,420.00 
Change: $0.00 
Current: $60,420.00 

133. 2004 - A - -293100 - TZWAC1 - NONCOMP - 2570 - - 4273-- - -293213 
Reference Line: C6 293P0430133 - 5 

Original: $25,000.00 
Change: $0.00 
Current: $25,000.00 

134. 2004 -A- - 293100 -MZSSC1 - NONCOMP -2570 - -4043-- - -293211 
Reference Line: 06 293P0430133 - 6 

Original: $43,650.00 
Change: $0.00 
Current: $43,650.00 

135. 2004 - A - - 293100 - M51097 - NONCOMP - 2570 - -5831 - - - -293610 
Reference Line: C6 293P0430133 - 7 

Original: $160,000.00 
Change: $0.00 
Current: $160,000.00 

136. 2004 - A - -293100 - M51077 - NONCOMP - 2570 - -4937- - - -293510 
Reference Line: 06 293P0430133 - 8 

Original: $190,000.00 
Change: $0.00 
Current: $190,000.00 

137. 2004 - A - -293100 - MZDSC1 - NONCOMP - 2570 - - 5820 - --- 293214 

Reference Line: 06 293P0430133 - 9 

Original: $300,000.00 
Change: $0.00 
Current: $300,000.00 

138. 2004 - A - - 293100 - MZETC1 - NONCOMP - 2570 - -4040- - -- 293211 
Reference Line: C6 293P0430133 - 10 

Original: $118,900.00 
Change: $0.00 
Current: $118,900.00
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139. 2004 - A - -293100 - MZSCC1 - NONCOMP - 2570 - -4930 -- - - 293510 
Refe rence Line: C6 293P0430133 - 11 

Original: $45,000.00 
Change: $0.00 
Current: $45,000.00 

140. 2004 - A - -293100 - PZTNC1 - NONCOMP - 2570 - -4978 --- -293510 
Reference Line: 06 293P0430133 - 12 

Original: $16,500.00 
Change: $0.00 
Current: $16,500.00 

141. 2004 - A - - 293100 - MZSCC1 - NONCOMP - 2570 - - 4929 - - - - 293510 
Reference Line: 06 293P0430133 - 13 

Original: $325,840.00 
Change: $0.00 
Current: $325,840.00 

142. 2004 -A - - 293100 -MZCAC1 - NONCOMP -2570 - -4938- - - -293510 
Reference Line: 06 293P0430133 - 14 

Original: $5,000.00 
Change: $0.00 
Current: $5,000.00 

143. 2004 - A - - 293100 - MZFZC1 - NONCOMP - 2570 - - 4943 - - - - 293510 
Reference Line: 06 293P0430133 - 15 

Original: $41,500.00 
Change: $0.00 
Current: $41,500.00 

144. 2004 - A - -293100 - MZIDC1 - NONCOMP - 2570 - - 4944- - - -293510 
Reference Line: 06 293P0430133 - 16 

Original: $25,000.00 
Change: $0.00 
Current: $25,000.00 

145. 2004-A -- 293100- M51086 - NONCOMP -2570- -4953 --- -293510 
Reference Line: 06 293P0430133 -. 17 

Original: $30,000.00 
Change: $0.00 
Current: $30,000.00 

146.2004-A- -293100-M50117-NONCOMP-2570- -4969- - - -293510 
Reference Line: 06 293P0430133 - 18 

Original: $55,080.00 
Change: $0.00 
Current: $55,080.00 

147. 2004 -A - - 293100 -M50117 -NONCOMP -2570 - - 4970-- - -293510 
Reference Line: 06 293P0430133 - 19 

Original: $179,290.00 
Change: $0.00 
Current: $179,290.00 

148. 2004 - A - - 293100 - M51091 - NONCOMP - 2570 - - 4973 --- -293510 
Reference Line: 06 293P0430133 - 20
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Original: $24,500.00 
Change: $0.00 
Current: $24,500.00 

149. 2004 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - -4977-- - -293510 
Reference Line: C6 293P0430133 - 21 

Original: $24,275.00 
Change: $0.00 
Current: $24,275.00 

150. 2004 - A - -293100 - MZXAC1 - NONCOMP - 2570 - - 5986- - - - 293510 
Reference Line: 06 293P0430133 - 22 

Original: $67,555.00 
Change: $0.00 
Current: $67,555.00 

151. 2004 -A - - 293100 - MZDSC1 - NONCOMP - 2570 - - 5820-- - -293214 
Reference Line: 06 293P0430162 - 1 

Original: $87,360.00 
Change: $0.00 
Current: $87,360.00 

152. 2004- A - -293100- P51097 - NONCOMP -2570 - -6030- - - -293610 
Reference Line: 06 293P0430171 - 1 

Original: $478,860.00 
Change: $0.00 
Current: $478,860.00 

153. 2004 - A - - 293100 - M51128 - NONCOMP - 2570 - - 4936 ---- 293510 
Reference Line: 06 293P0430171 - 2 

Original: $131,720.00 
Change: $0.00 
Current: $131,720.00 

154. 2004 - A - - 291100 - M50040 - NONCOMP - 2570 - - 5676 -- - - 291310 
Reference Line: 06 291 P0430186 - 1 

Original: $85,760.00 
Change: $0.00 
Current: $85,760.00 

155. 2004 -A - -291100- P50040 - NONCOMP -2570- -5666- - - -291310 
Reference Line: 06 291 P0430186 - 2 

Original: $11,773.00 
Change: $0.00 
Current: $11,773.00 

156. 2004 - A - - 291100 - T50040 - NONCOMP - 2570 - - 5667 --- -291310 
Reference Line: 06 291 P0430186 - 3 

Original: $20,736.00 
Change: $0.00 
Current: $20,736.00 

157. 2004 - A - - 291100 - M50040 - NONCOMP - 2570 - - 5950- - - -291310 
Reference Line: C6 291 P0430186 - 4 

Original: $15,980.00 
Change: $0.00 
Current: $15,980.00
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158. 2004 - A - - 291100 - M50040 - NONCOMP - 2570 - - 5665- --- 291310 
Reference Line: C6 291 P0430186 - 5 

Original: $161,878.00 
Change: $0.00 
Current: $161,878.00 

159. 2004- A - - 291100 - M50040 - NONCOMP - 2570 - - 5665 --- -291310 
Reference Line: C6 291 P0430196 - 1 

Original: $79,130.00 
Change: $0.00 
Current: $79,130.00 

160. 2004 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - -4931 - - - - 293510 
Reference Line: C6 293P0430205 - 1 

Original: $80,000.00 
Change: $0.00 
Current: $80,000.00 

161. 2004 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - -4932-- - -293510 
Reference Line: C6 293P0430205 - 2 

Original: $104,550.00 
Change: $0.00 
Current: $104,550.00 

162. 2004 - A - - 293100 - MZIPCI - NONCOMP - 2570 - -4935- - - -293510 
Reference Line: C6 293P0430205 - 3 

Original: $39,180.00 
Change: $0.00 
Current: $39,180.00 

163. 2004 - A - - 293100 - MZSCC1 - NONCOMP - 2570 - - 4929 . .- 293510 

Reference Line: C6 293P0430205 - 4 

Original: $65,160.00 
Change: $0.00 
Current: $65,160.00 

164. '004 - A - - 293100 - M51086 - NONCOMP -2570-- 4955 - - - -293510 
Reference Line: C6 293P0430205 - 5 

Original: $40,800.00 
Change: $0.00 
Current: $40,800.00 

165. 2004 - A - - 293100 - M50117 - NONCOMP - 2570 -- 4969 - -- - 293510 
Reference Line: C6 293P0430205 - 6 

Original: $77,740.00 
Change: $0.00 
Current: $77,740.00 

166. 2004 - A - - 293100 - M50117 - NONCOMP - 2570 - - 4970- - - -293510 
Reference Line: 06 293P0430205 - 7 

Original: $105,000.00 
Change: $0.00 
Current: $105,000.00 

167. 2004 - A - - 293100 - PZTNC1 - NONCOMP - 2570 - - 4979 - - - - 293510
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Reference Line: C6 293P0430205 - 8 

Original: $48,000.00 
Change: $0.00 
Current: $48,000.00 

168. 2004 - A - - 293100 - MZDSC1 - NONCOMP - 2570 - - 5820-- - -293214 
Reference Line: 06 293P0430205 - 9 

Original: $34,360.00 
Change: $0.00 
Current: $34,360.00 

169. 2004 - A - - 291100 - M50039 - NONCOMP - 2570 -- 4649 --- - 291310 
Reference Line: C6 293P0430248 - 1 

Original: $216,400.00 
Change: $0.00 
Current: $216,400.00 

170. 2004 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - -4935 --- - 293510 
Reference Line: C6 293P0430248 - 2 

Original: $10,000.00 
Change: $0.00 
Current: $10,000.00 

171. 2004 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - -4932 - - - - 293510 
Reference Line: C6 293P0430248 - 3 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

172. 2004- A - -293100- M50117- NONCOMP -2570 -- 4969-- - -293510 
Reference Line: C6 293P0430248 - 4 

Original: $36,720.00 
Change: $0.00 
Current: $36,720.00 

173. 2004- A - -293100- M50117 - NONCOMP - 2570 - -4970 - - - -293510 
Reference Line: C6 293P0430248 - 5 

Original: $37,730.00 
Change: $0.00 
Current: $37,730.00 

174. 2004 - A - - 293100 - M51086 - NONCOMP - 2570 - - 4953 - - - -293510 
Reference Line: 06 293P0430248 - 6 

Original: $12,000.00 
Change: $0.00 
Current: $12,000.00 

175.2004 - A - - 293100 - M51128 - NONCOMP - 2570 - - 4936 --- -293510 
Reference Line: 06 293P0430248 - 7 

Original: $25,000.00 
Change: $0.00 
Current: $25,000.00 

176. 2004-A -- 293100- M51080 - NONCOMP -2570-- 4942-- - -293510 
Reference Line: 06 293P0430248 - 8 

Original: $90,000.00
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Change: $0.00 
Current: $90,000.00 

177. 2004-A -- 293100- M51077 - NONCOMP - 2570 - -4937-- - - 293510 
Reference Line: 06 293P0430248 - 9 

Original: $46,000.00 
Change: $0.00 
Current: $46,000.00 

178. 2004 - A - - 293100 - PZTNC1 - NONCOMP - 2570 - - 4979 ---- 293510 
Reference Line: C6 293P0430248 - 10 

Original: $12,000.00 
Change: $0.00 
Current: $12,000.00 

179. 2004 -A - - 293100 -TZAHC1 - NONCOMP - 2570 - - 4279- - - -293213 
Reference Line: 06 293P0430248 - 11 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

180. 2004 - A - - 293100 - MZETC1 - NONCOMP - 2570 - - 4040--- - 293211 
Reference Line: 06 293P0430248 - 12 

Original: $69,390.00 
Change: $0.00 
Current: $69,390.00 

181. 2004 - A - - 293100 - MZSSCI - NONCOMP - 2570 - - 4043-- - - 293211 
Reference Line: 06 293P0430248 - 13 

Original: $43,790.00 
Change: $0.00 
Current: $43,790.00 

182.2004 - A - -295100 - PZIAB1 - NONCOMP - 3118 - - 6128- - - -295510 
Reference Line: 06 293P0430248 - 14 

Original: $96,000.00 
Change: $0.00 
Current: $96,000.00 

183.2004-A- -291100-M51034-NONCOMP-2570- -4652- --- 291310 
Reference Line: 06 291 P0430267 - 1 

Original: $107,880.00 
Change: $0.00 
Current: $107,880.00 

184. 2004 - A - - 293100 - PZGNC1 - NONCOMP - 2570 - - 5865-- -- 293213 
Reference Line: 06 293P0430278 - 3 

Original: $10,000.00 
Change: $0.00 
Current: $10,000.00 

185. 2004 - A - - 295100 - PZXFB1 - NONCOMP - 3118 - -6155- - - -295510 
Reference Line: 06 293P0430278 - 4 

Original: $79,860.00 
Change: $0.00 
Current: $79,860.00
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186. 2004 - A - - 295100 - M51081 - NONCOMP - 2570 - - 6173 - - - - 293510 
Reference Line: 06 293P0430278 - 5 

Original: $85,760.00 
Change: $0.00 
Current: $85,760.00 

187. 2004-A -- 293100 - M50117 - NONCOMP - 2570 -- 4970 -- - - 293510 
Reference Line: 06 293P0430278 - 6 

Original: $50,720.00 
Change: $0.00 
Current: $50,720.00 

188. 2004 - A - - 293100 - M51081 - NONCOMP - 2570 - - 4945 -- - - 293510 
Reference Line: 06 293P0430278 - 7 

Original: $72,570.00 
Change: $0.00 
Current: $72,570.00 

189. 2004 -A - - 293100 - M51077 - NONCOMP - 2570 -- 4937 --- -293510 
Reference Line: 06 293P0430278 - 8 

Original: $105,390.00 
Change: $0.00 
Current: $105,390.00 

190. 2004 - A - -291100 - MZCAC1 - NONCOMP - 2570 - - 6170 --- -291310 
Reference Line: 06 293P0430278 - 9 

Original: $23,250.00 
Change: $0.00 
Current: $23,250.00 

191. 2004-A -- 293100- M51079 - NONCOMP - 2570 - - 5887 - - - - 293510 
Reference Line: 06 293P0430278 - 10 

Original: $15,930.00 
Change: $0.00 
Current: $15,930.00 

192. 2004-A -- 293100- M50003 - NONCOMP -2570 - - 6165 --- -293211 
Reference Line: 06 293P0430276 - 1 

Original: $11,000.00 
Change: $0.00 
Current: $11,000.00 

193. 2004 - A - - 293100 - MZBSC1 - NONCOMP - 2570 - - 4060- - - -293211 
Reference Line: 06 293P0430276 - 2 

Original: $24,000.00 
Change: $0.00 
Current: $24,000.00 

194. 2004 - A - - 291100 - M50117 - NONCOMP - 2570 - -6142- --- 293510 
Reference Line: 06 293P0430276 - 3 

Original: $64,000.00 
Change: $0.00 
Current: $64,000.00 

195. 2004 - A - - 293100.- M50003 - NONCOMP - 2570 - - 6165 - - - - 293211 
Reference Line: 06 293P0430301 - 1
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Original: $30,000.00 
Change: $0.00 
Current: $30,000.00 

196. 2004 - A - -293100 -TZAHC1 - NONCOMP - 2570 - -4279- - - -293213 
Reference Line: C6 293P0430303 - 1 

Original: $48,500.00 
Change: $0.00 
Current: $48,500.00 

197. 2004 - A - - 293100 - P51097 - NONCOMP - 2570 - - 6030 - - - - 293610 
Reference Line: 06 293P0430307 - 1 

Original: $124,080.00 
Change: $0.00 
Current: $124,080.00 

198. 2004 - A - - 293100 - MZBCC1 - NONCOMP - 2570 - - 6192- - - -293211 
Reference Line: 06 293P0430328 - 1 

Original: $298,000.00 
Change: $0.00 
Current: $298,000.00 

199. 2004 - A - - 293100 - M50117 - NONCOMP - 2570 - - 4970 -- - - 293510 
Reference Line: C6 293P0430328 - 2 

Original: $77,000.00 
Change: $0.00 
Current: $77,000.00 

200. 2004- A - - 293100 - M51077 - NONCOMP -2570 -- 4937 - - - - 293510 
Reference Line: 06 293P0430336 - 1 

Original: $35,000.00 
Change: $0.00 
Current: $35,000.00 

201. 2004 - A - - 291100 - M50040 - NONCOMP - 2570 - - 5665- - - -291310 
Reference Line: 06 291 P0430342 - 1 

Original: $241,020.00 
Change: $0.00 
Current: $241,020.00 

202. 2004 - A - - 291100 - P50040 - NONCOMP - 2570 - - 5666- - - -291310 
Reference Line: 06 291 P0430342 - 2 

Original: $9,500.00 
Change: $0.00 
Current: $9,500.00 

203. 2004 - A - - 291100 - T50040 - NONCOMP - 2570 -- 5667-- - -291310 
Reference Line: 06 291 P0430342 - 3 

Original: $11,360.00 
Change: $0.00 
Current: $11,360.00 

204. 2004- A - -291100- M50040 - NONCOMP -2570 - - 5950- - - - 291310 
Reference Line: 06 291 P0430342 - 4 

Original: $8,000.00 
Change: $0.00
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Current: $8,000.00 

205. 2004 -A - - 291100 - D50040 - NONCOMP - 2570 - - 5674-- - -291310 
Reference Line: C6 291 P0430342 - 5 

Original: $15,750.00 
Change: $0.00 
Current: $15,750.00 

206. 2004 - A - - 291100- M50040 - NONCOMP -2570- - 5676 - - - - 291310 
Reference Line: 06 291 P0430342 - 6 

Original: $85,770.00 
Change: $0.00 
Current: $85,770.00 

207. 2004 - A - - 291100 - L50040 - NONCOMP - 2570 - - 5675- - - -291310 
Reference Line: 06 291 P0430342 - 7 

Original: $5,000.00 
Change: $0.00 
Current: $5,000.00 

208. '2004 - A - - 293100- M51134 - NONCOMP -2570 - -6280- -- - 293211 
Reference Line: 06 293P0430354 - 1 

Original: $107,000.00 
Change: $0.00 
Current: $107,000.00 

209. 2005 - A - - 291100 - M51033 - NONCOMP - 2570 - - 7027-- - -291310 

Reference Line: 06 291 P0530006 - 1 

Original: $85,000.00 
Change: $0.00 
Current: $85,000.00 

210. 2005 - A - - 291100 - MZPNC1 - NONCOMP - 2570 - - 7397- - - -293213 
Reference Line: 06 291 P0530006 - 2 

Original: $0.00 
Change: $0.00 
Current: $0.00 

211. 2005 - A - - 291100 - TZAHC1 - NONCOMP - 2570 - - 7405-- - -293213 
Reference Line: 06 291 P0530006 - 3 

Original: $0.00 
Change: $0.00 
Current: $0.00 

212. 2005 - A - - 291100 - MZPUB1 - NONCOMP - 3118 - - 7381- - - -293213 
Reference Line: 06 291 P0530006 - 4 

Original: $0.00 
Change: $0.00 
Current: $0.00 

213. 2005 - A - - 291100- MZETC1 - NONCOMP - 2570 - - 7343 - - - - 293211 
Reference Line: 06 291 P0530006 - 5 

Original: $0.00 
Change: $0.00 
Current: $0.00
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214. 2005 - A - -291100 - MZDRC1 - NONCOMP - 2570 - - 7415- - - -293214 
Reference Line: C6 291 P0530006 -6 

Original: $0.00 
Change: $0.00 
Current: $0.00 

215. 2005 -A - - 291100 -M51147 -NONCOMP -2570 - - 7551-- - -293610 
Reference Line: 06 291 P0530006 - 7 

Original: $0.00 
Change: $0.00 
Current: $0.00 

216. 2005 - A - - 291100 - MZIPC1 - NONCOMP - 2570 - - 7480 --- - 293510 
Reference Line: 06 291 P0530006 - 8 

Original: $0.00 
Change: $0.00 
Current: $0.00 

217. 2005 -A - - 291100 -M50117 -NONCOMP -2570 - - 7498- --- 293510 
Reference Line: 06 291 P0530006 - 9 

Original: $0.00 
Change: $0.00 
Current: $0.00 

218. 2005- A•- z- 164100- S25244 - NONCOMP- 2570 ------- 164100 
Reference Line: 06 164P0530015 - 1 

Original: $99,900.00 
Change: $0.00 
Current: $99,900.00 

219. 2005 - A - - 073200 -013205 - NONCOMP - 2570 ------- 073200 

Reference Line: 06 073P0530022 - 1 

Original: $107,000.00 
Change: $0.00 
Current: $107,000.00 

220.2005-A- -291100-M51033-NONCOMP-2570- -7027- --- 291310 
Reference Line: 06 291 P0530063 - 1 

Original: $99,700.00 
Chahge: $0.00 
Current: $99,700.00 

221. 2005 -A - - 293100 -MZPNCI - NONCOMP -2570 - - 7397-- - -293213 
Reference Line: 06 291 P0530063 - 2 

Original: $140,000.00 
Change: $0.00 
Current: $140,000.00 

222. 2005 - A - - 293100 - M51077 - NONCOMP - 2570 - - 7483 --- - 293510 
Reference Line: 06 291 P0530063 - 3 

Original: $21,300.00 
Change: $0.00 
Current: $21,300.00 

223. 2005 - A - - 293100 - M51134 - NONCOMP - 2570 - - 7479-- - -293510 

Reference Line: 06 291 P0530063 - 4
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Original: $180,000.00 
Change: $0.00 
Current: $180,000.00 

224. 2005- A - - 293100 - MZSSC1 - NONCOMP - 2570- - 7347 -- - - 293211 
Reference Line: C6 291 P0530063 - 5 

Original: $51,400.00 
Change: $0.00 
Current: $51,400.00 

225. 2005 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 7405 - - - - 293213 
Reference Line: C6 291 P0530063 - 6 

Original: $40,550.00 
Change: $0.00 
Current: $40,550.00 

226. 2005 - A - - 293100 - MZETC1 - NONCOMP - 2570 - - 7343 - - - - 293211 
Reference Line: C6 291 P0530063 - 7 

Original: $39,500.00 
Change: $0.00 
Current: $39,500.00 

227. 2005 - A - -293100 - M51147 - NONCOMP - 2570 - - 7548 - -- - 293610 
Reference Line: C6 291 P0530063 - 8 

Originai± $99,600.00 .  
Change: $0.00 
Current: $99,600.00 

228. 2005 - A - - 293100 - MZDRC1 - NONCOMP - 2570 - -7415 ---- 293214 
Reference Line: C6 291 P0530063 - 9 

Original: $127,950.00 
Change: $0.00 
Current: $127,950.00 

229. 2005 - A - - 293100 - MZPNC1 - NONCOMP -.2570 - -7397 - - - -293213 
Reference Line: C6 291 P0530006 - 10 

Original: $200,000.00 
Change: $0.00 
Current: $200,000.00 

230. 2005 -A - - 293100 -TZAHC1 - NONCOMP -2570 - -7405- - - -293213 
Reference Line: C6 291 P0530006 - 11 

Original: $20,000.00 
Change: $0.00 
Current: $20,000.00 

231. 2005 -A - - 293100 -MZPUB1 - NONCOMP -3118 - - 7381- - -- 293213 
Reference Line: C6 291 P0530006 - 12 

Original: $10,000.00 
Change: $0.00 
Current: $10,000.00 

232. 2005 - A - - 293100 - MZETC1 - NONCOMP - 2570 - -7343 - - -- 293211 
Reference Line: C6 291 P0530006 -13 

Original: $75,000.00 
Change: $0.00 
Current: $75,000.00
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233. 2005 - A - - 293100 - MZDRC1 - NONCOMP - 2570 - - 7415- - - -293214 
Reference Line: C6 291 P0530006 - 14 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

234. 2005- A - - 293100 - M51147 - NONCOMP - 2570 - - 7551 - - - - 293610 
Reference Line: 06 291 P0530006 - 15 

Original: $25,000.00 
Change: $0.00 
Current: $25,000.00 

235. 2005 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - -7480- - - - 293510 
Reference Line: C6 291 P0530006 - 16 
.Original: $95,000.00 
Change: $0.00 
Current: $95,000.00 

236. 2005- A - - 293100- M50117 - NONCOMP - 2570 - - 7498- - - - 293510 
Reference Line: C6 291 P0530006 - 17 

Original: $240,000.00 
Change: $0.00 
Current: $240,000.00 

237.2005-A- -291100-M51033-NONCOMP-2570- -7027- - - -291310 
Reference Line: 06 293P0530112 - 1 

Original: $115,300.00 
Change: $0.00 
Current: $115,300.00 

238. 2005 - A - - 293100 - MZPNCI - NONCOMP - 2570 - - 7397- - - -293213 
Reference Line: 06 293P0530112 - 2 

Original: $150,000.00 
Change: $0.00 
Current: $150,000.00 

239..2005 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 7405 - - - - 293213 
Reference Line: C6 293P0530112 - 3 

Original: $75,050.00 
Change: $0.00 
Current: $75,050.00 

240. 2005 - A - - 293100 - MZIPC1 - NONCOMP - 2570 - -7480-- -- 293510 
Reference Line: 06 293P0530112 - 4 

Original: $5,000.00 
Change: $0.00 
Current: $5,000.00 

241. 2005 - A - - 293100 - M50117 - NONCOMP - 2570 - -7497 - - - - 293510 
Reference Line: C6 293P0530112 - 5 

Original: $120,000.00 
Change: $0.00 
Current: $120,000.00 

242. 2005 - A - - 293100 - M51091 - NONCOMP - 2570 - - 7500- - - - 293510
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Reference Line: C6 293P0530112 - 6 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

243. 2005 - A - - 293100 - M51077 - NONCOMP - 2570 - - 7483 ---- 293510 
Reference Line: 06 293P0530112 - 7 

Original: $45,370.00 
Change: $0.00 
Current: $45,370.00 

244. 2005 - A - - 293100 - MZETC1 - NONCOMP - 2570 - - 7343- - - -293211 
Reference Line: 06 293P0530112 - 8 

Original: $57,500.00 
Change: $0.00 
Current: $57,500.00 

245. 2005 -A - -293100- M51147 - NONCOMP -2570- -7550-- -- 293610 
Reference Line: C6 293P0530112 - 9 

Original: $100,000.00 
Change: $0.00 
Current: $100,000.00 

246. 2005 - A - - 293100 - MZDRC1 - NONCOMP - 2570 - -7415- - - -293214 
Reference Line: C6 293P0530112 - 10 -1 0 

Original: $91,780.00 
Change: $0.00 
Current: $91,780.00 

247. 2005- A - -291100-M50040-NONCOMP-2570- - 7177- - - -291310 
Reference Line: 06 291 P0530126 - 1 

Original: $283,770.00 
Change: $0.00 
Current: $283,770.00 

248.2005-A- -291100-P50040-NONCOMP-2570- -7191- - -- 291310 
Reference Line: 06 291 P0530126 - 2 

Original: $12,500.00 
Change: $0.00 
Current: $12,500.00 

249. 2005-A- -291100-L50040-NONCOMP-2570- -7192- --- 291310 
Reference Line: 06 291 P0530126 - 3 

Original: $2,550.00 
Change: $0.00 
Current: $2,550.00 

250. 2005 - A - - 293100 - M51147 - NONCOMP - 2570 - -7548- - - -293610 
Reference Line: 06 293P0530133 - 1 

Original: $105,120.00 
Change: $0.00 
Current: $105,120.00 

251. 2005 - A - - 293100 - M51147 - NONCOMP - 2570 - 7549- - - -293610 
Reference Line: 06 293P0530133 - 2 

Original: $115,540.00



Document Number: 50PAPT201006 Page 30 of 49 

Change: $0.00 
Current: $115,540.00 

252. 2005 - A - - 293100 - M51147 - NONCOMP - 2570 - - 7550 -- - -293610 
Reference Line: C6 293P0530133 - 3 

Original: $133,880.00 
Change: $0.00 
Current: $133,880.00 

253. 2005 - A - - 293100- M51147 - NONCOMP - 2570 - - 7551 - - - -293610 
Reference Line: C6 293P0530133 - 4 

Original: $36,200.00 
Change: $0.00 
Current: $36,200.00 

254..2005 - A - - 293100 - M51147 - NONCOMP - 2570 - -7552 --- - 293610 
Reference Line: C6 293P0530133 - 5 

Original: $44,920.00 
Change: $0.00 
Current: $44,920.00 

255. 2005 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - -7405- - - -293213 
Reference Line: C6 293P0530133 - 6 

Original: $208,350.00 
Change: $G.00 
Current: $208,350.00 

256. 2005 - A - - 293100 - MZPNCl - NONCOMP - 2570 - - 7397 - - - -293213 
Reference Line: C6 293P0530133 - 7 

Original: $198,500.00 
Change: $0.00 
Current: $198,500.00 

257. 2005 - A - -293100 - MZIPCI - NONCOMP - 2570 - - 7480- - - -293510 
Reference Line: C6 293P0530133 - 8 

Original: $100,000.00 
Change: $0.00 
Current: $100,000.00 

258. 2005 -A - - 293100 - M50117 - NONCOMP - 2570 - - 7497 - -- - 293510 

Reference Line: C6 293P0530133 - 9 

Original: $120,000.00 
Change: $0.00 
Current: $120,000.00 

259. 2005 -A - - 293100 - M51091 - NONCOMP - 2570 - - 7500 --- -293510 
Reference Line: C6 293P0530133 - 10 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

260. 2005 - A - - 293100 - M51077 - NONCOMP - 2570 - -7483 - - - -293510 
Reference Line: C6 293P0530133 - 11 

Original: $66,670.00 
Change: $0.00 
Current: $66,670.00
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261. 2005 - A - - 293100 - M51091 - NONCOMP - 2570 - - 7499- -- - 293510 
Reference Line: C6 293P0530133 - 12 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

262. 2005 - A - - 293100 - M50117 - NONCOMP - 2570 - - 7498 --- -293510 
Reference Line: C6 293P0530133 - 13 

Original: $240,000.00 
Change: $0.00 
Current: $240,000.00 

263. 2005- A - - 291100 - M51033 - NONCOMP - 2570 -- 7027 - - - - 291310 
Reference Line: C6 293P0530133 - 14 

Original: $300,000.00 
Change: $0.00 
Current: $300,000.00 

264. 2005 - A - - 293100- MZETC1 - NONCOMP - 2570 -- 7343- -- - 293211 
Reference Line: C6 293P0530133 - 15 

Original: $172,000.00 
Change: $0.00 
Current: $172,000.00 

265. 2005 - A - - 293100 - MZSSCI - NONCOMP - 2570 - - 7347 - - - - 293211 
Reference Line: 06 293P0530133 - 16 

Original: $51,400.00 
Change: $0.00 
Current: $51,400.00 

266. 2005 - A - - 293100 - MZPUB1 - NONCOMP - 3118 - - 7381 - - - -293213 
Reference Line: 06 293P0530151 - 1 

Original: $215,000.00 
Change: $0.00 
Current: $215,000.00 

267. 2005 - A - - 293100 - TZWBC1 - NONCOMP - 2570 - - 7402- - - -293213 
Reference Line: C6 293P0530151 - 2 

Original: $45,900.00 
Change: $0.00 
Current: $45,900.00 

268. 2005 - A - - 293100 - TZWAC1 - NONCOMP - 2570 - -7403-- - -293213 
Reference Line: 06 293P0530151 - 3 

Original: $45,900.00 
Change: $0.00 
Current: $45,900.00 

269. 2005 - A - - 073200 - 013205 - NONCOMP - 2570 ------- 073200 
Reference Line: C6 073P0530160 - 1 

Original: $186,000.00 
Change: $0.00 
Current: $186,000.00 

270. 2005 - A - - 073200 - 013205 - NONCOMP - 2570 - ----- 073200 
Reference Line: 06 073P0530174 - 1
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Original: $175,000.00 
Change: $0.00 
Current: $175,000.00 

271. 2005 -A- -293100-M51163-NONCOMP-2570- - 7408- - - - 293213 
Reference Line: C6 291 P0530169 - 1 

Original: $45,000.00 
Change: $0.00 
Current: $45,000.00 

272. 2005 - A - - 293100 - MZPTC1 - NONCOMP - 2570 - - 8639- - - -293213 
Reference Line: C6 291 P0530169 - 2 

Original: $29,170.00 
Change: $0.00 
Current: $29,170.00 

273. 2005 - A - - 293100 - TZEXC1 - NONCOMP - 2570 - - 8551 - - -- 293213 
Reference Line: C6 291 P0530169 - 3 

Original: $16,670.00 
Change: $0.00 
Current: $16,670.00 

274. 2005 - A - - 293100 - MZTRCI - NONCOMP - 2570 - -8904- - - -293510 
Reference Line: C6 291 P0530169 - 4 

Original: $14,000.00 
Change: $0.00 
Current: $14,000.00 

275. 2005 -A- - 293100 - MZSCC1 - NONCOMP - 2570- - 8711 - - - - 293510 
Reference Line: C6 291 P0530169 - 5 

Original: $26,000.00 
Change: $0.00 
Current: $26,000.00 

276. 2005 - A - - 293100 - M51174 - NONCOMP - 2570 - - 8559-- -- 293510 
Reference Line: C6 291 P0530169 - 6 

Original: $60,000.00 
Change: $0.00 
Current: $60,000.00 

277. 2005 - A - - 293100 - MZTRB1 - NONCOMP - 3118 - - 8905- - - -293510 
Reference Line: C6 291 P0530169 - 7 

Original: $108,330.00 
Change: $0.00 
Current: $108,330.00 

278. 2005 - A - - 293100 - MZCAC1 - NONCOMP - 2570 - -8683- - - -293510 
Reference Line: C6 291 P0530169 - 8 

Original: $0.00 
Change: $0.00 
Current: $0.00 

279. 2005 - A - - 293100 - MZCLC1 - NONCOMP - 2570 - - 8682- - - - 293510 
Reference Line: C6 291 P0530169 - 9 

Original: $25,000.00 
Change: $0.00



Document Number: 50PAPT201006 Page 33 of 49 

Current: $25,000.00 

280. 2005 - A - - 293100 - M51077 - NONCOMP - 2570 - - 7489 --- -293510 
Reference Line: C6 291 P0530169 • 10 

Original: $27,540.00 
Change: $0.00 
Current: $27,540.00 

281. 2005 - A - - 293100 - M51077 - NONCOMP - 2570 - -7487 - - - - 293510 
Reference Line: 06 291 P0530169 - 11 

Original: $30,000.00 
Change: $0.00 
Current: $30,000.00 

282. 2005 - A - - 293100 - M51077 - NONCOMP - 2570 - -7484 --- -293510 
Reference Line: 06 291 P0530169 - 12 

Original: $27,000.00 
Change: $0.00 
Current: $27,000.00 

283. 2005 - A - - 293100 - MZIDC1 - NONCOMP - 2570 - - 8819-- - -293510 
Reference Line: C6 291 P0530169 - 13 

Original: $26,670.00 
Change: $0.00 
Current: $26,670.00 

284.2005 - A - - 293100 - MZFZC1 - NONCOMP - 2570 - - 8818- - - -293510 
Reference Line: C6 291 P0530169 - 14 

Original: $26,670.00 
Change: $0.00 
Current: $26,670.00 

285. 2005 - A - - 293100 - M51175 - NONCOMP - 2570 - - 8717- - - -293510 
Reference Line: C6 291 P0530169 - 15 

Original: $20,000.00 
Change: $0.00 
Current: $20;000.00 

286. 2005 -A - - 293100 - M50026 - NONCOMP - 2570 - - 7495 - - - - 293510 
Reference Line: C6 291 P0530169 - 16 

Original: $30,000.00 
Change: $0.00 
Current: $30,000.00 

287. 2005-A -- 293100- M50026 - NONCOMP -2570-- 8033 --- -293510 
Reference Line: 06 291 P0530169 - 17 

Original: $27,000.00 
Change: $0.00 
Current: ' $27,000.00 

288. 2005 - A - - 293100 - M51091 - NONCOMP - 2570 - - 8035 - - - - 293510 
Reference Line: 06 291 P0530169 - 18 

Original: $9,180.00 
Change: $0.00 
Current: $9,180.00
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289. 2005 - A - - 293100 - M51147 - NONCOMP - 2570 - - 8874- --- 293610 
Reference Line: C6 291 P0530169 - 19 

Original: $8,330.00 
Change: $0.00 
Current: $8,330.00 

290. 2005 - A - - 291100 - T50040 - NONCOMP - 2570 - - 8539 ---- 291310 
Reference Line: C6 291 P0530169 - 20 

Original: $11,470.00 
Change: $0.00 
Current: $11,470.00 

291. 2005 -A - - 293100 - MZDIB1 - NONCOMP - 3118 - - 8991- - - -293214 
Reference Line: C6 293P0530184 - 1 

Original: $127,370.00 
Change: $0.00 
Current: $127,370.00 

292. 2005 - A - - 293100 - MZAIB1 - NONCOMP - 3118 - - 8999 --- -293214 
Reference Line: 06 293P0530184 - 2 

Original: $211,170.00 
Change: $0.00 
Current: $211,170.00 

- 293. 2005 - A, - 293100 - MZCFC1 - NONCOMP-- 2570- - 8560 - - - - 293214 
Reference Line: C6 293P0530184 - 3 

Original: $3,330.00 
Change: $0.00 
Current: $3,330.00 

294. 2005 - A - - 293100 - MZTRC1 - NONCOMP - 2570 - - 8910- - - -293510 
Reference Line: 06 293P0530184 - 4 

Original: $25,000.00 
Change: $0.00 
Current: $25,000.00 

295.2005 - A - - 293100 - MZALC1 - NONCOMP - 2570 - - 9050 - - - -293510 
Reference Line: 06 293P0530234 - 1 

Original: $35,000.00 
Change: $0.00 
Current: $35,000.00 

296. 2005 - A - - 293100 - MZETC1 - NONCOMP - 2570 - - 7343 - - - - 293211 
Reference Line: 06 293P0530270 - 1 

Original: $120,200.00 
Change: $0.00 
Current: $120,200.00 

297. 2005 - A - - 293100 - MZPTC1 - NONCOMP - 2570 - - 8639- - - - 293213 
Reference Line: 06 293P0530267 - 20 

Original: $58,330.00 
Change: $0.00 
Current: $58,330.00 

298. 2005 - A - - 293100 - MZPUB1 - NONCOMP - 3118 - - 7381 -- -- 293213 

Reference Line: 06 293P0530267 - 21
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Original: $25,000.00 
Change: $0.00 
Current: $25,000.00 

299. 2005 - A - - 293100 - M51163 - NONCOMP - 2570 - - 7408 - -- - 293213 
Reference Line: 06 293P0530267 - 23 

Original: $90,000.00 
Change: $0.00 
Current: $90,000.00 

300. 2005- A- -291100- M51033 - NONCOMP -2570-- 7027-- - -291310 
Reference Line: C6 291 P0530266 - 1 

Original: $240,530.00 
Change: $0.00 
Current: $240,530.00 

301. 2005 - A - - 293100 - M51147 - NONCOMP - 2570 - - 7548-- - -293610 
Reference Line: 06 293P0530250 - 1 

Original: $80,280.00 
Change: $0.00 
Current: $80,280.00 

302. 2005 - A - - 293100 - M51147 - NONCOMP - 2570 - - 7549 - - - - 293610 
Reference Line: 06 293P0530250 - 2 

-Original: $57,780.00 .. .-..  

Change: $0.00 
Current: $57,780.00 

303. 2005 - A - - 293100 - M51147 - NONCOMP - 2570 - - 7550 --- -293610 
Reference Line: C6 293P0530250 - 3 

Original: $116,950.00 
Change: $0.00 
Current: $116,950.00 

304. 2005 - A - - 293100 - M51147 - NONCOMP - 2570 - - 7551 - - - - 293610 

Reference Line: 06 293P0530250 - 4 

Original: $30,590.00 
Change: $0.00 
Current: $30,590.00 

305. 2005 - A - -293100 - M51147 - NONCOMP - 2570 - - 7552 -- - - 293610 
Reference Line: C6 293P0530250 - 5 

Original: $22,450.00 
Change: $0.00 
Current: $22,450.00 

306. 2005-A -- 293100- M51147 - NONCOMP -2570-- 8874 --- -293610 
Reference Line: 06 293P0530250 - 6 

Original: $16,670.00 
Change: $0.00 
Current: $16,670.00 

307. 2005-A- -291100-L50040-NONCOMP-2570- -7192- - - -291310 
Reference Line: 06 291 P0530295 - 1 

Original: $2,040.00 
Change: $0.00 
Current: $2,040.00
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308. 2005 - A - - 291100 - L50040 - NONCOMP - 2570 - - 7179 - - - - 291310 
Reference Line: 06 291 P0530295 - 2 

Original: $3,978.00 
Change: $0.00 
Current: $3,978.00 

309. 2005 - A - - 291100 - T50040 - NONCOMP - 2570 -- 8541 - -- -291310 
Reference Line: 06 291 P0530295 - 3 

Original: $12,000.00 
Change: $0.00 
Current: $12,000.00 

310. 2005- A - -291100- T50040 - NONCOMP -2570- -8539- - - - 291310 
Reference Line: C6 291 P0530295 - 4 

Original: $17,465.00 
Change: $0.00 
Current: $17,465.00 

311.2005-A- -291100-P50040-NONCOMP-2570- -7191 - --- 291310 
Reference Line: 06 291 P0530295 - 5 

Original: $12,500.00 
Change: $0.00 
Current: $12,500.00 

312.2005-A- -291100-P50040-NONCOMP-2570- -8686- --- 291310 
Reference Line: 06 291 P0530295 - 6 

Original: $74,700.00 
Change: $0.00 
Current: $74,700.00 

313. 2005 - A - - 291100 - M50040 - NONCOMP - 2570 - -7162 --- -291310 
Reference Line: 06 291 P0530295 - 7 

Original: $63,348.00 
Change: $0.00 
Current: $63,348.00 

314. 2005 - A - -291100 - M50040 - NONCOMP - 2570 - -7177-- - -291310 
Reference Line: 06 291 P0530295 - 8 

Original: $289,470.00 
Change: $0.00 
Current: $289,470.00 

315. 2005 - A - - 291100 - M50040 - NONCOMP - 2570- - 7159- - - -291310 
Reference Line: C6 291 P0530295 - 9 

Original: $24,499.00 
Change: $0.00 
Current: $24,499.00 

316. 2005 - A - - 293100 - MZSSC1 - NONCOMP - 2570 - - 7347- - - - 293211 
Reference Line: 06 293P0530273 - 7 

Original: $51,290.00 
Change: $0.00 
Current: $51,290.00 

317. 2005 - A - - 293100 - MZCLC1 - NONCOMP - 2570 - - 8682- - - -293510
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Reference Line: C6 293P0530273 - 8 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

318. 2005 - A - - 293100 - M51077 - NONCOMP - 2570 - - 7489 -- - - 293510 
Reference Line: C6 293P0530273 - 9 

Original: $55,080.00 
Change: $0.00 
Current: $55,080.00 

319. 2005 - A - -293100 - M51077 - NONCOMP - 2570 - - 7487 - - - - 293510 
Reference Line: 06 293P0530273 - 10 

Original: $60,000.00 
Change: $0.00 
Current: $60,000.00 

320. 2005- A - -293100- M51077 - NONCOMP -2570-- 7484 --- -293510 
Reference Line: C6 293P0530273 - 11 

Original: $54,000.00 
Change: $0.00 
Current: $54,000.00 

321. 2005 - A - - 293100 - MZIDC1 - NONCOMP - 2570 - - 8819- - - -293510 
Reference Line: 06 293P0530273 - 12 

Original: $53,330.00 
Change: $0.00 
Current: $53,330.00 

322. 2005- A - -293100- M50026 - NONCOMP -2570- -8033-- - -293510 
Reference Line: C6 293P0530273 - 13 

Original: $54,000.00 
Change: $0.00 
Current: $54,000.00 

323. 2005 - A - - 293100 - M51091 - NONCOMP - 2570 - - 8035-- - - 293510 
Reference Line: 06 293P0530273 - 14 

Original: $18,360.00 
Change: $0.00 
Current: $18,360.00 

324. 2005 - A - -293100 - M50026 - NONCOMP -2570 - - 7495 -- - - 293510 
Reference Line: 06 293P0530273 - 15 

Original: $60,000.00 
Change: $0.00 
Current: $60,000.00 

325. 2005 - A - - 293100 - MZTRC1 - NONCOMP - 2570 - - 8904- - - -293510 
Reference Line: 06 293P0530271 - 1 

Original: $28,000.00 
Change: $0.00 
Current: $28,000.00 

326. 2005 - A - - 293100 - M51174 - NONCOMP - 2570 - - 8559 - - - - 293510 
Reference Line: 06 293P0530271 - 2 

Original: $120,000.00



Document Number: 50PAPT201006 Page 38 of 49 

Change: $0.00 
Current: $120,000.00 

327. 2005 - A - - 293100 - MZTRB1 - NONCOMP - 31-18 - - 8905- -- 293510 
Reference Line: 06 293P0530271 - 3 

Original: $150,000.00 
Change: $0.00 
Current: $150,000.00 

328. 2005 - A - - 293100 - MZDIB1 - NONCOMP - 3118 - -8991 - - - - 293214 
Reference Line: 06 293P0530292 - 1 

Original: $254,730.00 
Change: $0.00 
Current: $254,730.00 

329. 2005 - A - - 293100 - MZAIB1 - NONCOMP - 3118 -- 8999- -- -293214 
Reference Line: 06 293P0530292 - 2 

Original: $422,350.00 
Change: $0.00 
Current: $422,350.00 

330. 2005 - A - - 292100 - MZXAC1 - NONCOMP - 2570 - -8647-- - -292431 
Reference Line: C6 292P0530437 - 1 

Original: -$135,000.00 
Change: $.00 .
Current: $135,000.00 

331. 2005 -A - - 293100 - TZEXCI - NONCOMP - 2570 - -8551- - - -293213 
Reference Line: 06 293P0530433 - 1 

Original: $79,808.00 
Change: $0.00 
Current: $79,808.00 

332. 2005-A- - 293100 - M51077 - NONCOMP - 2570 - - 7483-- - -293510 
Reference Line: 06 293P0530464 - 1 

Original: $66,660.00 
Change: $0.00 
Current: $66,660.00 

333. 2005 - A - - 293100 - M51091 - NONCOMP - 2570 - - 7500 -. 293510 
Reference Line: 06 293P0530464 - 2 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

334. 2005-A -- 293100 - M50117 - NONCOMP -2570 - - 7498 - - - - 293510 
Reference Line: 06 293P0530464 - 3 

Original: $45,750.00 
Change: $0.00 
Current: $45,750.00 

335. 2005-A- -293100-MZIPC1 - NONCOMP-2570- -7480- -293510 
Reference Line: C6 293P0530466 - 1 

Original: $100,000.00 
Change: $0.00 
Current: $100,000.00
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336. 2005 -A - - 293100 -MZSCC1 - NONCOMP -2570 - - 8711 ---- 293510 
Reference Line: C6 293P0530466 - 2 

Original: $52,580.00 
Change: $0.00 
Current: $52,580.00 

337. 2005 -A - - 293100 -MZTRB1 - NONCOMP -3118 - -8714- -- - 293510 
Reference Line: 06 293P0530466 - 3 

Original: $235,000.00 
Change: $0.00 
Current: $235,000.00 

338. 2005 - A- -293100 - MZTRB1 - NONCOMP - 3118 - - 8905- - - - 293510 
Reference Line: C6 293P0530466 - 4 

Original: $66,670.00 
Change: $0.00 
Current: $66,670.00 

339. 2005 - A - -293100 - MZTRC1 - NONCOMP - 2570 - -8906- - - -293510 
Reference Line: C6 293P0530466 - 5 

Original: $80,000.00 
Change: $0.00 
Current: $80,000.00 

340. 2005 - A - - 293100 - MZTRC1 - NONCOMP - 2570- -8910- - - -293510 
Reference Line: 06 293P0530466 - 6 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

341. 2005 - A - - 073200 - 013205 - NONCOMP - 2570 ------- 073200 
Reference Line: C6 073P0530213 - 1 

Original: $150,000.00 
Change: $0.00 
Current: $150,000.00 

342. 2005 - A - - 073200 - 013205 - NONCOMP - 2570 - ----- 073200 
Reference Line: 06 073P0530212 - 1 

Original: $305,522.00 
Change: $0.00 
Current: $305,522.00 

343. 2005 - A - - 294100 - D51178 - NONCOMP - 2570 - - 8794- - - -294100 
Reference Line: 06 294P0530532 - 1 

Original: $100,000.00 
Change: $0.00 
Current: $100,000.00 

344. 2005 - A - - 164100 -S25244 - NONCOMP - 2570 ------- 164100 
Reference Line: 06 164P0530549 - 1 

Original: $336,598.00 
Chahge: $0.00 
Current: $336,598.00 

345. 2005 -A - -034100 - 012413 - NONCOMP - 2570 - 404 - ---- 034100 
Reference Line: 06 034P0530590 - 1



Document Number: 50PAPT201006 Page 40 of 49 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

346. 2005 -A- -293100- M51065 - NONCOMP -2570- -7411 - - -- 293214 
Reference Line: C6 293P0530596 - 1 

Original: $181,600.00 
Change: $0.00 
Current: $181,600.00 

347. 2005-A -- 293100- M51147 - NONCOMP -2570- -7548 --- -293610 
Reference Line: 06 293P0530650 - 1 

Original: $75,000.00 
Change: $0.00 
Current: $75,000.00 

348. 2005 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 7405- - - -293213 
Reference Line: 06 291 P0530649 - 1 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

349. 2005- A - -291100 - M51033 - NONCOMP - 2570 -- 7027 - - - - 291310 
Reference Line: 06 291 P0530642 - 1 

Original: $90,000.00 
Change: $0.00 
Current: $90,000.00 

350. 2005 - A - - 150997 - C31244 - NONCOMP - 2570 ------- 150997 
Reference Line: 06 150P0530613 - 1 

Original: $250,000.00 
Change: $0.00 
Current: $250,000.00 

351. 2005 -A - - 291100 - M51033 - NONCOMP - 2570 - - 7027- - - -291310 
Reference Line: C6 291 P0530676 - 1 

Original: $15,000.00 
Change: $0.00 
Current: $15,000.00 

352. 2005 - A - -293100 - M51147- NONCOMP -2570 - - 7548-- - - 293610 
Reference Line: 06 293P0530678 - I 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

353. 2005 - A - - 293100 - TZAHC1 - NONCOMP - 2570 - - 7405- - - -293213 
Reference Line: 06 293P0530677 - 1 

Original: $16,980.00 
Change: $0.00 
Current: $16,980.00 

354. 2006 - A - - 291100 - M51033 - NONCOMP-2570 - - 1882- --- 291310 
Reference Line: 06 291 P0630190 - 1 

Original: $838,972.00 
Change: $0.00
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Current: $838,972.00 

355.2006-A- -293100-TZAHC1 - NONCOMP-2570- -1168- - - -293213 
Reference Line: C6 293P0630251 - I 

Original: $453,323.67 
Change: $0.00 
Current: $453,323.67 

356. 2006 - A - - 293100 - TZWAC1 - NONCOMP - 2570 - - 1163 - - - -293213 
Reference Line: C6 293P0630271 - 1 

Original: $52,020.00 
Change: $0.00 
Current: $52,020.00 

357. 2006 - A -- 293100 - TZWBC1 - NONCOMP - 2570 - - 1159- - - -293213 
Reference Line: C6 293P0630271 - 2 

Original: $3,189.56 
Change: $0.00 
Current: $3,189.56 

358. 2006 - A - - 293100 - MZPNC1 - NONCOMP - 2570 - - 1155- - -- 293213 
Reference Line: C6 293P0630250 - 1 

Original: $780,000.00 
Change: $0.00 
Current: $780,000.00 

359. 2006 - A - - 293100 - M51163 - NONCOMP - 2570 - - 1171-- - -293213 
Reference Line: C6 293P0630250 - 2 

Original: $111,030.47 
Change: $0.00 
Current: $111,030.47 

360. 2006 - A - - 293100 - MZCSC 1 - NONCOMP - 2570 - - 1133- - - -293213 
Reference Line: C6 293P0630255 - 1 

Original: $40,000.00 
Change: $0.00 
Current: $40,000.00 

361. ý006 - A - - 293100 - MZCTC1 - NONCOMP - 2570 - - 1135- - -- 293213 
Reference Line: C6 293P0630255 - 2 

Original: $62,546.35 
Change: $0.00 
Current: $62,546.35 

362. 2006 -A- -293100 - MZPUB1 - NONCOMP- 3118- - 1139- - - -293213 
Reference Line: C6 293P0630255 - 3 

Original: $150,000.00 
Change: $0.00 
Current: $150,000.00 

363. 2006 - A - - 293100 - MZPTC1 - NONCOMP - 2570 - - 1141- - - -293213 
Reference Line: C6 293P0630255 - 4 

Original: $52,500.00 
Change: $0.00 
Current: $52,500.00
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364. 2006 - A - - 293100 - MZXAC1 - NONCOMP - 2570 - - 1158- - - - 293213 
Reference Line: C6 293P0630255 - 5 

Original: $60,000.00 
Change: $0.00 
Current: $60,000.00 

365. 2006 - A - - 034100 - 012413 - NONCOMP - 2570 - 404 - ---- 034100 
Reference Line: C6 034P0630310 - 1 

Original: $448,252.00 
Change: $0.00 
Current: $448,252.00 

366.2006 - A - - 150997 - D25191 - NONCOMP - 2528 ------- 150997 
Reference Line: C6 150P0630322 - 1 

Original: $73,000.00 
Change: $0.00 
Current: $73,000.00 

367. 2006 - A - - 293100 - MZETC1 - NONCOMP - 2570 - - 1078- - - - 293210 
Reference Line: 06 293P0630272 - 1 

Original: $459,982.00 
Change: $0.00 
Current: $459,982.00 

368. 2006 - A - - 297200 - MZAIC1 - NONCOMP - 2570 - - 1015-- - -297220 
.Reference Line: C6 297P0630308 - 1 

Original: $352,000.00 
Change: $0.00 
Current: $352,000.00 

369. 2006 - A - - 297200 - MZDIC1 - NONCOMP - 2570 - - 1016 --- -297220 
Reference Line: 06 297P0630308 - 2 

Original: $308,520.00 
Change: $0.00 
Current: $308,520.00 

370. 2006 - A - - 297200 - MZDRC1 - NONCOMP - 2570 - - 1018- - - -297220 
Reference Line: 06 297P0630308 - 3 

Original: $305,629.00 
Change: $0.00 
Current: $305,629.00 

371. 2006 - A - - 297200 - MZCLC1 - NONCOMP - 2570 - - 1587-- - - 297269 
Reference Line: 06 297P0630292 - 1 

Original: $103,000.00 
Change: $0.00 
Current: $103,000.00 

372. -2006 - A - - 297200 - MZFVC1 - NONCOMP - 2570 - 1602 - - - - 297269 
Reference Line: 06 297P0630292 - 2 

Original: $480,000.00 
Change: $0.00 
Current: $480,000.00 

373. 2006 - A - - 297200 - MZFVC1 - NONCOMP - 2570 - 1603- - - -297269 
Reference Line: 06 297P0630292 - 3
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Original: $122,400.00 
Change: $0.00 
Current: $122,400.00 

374. 2006 - A - - 297200 - MZFVC1 - NONCOMP -2570 - 1607 --- -297269 
Reference Line: 06 297P0630292 - 4 

Original: $100,000.00 
Change: $0.00 
Current: $100,000.00 

375. 2006 - A - - 297200 - M51199 - NONCOMP - 2570 - - 1622 - - -- 297269 
Reference Line: C6 297P0630292 - 5 

Original: $120,000.00 
Change: $0.00 
Current: $120,000.00 

376..2006 - A - - 297200 - TZAHE1 - NONCOMP - 2570 - - 1638- - - -297269 
Reference Line: 06 297P0630292 - 6 

Original: $50,510.00 
Change: $0.00 
Current: $50,510.00 

377. 2006 - A - - 297200 - MZSSE1 - NONCOMP - 2570 - - 1579- - - -297241 
Reference Line: 06 297P0630292 - 7 

Original: $189,930.00 
Change: $0.00 
Current: $189,930.00 

378. 2006 - A - - 297000 - M51091 - NONCOMP - 2570 - - 1634 --.- -297013 
Reference Line: 06 297P0630292 - 8 

Original: $62,000.00 
Change: $0.00 
Current: $62,000.00 

379. 2006 - A - - 297000 - M51091 - NONCOMP - 2570 - - 1637- -- -297013 
Reference Line: 06 297P0630292 - 9 

Original: $939,161.00 
Change: $0.00 
Current: $939,161.00 

380. 2006 - A - - 150997 - C31244 - NONCOMP - 2570 ------- 150997 
Reference Line: 06 150P0630358 - 1 

Original: $120,000.00 
Change: $0.00 
Current: $120,000.00 

381. 2006 - A - - 297200 - MZPKC1 - NONCOMP - 2570 - - 193 -- - - 297269 
Reference Line: 06 297P0630367 - 1 

Original: $336,600.00 
Change: $0.00 
Current: $336,600.00 

382. 2006 - A - - 297200 - MZPKC1 - NONCOMP - 2570 - - 1594- - - -297269 
Reference Line: 06 297P0630367 - 2 

Original: $25,000.00 
Change: $0.00 
Current: $25,000.00
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383. 2006 - A - - 297200 - MZIPC1 - NONCOMP - 2570 - - 1609 - -- 297269 
Reference Line: C6 297P0630367 - 3 

Original: $42,787.36 
Change: $0.00 
Current: $42,787.36 

384. 2006 - A - - 297200 - MZBCA1 - NONCOMP - 3112 - - 2442-- - -297122 
Reference Line: C6 297P0630365 - 1 

Original: $72,718.65 
Change: $0.00 
Current: $72,718.65 

385. 2006 - A - - 297200 - M51059 - NONCOMP - 2570 - - 2473 --- - 297201 
Reference Line: 06 297P0630396 - 1 

Original: $0.00 
Change: $0.00 
Current: $0.00 

386. 2006 - A - - 297000 - M51091 - NONCOMP - 2570 - - 1634 - - - - 297013 
Reference Line: C6 297P0630088 - 1 

Original: $70,407.86 
Change: $0.00 
Current: $70,407.86 

387. 2006 - A - - 297200 - MZPNC1 - NONCOMP - 2570 -- 1155- - - -297220 
Reference Line: C6 297P0630133 - 1 

Original: $50,000.00 
Change: $0.00 
Current: $50,000.00 

388. 2006 - A - - 297200 - MZPKC1 - NONCOMP - 2570 - - 1593- - - - 297269 
Reference Line: 06 297P0630143 - 3 

Original: $671,746.84 
Change: $0.00 
Current: $671,746.84 

389. 2006 - A - - 150997 - C31244 - NONCOMP -2570 - ----- 150997 
Reference Line: C6 150P0630147 - 1 

Original: $150,000.00 
Change: $0.00 
Current: $150,000.00 

390. 2006- A - -297100- C50040 - NONCOMP -2570- -1869- - - -297116 
Reference Line: 06 297P0630112 - 1 

Original: $0.00 
Change: $8,820.00 
Current: $8,820.00 

391. 2006 - A - - 297100 - D50040 - NONCOMP - 2570 - -1866 --- -297116 
Reference Line: CI6 297P0630112 - 2 

Original: $0.00 
Change: $2,278.00 
Current: $2,278.00 

392. 2006 - A - - 297100 - M50040 - NONCOMP - 2570 - -1867-- - -297116
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Reference Line: C6 297P0630112 - 3 

Original: $0.00 
Change: $91,570.00 
Current: $91,570.00 

393. 2006 -A - - 297100 - P50040 - NONCOMP - 2570 - -1868 --- -297116 
Reference Line: C6 297P0630112 - 4 

Original: $0.00 
Change: $10,510.00 
Current: $10,510.00 

394. 2006- A- -297100- M50040 - NONCOMP -2570- -1875- -- - 297116 
Reference Line: C6 297P0630112 - 9 

Original: $0.00 
Change: $35,000.00 
Current: $35,000.00 

395. 2006 - A - - 297200 - MZPNC1 - NONCOMP - 2570 - - 1155-- - -297220 
Reference Line: C6 297P0630200 - 4 

Original: $0.00 
Change: $22,256.66 
Current: $22,256.66 

396. 2006 - A - - 297000 - MZPKE1 - NONCOMP - 2570 - - 2655- - - -297013 
Reference Line: 06 297P0630220 - 1 

Original: $0.00 
Change: $49,987.22 
Current: $49,987.22 

397. 2006 - A - -297100 - T50040 - NONCOMP - 2570 - - 1871 --- -297116 
Reference Line: C6 297P0630112 - 6 

Original: $0.00 
Change: $9,258.00 
Current: $9,258.00 

398..2006-A -- 297100- L50040 - NONCOMP -2570- - 1870- - - -297116 
Reference Line: 06 297P0630112 - 5 

Original: $0.00 
Change: $1,550.00 
Current: $1,550.00 

399. 2006-A -- 297100- M50040 - NONCOMP -2570-- 1873 --- -297116 
Reference Line: C6 297P0630112 - 7 

Original: $0.00 
Change: $18,514.00 
Current: $18,514.00 

400. 2006 -A - - 297100 - P50040 - NONCOMP - 2570 - - 1874-- - -297116 
Reference Line: C6 297P0630112 - 8 

Original: $0.00 
Change: $2,500.00 
Current: $2,500.00 

401. 2006 - A - - 297200 - PZHTC1 - NONCOMP - 2570 - - 2642 -- - -297220 
Reference Line: C6 297P0630200 - 1 

Original: $0.00
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Change: $381,365.94 
Current: $381,365.94 

402. 2006 - A - - 297200 - M51065 - NONCOMP - 2570 - - 2644- - -- 297220 
Reference Line: C6 297P0630200 - 2 

Original: $0.00 
Change: $113,042.93 
Current: $113,042.93 

403. 2006 - A - - 297100 - M51033 - NONCOMP - 2570 - - 1882-- - -297116 
Reference Line: 06 297P0630200 - 3 

Original: $0.00 
Change: $99,977.55 
Current: $99,977.55 

404. 2006- A- - 297200 - M51163 - NONCOMP - 2570 - - 1171 -- - - 297220 
Reference Line: 06 297P0630200 - 5 

Original: $0.00 
Change: $2,737.46 
Current: $2,737.46 

405. 2006 - A - - 297200 - MZPKC1 - NONCOMP - 2570 - 1593-- - -297269 
Reference Line: 06 297P0630200 - 6 

Original: $0.00 
Change: $42,163.98 
Current: $42,163.98 

406. 2006 - A - - 297200 - MZPKC1 - NONCOMP - 2570 - - 1594- - - - 297269 
Reference Line: 06 297P0630200 - 7 

Original: $0.00 
Change: $1,045.37 
Current: $1,045.37 

407. 2006 - A , - 297200 - MZIPC1 - NONCOMP - 2570 - - 1609-- - - 297269 
Reference Line: 06 297P0630200 - 8 

Original: $0.00 
Change: $1,789.26 
Current: $1,789.26 

408. 2006 - A - - 297000 - M51091 - NONCOMP - 2570 - - 1634- - - - 297013 
Reference Line: 06 297P0630200 - 9 

Original: $0.00 
Change: $35,023.52 
Current: $35,023.52 

409. 2006 - A - - 297000 - M51091 - NONCOMP - 2570 - -.1637 - - - -297013 
Reference Line: C6 297P0630200 - 10 

Original: $0.00 
Change: $248,415.46 
Current: $248,415.46 

410. 2006 - A - - 297200 - MZSSC1 - NONCOMP - 2570 - - 1579- - - -297269 
Reference Line: 06 297P0630200 - 11 

Original: $0.00 
Change: $50,238.03 
Current: $50,238.03
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411. 2006 - A - - 297200 - MZCLC1 - NONCOMP - 2570 - - 1587- - -- 297269 
Reference Line: 06 297P0630200 - 12 

Original: $0.00 
Change: $27,244.34 
Current: $27,244.34 

412. 2006 - A - - 297200 - MZFVC1 - NONCOMP - 2570 - - 1602-- -- 297269 
Reference Line: 06 297P0630200 - 13 

Original: $0.00 
Change: $126,963.90 
Current: $126,963.90 

413. 2006 - A - - 297200 - MZFVC1 - NONCOMP - 2570 - - 1603 - - -- 297269 
Reference Line: 06 297P0630200 - 14 

Original: $0.00 
Change: $32,375.80 
Current: $32,375.80 

414. .2006 - A- - 297200 - MZFVC1 - NONCOMP - 2570 - 1607- -- - 297269 
Reference Line: 06 297P0630200 - 15 

Original: $0.00 
Change: $26,450.81 
Current: $26,450.81 

415.2006-A- -297200-M51199-NONCOMP-2570- -1622-- - -297269 
Reference Line: 06 297P0630200 - 16 

Original: $0.00 
Change: $31,740.98 
Current: $31,740.98 

416. 2006 - A - - 297200 - TZAHC1 - NONCOMP - 2570 -- 1168 - --- 297220 
Reference Line: 06 297P0630200 - 17 

Original: $0.00 
Change: $80,974.74 
Current: $80,974.74 

417. 2006 - A - - 297200 - TZAHC1 - NONCOMP - 2570 - 1638 - - - - 297269 
Reference Line: 06 297P0630200 - 18 

Original: $0.00 
Change: $9,022.39 
Current: $9,022.39 

418. 2006 - A - - 297200 - MZETC1 - NONCOMP - 2570 - - 1078 - --- 297220 
Reference Line: 06 297P0630200 - 19 

Original: $0.00 
Change: $19,998.27 
Current: $19,998.27 

419. 2006 - A - -297200 - MZCSC1 - NONCOMP -2570 - - 1133 --- 297220 
Reference Line: 06 297P0630200 - 20 

Original: $0.00 
Change: $2,735.40 
Current: $2,735.40 

420. 2006 - A - - 297200 - MZCTC 1 - NONCOMP - 2570 - - 1135 - - - - 297220 
Reference Line: 06 297P0630200 - 21
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Current: $210,478.00 

430. 2006 - A - - 297100 - P50040 - NONCOMP - 2570 - - 1868- --- 297116 
Reference Line: C6 297P0630067 - 4 

Original: $0.00 
Change: $16,805.00 
Current: $16,805.00 

431.2006 - A - - 297100 - L50040 - NONCOMP - 2570 - - 1870-- - -297116 
Reference Line: C6 297P0630067 - 5 

Original: $0.00 
Change: $1,550.00 
Current: $1,550.00 

432.2006 - A - - 297100 - T50040 - NONCOMP - 2570 - - 1871 - - - -297116 
Reference Line: C6 297P0630067 - 6 

Original: $0.00 
Change: $14,257.00 
Current: $14,257.00 

433. 2006 - A - - 297100 - M50040 - NONCOMP - 2570 - - 1873 - - - - 297116 
Reference Line: C6 297P0630067 - 7 

Original: $0.00 
Change: $32,648.00 
Current: $32,648.00 

434. 2006 - A - - 297100 - P50040 - NONCOMP - 2570 -- 1874-- - -297116 
Reference Line: C6 297P0630067 - 8 

Original: $0.00 
Change: $2,500.00 
Current: $2,500.00 

435. 2006 - A - - 297100 - M50040 - NONCOMP - 2570 - - 1875 ---- 297116 
Reference Line: C6 297P0630067 - 9 

Original: $0.00 
Change: $75,732.00 
Current: $75,732.00 

437. 2006- A - -297200 - M51200 - NONCOMP - 2570 - - 1027-- - -297220 
Reference Line: C6 297P0630207 - I 

Original: $0.00 
Change: $89,981.73 
Current: $89,981.73 

Accounting and Funding Total: 

Original: $37,552,088.76 
Change: $2,166,824.97 
Current: $39,718,913.73


